1DATE 05/ 09/ 00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509001

STATE PRQJECT(S): 1700- 04-72

TYPE OF WORK:

BI DDER NO 1: ROCK ROAD COVPANI ES, | NC.
Bl DDER NO 2: PAYNE & DOLAN, | NC.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 23/ GREEN

MONRCE -
STH 11

GREEN COUNTY

COUNTY

BRODHEAD ROAD

PAGE:

LETTI NG DATE: 05/09/00

Bl DDER NO 3

UNI T

Bl D PRI CE

| TEM

NUMBER | TEM DESCRI PTI ON UNI T
20103 CLEARI NG ACRE
20106 CRUBBI NG ACRE
20401 REMOVI NG PAVEMENT S.Y
20403 REMOVI NG CURB L. F.
20411 REMOVI NG GUARDRAI L L. F
20418 REMOVI NG PAVEMENT, BUTT JO NTS S.Y
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y
21301 FI NI SH NG ROADVWAY LS
30404 CRUSHED AGGREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTIC M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40714 ASPHALTI C CONCRETE PAVEMENT, T TON
41651 H. E. S. CONCRETE PAVEMENT APPRO S.Y
52003 CULVERT PIPE, CLASS Ill, 18-INL.F.
52005 CULVERT PIPE, CLASS Ill, 24-INL.F.
52205 RCCP, CL |11, 24-1NCH L. F.
52209 RCCP, CL |11, 36-1NCH L. F.
52267 RCCP, APRON ENDWALLS, 36-1NCH EACH
60103 CONCRETE CURB, TYPE G L. F.
60104 CONCRETE CURB, TYPE J L. F.
60170 CONCRETE CURB AND GUTTER, 36-1 L.F.
61201 PI PE UNDERDRAI N, 6-1NCH L. F.
61211 Pl PE UNDERDRAI N, UNPERFORATED, L.F.
61254 REINF CONC ENDWALLS FOR UNDERD EACH
61407 STEEL THRI E BEAM STRUCTURE APP L. F.
61408 STEEL PLATE BEAM GUARD, CLASS L.F.
61435 STL PLT BM GRD, ENRGY ABSORB T EACH
61801 MAI NTENANCE AND REPAI R OF HAUL LS
61910 MOBI LI ZATI ON LS

62202

ASPHALTI C SHOULDER RUMBLE STRI L. F.

Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNI' T UNI' T

QUANTI TY BID PRI CE AMOUNT BI D PRI CE AMOUNT
0. 700 3000. 000 2100. 00 4285. 714 3000. 00
0.700 3000. 000 2100. 00 4285. 714 3000. 00
550. 000 3. 000 1650. 00 3. 000 1650. 00
176. 000 10. 000 1760. 00 10. 000 1760. 00
760. 000 1. 000 760. 00 1. 000 760. 00
1244. 500 4. 660 5799. 37 3. 000 3733. 50
5661. 500 2.580 14606. 67 3. 000 16984. 50
1. 000 3000. 000 3000. 00 3000. 000 3000. 00
12819. 100 5. 200 66659. 32 5. 210 66787. 51
6405. 740 1. 000 6405. 74 1. 000 6405. 74
5417. 600 0. 350 1896. 16 0. 530 2871. 33
4864. 780 214.000 1041062.92 220. 000 1070251. 60
5417. 600 14. 750 79909. 60 18. 770 101688. 35
550. 000 104. 630 57546. 50 98. 000 53900. 00
12. 000 28. 000 336. 00 28. 000 336. 00
11. 000 34. 000 374.00 34. 000 374.00

8. 000 40. 000 320. 00 40. 000 320. 00

62. 000 67. 000 4154. 00 67. 000 4154. 00

2. 000 650. 000 1300. 00 650. 000 1300. 00
150. 000 11. 670 1750. 50 18. 000 2700. 00
270. 000 11. 670 3150. 90 18. 000 4860. 00
2846. 000 9. 470 26951. 62 9. 800 27890. 80
1600. 000 5. 000 8000. 00 2. 000 3200. 00
320. 000 9. 000 2880. 00 9. 000 2880. 00
16. 000 150. 000 2400. 00 100. 000 1600. 00
265. 200 30. 000 7956. 00 30. 000 7956. 00
456. 000 9. 300 4240. 80 9. 300 4240. 80
8. 000 1700. 000 13600. 00 1700. 000 13600. 00

1. 000 1. 000 1.00 25000. 000 25000. 00

1. 000 33500. 000 33500. 00 53112. 000 53112. 00
18440. 000 0. 200 3688. 00 0. 150 2766. 00

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
0. 000
0. 000
0. 000

D000 0000000000000000000000O"



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000509001

| TEM
NUMBER

90004

90004

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

ASPHALTI C FLUMES

WATER

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SILT FENCE, DELI VERED

SILT FENCE, | NSTALLED

SILT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROSI
EROCSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS
WOOD POSTS, 4X4-1NCH X 14-FT.
FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, SIGNS, FI XED
TRAFFI C CONTROL, DETOUR
GEOTEXTI LE FABRI C, TYPE DF
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-1N
LOCATI NG NO- PASSI NG ZONES

PVMI' MRKNG, RAI LROAD CROSSI NGS
PVMI' MRKNG, STOP LI NE, 18-1 NCH
PAVEMENT MARKI NG, | SLAND NOSE
SAW NG EXI STI NG PAVEMENT

M SC

90004A, GRADI NG, SHAPING & FIN
I NTERSECTI ON, LUVMBER YARD ROAD
M SC

90004B, GRADI NG, SHAPI NG & FI N
I NTERSECTI ON, BAGLEY ROAD

M SC

90004C, GRADI NG, SHAPING & FI N
I NTERSECTI ON, CTH OK

M SC

90004D, GRADI NG, SHAPI NG & FI N

L. F.
EACH
EACH
S. Y.
S. Y.
EACH
LS

LS

DAYS
DAYS
DAYS
DAYS
DAYS
S. F.

LS

S.Y.

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
335. 900 37.000
2. 000 15. 000
180. 000 4.000
180. 000 4.000
900. 000 1. 000
900. 000 0. 900
900. 000 0.010
4. 000 100. 000
2. 000 125. 000
400. 000 1. 000
400. 000 1. 000
2. 000 80. 000
1. 000 3800. 000
1. 000 3000. 000
980. 000 0. 600
3910. 000 0. 750
7878. 000 0. 100
420. 000 0. 250
6068. 000 0. 550
10. 000 25. 000
1. 000 2000. 000
1120. 000 2. 000
167881. 700 0.168
1811. 200 0. 550
10. 550 100. 000
2.000 726. 000
96. 000 5. 100
3. 000 80. 000
474.000 1.100
1. 000 1085. 000
1. 000 1590. 000
1. 000 1850. 000
1. 000 5085. 000

DI VI SI ON OF HI GHWAYS
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00

Bl DDER NO 2

UNI T

1851.

2111.

5308.

Bl D PRI CE
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Bl DDER NO 3

UNI T
Bl D PRI CE
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Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509001

90004

90004

90004

90004

90005

90005

90030

90030

90030

90030

90030

90035

90035

90035

90329
90338

I NTERSECTI ON, CTH G

M SC LS
90004E, GRADI NG, SHAPING & FI N

I NTERSECTI ON, MOUNT HOPE ROAD

M SC LS
90004F, GRADI NG, SHAPING & FIN

I NTERSECTI ON, STH 81

M SC LS
90004G, GRADI NG, SHAPING & FIN

I NTERSECTI ON, CTH GG

M SC LS
90004H, GRADI NG, SHAPING & FI N

I NTERSECTI ON, Al RPORT ROAD

M SC EACH
90005A RELAYI NG CULVERT PI PES
M SC EACH

90005B, CONSTRUCTI ON STAKI NG,
CULVERTS

M SC L. F.
90030A CONSTRUCTI ON STAKI NG, C
AGGREGATE BASE COURSE

M SC L. F.
90030B CONSTRUCTI ON STAKI NG, C
GUTTER, CURB AND GUTTER

M SC L. F.
90030C, CONSTRUCTI ON STAKI NG,
LAYOUT

M SC L. F.
90030D CONSTRUCTI ON STAKI NG, R
REFERENCE

M SC L. F.
90030E CONSTRUCTI ON STAKI NG, S
M SC TON
90035A ASPHALTI C PAVEMENT, SUP
M SC TON

90035B QUALI TY MANAGEMENT PROG
SUPERPAVE M XTURE

M SC TON
90035C CRUSHED AGGREGATE BASE
CRUSHED LI MESTONE

GRADE, SHAPE & FI NIl SH FOR BEAM EACH
GRADI NG, SHAPING & FINISHING LS
SHORT LANE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED
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DI VI SI ON OF HI GHWAYS
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Dat e 05/09/00
CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PACE: 4

LETTI NG DATE: 05/09/00

TI TLE- CONTRACT AND ESTI MATE ENG NEER
PROPOSAL: 20000509001
| TEM
NUMBER | TEM DESCRI PTI ON UNI T
90339 CRADI NG, SHAPING & FINISHING LS
BALLS M LL ROAD
90340 CRADI NG SHAPING & FINISHING LS
HARTW G ROAD
90341 CRADI NG SHAPING & FINISHING LS
H GH SCHOOL ROAD
90342 CRADI NG SHAPING & FINISHING LS
CTH S
90343 CRADI NG, SHAPING & FINISHING LS
CTH KS
90358 M LL AND RELAY ASPHALTI C PAVEM S. Y.
90365 QWP, BASE COURSES TON
90394 PROFI LOGRAPH LS
90405 RUBBLI ZI NG EXI STI NG PCC S. Y.
90778 PAVEMENT MARKI NG OUTFALL MARK EACH

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE AMOUNT

1. 000 1145. 000 1145. 00

1. 000 550. 000 550. 00

1. 000 1250. 000 1250. 00

1. 000 3200. 000 3200. 00

1. 000 1345. 000 1345. 00

6560. 000 0.770 5051. 20

57135. 000 0. 160 9141. 60

1. 000 5400. 000 5400. 00

166375. 170 1. 450 241244. 00

8. 000 10. 000 80. 00

PROPCSAL TOTAL. ...... 3468541. 36

Bl DDER NO 2 Bl DDER NO 3
UNI' T UNI' T

Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
1398. 500 1398. 50 0. 000 0. 00
650. 000 650. 00 0. 000 0. 00
1401. 000 1401. 00 0. 000 0. 00
3695. 000 3695. 00 0. 000 0. 00
1473. 000 1473. 00 0. 000 0. 00
1.160 7609. 60 0. 000 0. 00
0. 160 9141. 60 0. 000 0. 00
2351. 760 2351.76 0. 000 0. 00
1. 490 247899. 00 0. 000 0. 00
10. 000 80. 00 0. 000 0. 00
3614391. 80 0. 00



Dat e 05/09/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PACE: 5
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 05/09/00
PROPOSAL: 20000509003
STATE PRQJECT(S): 3801-00-73 LOCATI ON 14/ DODGE COUNTY
STH 16-CTH S RD
CTH TT

DODGE COUNTY
TYPE OF WORK:

Bl DDER NO 1: LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 2: WONDRA EXCAVATI NG | NC
Bl DDER NO 3: EDWARD KRAEMER & SONS, | NC.

BI DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI T UNIT UNIT
NUVBER | TEM DESCRI PTI ON UNIT  QUANTITY BID PRICE AVOUNT  BI D PRI CE AVMOUNT  BID PRICE AMOUNT
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 15000. 000 15000. 00 9000. 000 9000. 00 6500. 000 6500. 00
52+80 ( BREYER ROAD)
20503 UNCLASSI FI ED EXCAVATI ON C.Y. 24786.000 2. 240 55520. 64 1. 500 37179. 00 2.240 55520. 64
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 7500. 000 7500. 00 7500. 000 7500. 00 18250. 000 18250. 00
B-14- 148
20801 BORROW EXCAVATI ON C.Y. 28466.000 2. 240 63763. 84 2. 600 74011. 60 2. 240 63763. 84
21301 FI NI SHI NG ROADWAY LS 1. 000 100. 000 100. 00 2000. 000 2000. 00 100. 000 100. 00
21401 OBLI TERATI NG OLD ROAD STA. 17. 000 200. 000 3400. 00 250. 000 4250. 00 200. 000 3400. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 9850. 000 6. 200 61070. 00 6. 200 61070. 00 6. 200 61070. 00
30426 BREAKER RUN STONE TON 4350. 000 5. 600 24360. 00 5. 600 24360. 00 5. 600 24360. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 257. 000 3. 000 771.00 3. 000 771.00 3. 000 771.00
40301 QWP, ASPHALTI C M XTURE TON 1570. 000 0. 750 1177. 50 0. 750 1177. 50 0. 750 1177. 50
40501 ASPHALTI C MATERI AL FOR PLANT M TON 95. 000 215. 000 20425. 00 215. 000 20425. 00 215. 000 20425. 00
40714 ASPHALTI C CONCRETE PAVEMENT, T TON 1570. 000 29. 470 46267. 90 29. 470 46267. 90 29. 470 46267. 90
50201 CONCRETE MASONRY, BRI DGES C.Y. 405. 000 300.000  121500. 00 300. 000 121500. 00 357.000  144585.00
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 537. 000 3. 000 1611. 00 3. 000 1611. 00 2. 540 1363. 98
50303 PRESTRESSED G RDER, | TYPE, 36 L.F. 745. 000 65. 000 48425. 00 65. 000 48425. 00 68. 000 50660. 00
50504 HI GH STRENGTH BAR STEEL REI NF. LB. 41240. 000 0. 440 18145. 60 0. 440 18145. 60 0. 460 18970. 40
50511 COATED HI GH STR BAR STL REINF, LB. 30235. 000 0. 530 16024. 55 0. 530 16024. 55 0. 550 16629. 25
50626 NON- LAM NATED ELASTOMVERI C BEAR EACH 30. 000 35. 000 1050. 00 35. 000 1050. 00 55. 000 1650. 00
50640 STEEL DI APHRAGVS, STRUCTURE  EACH 12. 000 275. 000 3300. 00 275. 000 3300. 00 315. 000 3780. 00
B-14- 148
51121 STL PILING DELIV & DRIVEN, HP L.F. 720. 000 15. 000 10800. 00 15. 000 10800. 00 18. 000 12960. 00
51122 STL PILING DELIV & DRIVEN, HP L.F. 560. 000 18. 000 10080. 00 18. 000 10080. 00 20. 500 11480. 00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1. 000 14000. 000 14000. 00 14000. 000 14000. 00 14000. 000 14000. 00
B-14- 148
51605 RUBBERI ZED MEMBRANE WATERPROCF S. Y. 12. 000 30. 000 360. 00 30. 000 360. 00 36. 660 439. 92
52151 STL APRON ENDW. FOR CLVRT Pl PE EACH 8. 000 130. 000 1040. 00 203. 000 1624. 00 130. 000 1040. 00
52507 CORRUGATED ALUM NUM CLVRT PI PE L. F. 228. 000 32.000 7296. 00 29. 000 6612. 00 32.000 7296. 00
60405 SLOPE PAVI NG, CRUSHED AGGREGAT S.Y. 504. 000 20. 000 10080. 00 20. 000 10080. 00 11. 220 5654. 88



Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509003

| TEM
NUMBER | TEM DESCRI PTI ON UNI T
60601 RI PRAP cY
61201 PI PE UNDERDRAI N, 6-1NCH L. F.
61211 Pl PE UNDERDRAI N, UNPERFORATED, L.F.
61407 STEEL THRI E BEAM STRUCTURE APP L. F.
61409 STEEL PLATE BEAM GUARD, CLASS L.F.
61435 STL PLT BM GRD, ENRGY ABSORB T EACH
61910 MOBI LI ZATI ON LS
62501 TOPSA L S.Y
62505 SALVAGED TOPSO L S.Y
62702 MJLCHI NG S.Y
62811 EROSI ON BALES, DELI VERED EACH
62812 EROSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY EROSI EACH
62824 EROSI ON MAT, DELIVERED, CLASS S.Y.
62825 EROSI ON MAT, | NSTALLED, CLASS S.Y.
62905 FERTI LI ZER, TYPE B cowr
63003 SEEDI NG TEMPORARY LB
63008 SEEDI NG, M XTURE NO. 10 LB
63402 WOOD POSTS, 4X4-1NCH X 12-FT. EACH
63702 SIGNS, TYPE I, REFLECTIVE S. F.
64202 FIELD CFFICE, TYPE B LS
64210 FI ELD LABORATORY LS
64301 TRAFFI C CONTROL LS

64503 CEOTEXTI LE FABRI C, TYPE DF S.Y

64505 CEOTEXTILE FABRIC, TYPE R S. Y.

64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F

64901 TEMPORARY PAVEMENT MARKI NG, 4- L.F

66501 SAW NG EXI STI NG PAVEVMENT L. F

90004 M SC L
90004A CONCRETE MASONRY, BRI DG
WATERPROOFI NG ADM XTURE

90004 M SC LS
90004B CONCRETE PRESTRESSED G
WATERPROOFI NG ADM XTURE

90005 M SC EACH
90005A CONSTRUCTI ON STAKI NG, S

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
16. 000 50. 000
112. 000 6. 500
110. 000 6. 500
132. 000 28. 000
81. 000 10. 500
4. 000 1700. 000
1. 000 45500. 000
300. 000 3. 000
32000. 000 0.410
35400. 000 0. 100
60. 000 4.000
60. 000 4.000
3100. 000 0. 900
3100. 000 0. 900
6200. 000 0. 100
1. 000 150. 000
1. 000 100. 000
50. 000 1. 000
50. 000 1. 000
24.000 50. 000
550. 000 3. 000
550. 000 6. 800
12. 000 55. 000
29. 000 21. 000
1. 000 1500. 000
1. 000 1000. 000
1. 000 3015. 000
1050. 000 1. 460
568. 000 2. 250
9400. 000 0. 260
4700. 000 0. 180
87.000 4.600
1. 000 100. 000
1. 000 100. 000
1. 000 380. 000

DI VI SI ON OF HI GHWAYS
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Bl DDER NO 2

UNI T
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Bl DDER NO 3

UNI T
Bl D PRI CE
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Dat e 05/09/00

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20000509003

90030

90030

90030

90033

90034

90365

LAYOUT, STRUCTURE B-14-148

M SC L. F. 2482.

90030A CONSTRUCTI ON STAKI NG, C
AGGREGATE BASE COURSE

M SC L. F. 2482.
90030B CONSTRUCTI ON STAKI NG, |

LAYOUT

M SC L. F. 2482.

90030C CONSTRUCTI ON STAKI NG, S

M SC S Y. 12400.

90033A CEOTEXTI LE FABRI C | NSTA

M SC CY. 1300.

90034A SPECI AL BACKFI LL

QWwP, BASE COURSES TON 9850.

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

000

000

000

000

000

000

12.
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. 870

. 950

. 200

530

. 260
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2561.

697889.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
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Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20000509004
STATE PROJECT(S): 5300- 01- 90
5992- 03- 08
5992- 03- 09

TYPE OF WORK: GENERAL CONSTRUCTI ON

BI DDER NO 1: MJSSON BROS., | NC.

Bl DDER NO 2: TRIERWEI LER CONSTRUCTI ON & SUPPLY COWVPAN

Bl DDER NO 3: PAYNE & DOLAN, INC

PAGE:

LETTI NG DATE: 05/09/00

Bl DDER NO 1
| TEM ESTI MATED UNI T

NUMBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE

20101 CLEARI NG 40M 11. 000 189. 000
20104 CRUBBI NG 40M 11. 000 189. 000
20330 REMOVI NG OLD CULVERTS EACH 10. 000 200. 000
20401 REMOVI NG PAVEMENT e 169. 000 6. 000
20405 REMOVI NG CURB AND GUTTER M 830. 000 5. 900
20406 REMOVI NG CONCRETE S| DEWALK e 540. 000 6. 500
20412 REMOVI NG FENCE M 6. 000 1. 000
20416 REMOVI NG | NLETS EACH 2.000 200. 000
20422 REMOVI NG CONCRETE BASES EACH 4.000 75. 000
20501 COMMON EXCAVATI ON MB 10256. 000 8. 040
21301 FI NI SH NG ROADWAY LS 1. 000 2000. 000
30404 CRUSHED AGGREGATE BASE COURSE MG 15250. 000 6.770
30420 CABC, OPEN GRADED NUMBER 2 MG 1680. 000 8.220
40204 ASPHALTI C MATERI AL FOR TACK CO L 3800. 000 0. 500
40301 QWP, ASPHALTIC M XTURE MG 3530. 000 0. 550
40501 ASPHALTI C MATERI AL FOR PLANT M MG 370. 000 230. 000
40713 ASPHALTI C CONCRETE PAVEMENT, T MG 3530. 000 26. 750
41508 CONCRETE PAVEMENT, 200 MM e 230. 000 35. 000
41606 CONCRETE DRI VEWAY, 175 MM Me 270. 000 31.100
41653 PAVEMENT TI ES EACH 74.000 4. 250
41654 DOWVEL BARS EACH 8. 000 7.900
52264 RCCP, APRON ENDWALLS, 600 MM  EACH 1. 000 475. 000
60120 CONCRETE CURB AND GUTTER, 450 M 21.000 40. 000
60123 CONCRETE CURB AND GUTTER, 750 M 70. 000 44.000
60133 CONCRETE CURB AND GUTTER, 750 M 350. 000 35. 000
60205 CONCRETE SI DEWALK, 125 MM e 1060. 000 28. 000
60825 REINF CONC PIPE, CLASS Ill, SS M 193. 000 108. 350
60829 REINF CONC PIPE, CLASS Ill, SS M 23. 000 136. 650
60831 REINF CONC PIPE, CLASS Ill, SS M 104. 000 152. 700
60833 REINF CONC PIPE, CLASS Ill, SS M 7.000 222. 300

LOCATI ON 13/ DANE COUNTY
WEST MADI SON BELTLI NE
LOCAL RD
DANE COUNTY
Bl DDER NO 2
UNI' T
AMOUNT Bl D PRI CE AMOUNT
2079. 00 250. 000 2750. 00
2079. 00 250. 000 2750. 00
2000. 00 250. 000 2500. 00
1014. 00 5. 000 845. 00
4897. 00 11. 500 9545. 00
3510. 00 5. 000 2700. 00
6. 00 20. 000 120. 00
400. 00 200. 000 400. 00
300. 00 150. 000 600. 00
82458. 24 5. 800 59484. 80
2000. 00 2500. 000 2500. 00
103242. 50 7. 400 112850. 00
13809. 60 7. 850 13188. 00
1900. 00 0. 500 1900. 00
1941. 50 0. 550 1941. 50
85100. 00 230. 000 85100. 00
94427. 50 26. 750 94427. 50
8050. 00 40. 760 9374. 80
8397. 00 31.170 8415. 90
314. 50 10. 000 740. 00
63. 20 10. 000 80. 00
475. 00 425. 000 425. 00
840. 00 36. 360 763. 56
3080. 00 40. 100 2807. 00
12250. 00 29. 760 10416. 00
29680. 00 28. 210 29902. 60
20911. 55 150. 110 28971. 23
3142. 95 195. 260 4490. 98
15880. 80 225.740 23476. 96
1556. 10 281.710 1971. 97

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
300. 000 3300. 00
300. 000 3300. 00
200. 000 2000. 00
8. 000 1352. 00
10. 000 8300. 00
7. 000 3780. 00
10. 000 60. 00
200. 000 400. 00
200. 000 800. 00
7. 000 71792. 00
5000. 000 5000. 00
7. 400 112850. 00
7. 850 13188. 00
0. 500 1900. 00
0. 550 1941. 50
230. 000 85100. 00
26. 750 94427. 50
37.000 8510. 00
33. 000 8910. 00
5. 000 370. 00
10. 000 80. 00
600. 000 600. 00
49. 000 1029. 00
43. 000 3010. 00
33. 000 11550. 00
28. 500 30210. 00
108. 000 20844. 00
164. 000 3772.00
154. 000 16016. 00
200. 000 1400. 00



Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509004

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE: 9

LETTI NG DATE: 05/09/00

63202

63411
63412
63702
63822
63827
63830
63840
64181

| TEM DESCRI PTI ON UNI T

REI NF CONC PIPE, CLASS IIl, SS M
REI NF CONC PIPE, CLASS IIl, SS M
MANHOLES, TYPE 3 EACH
I NLETS, TYPE 3 EACH
RECONSTRUCTI NG MANHOLES EACH
MANHOLE COVERS, TYPE J- SPECI AL EACH
I NLET COVERS, TYPE H EACH
ADJUSTI NG MANHOLE COVERS EACH
ADJUSTI NG | NLET COVERS EACH
SALVAGED | NLET COVERS EACH
, TYPE H

Pl PE UNDERDRAI N, 150 MM M
MOBI LI ZATI ON LS
LANDMARK REFERENCE MONUMENTS EACH
ASPHALTI C CONCRETE CURB M
WATER KL
SALVAGED TOPSO L e
MULCHI NG e
SILT FENCE, DELI VERED M
SILT FENCE, | NSTALLED M

SI LT FENCE MAI NTENANCE M
MOBI LI ZATI ONS, EROSI ON CONTROL EACH

MOBI LI ZATI ONS, EMERGENCY ERCSI EACH

FERTI LI ZER, TYPE B KG
SEEDI NG, TEMPORARY KG
SEEDI NG, M XTURE NO. 10 KG
SODDI NG e
TREES, EACH
HACKBERRY, COVMON, 63 MM CAL,

TREES, EACH

ELM REGAL, 63 MV CAL, B&B
WOOD POSTS, 100 X 150 MM X 4.3 EACH
WOOD POSTS, 100 X 150 MM X 4.9 EACH

SIGNS, TYPE ||, REFLECTIVE e

MOVI NG SI GNS, TYPE |1 EACH
REMOVI NG SI GNS, TYPE |1 EACH
REMOVI NG SMALL SI GN SUPPORTS EACH
MOVI NG SMALL SI GN SUPPORTS EACH

OVERHEAD SI GN SUPPORT, STRUCTU LS
S-13-167

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

5. 000 273.900
7.000 340. 600

2. 000 2600. 000
33. 000 500. 000
1. 000 1000. 000

6. 000 275. 000
35. 000 350. 000
11. 000 250. 000
4. 000 250. 000

6. 000 250. 000
500. 000 10. 000
1. 000 23386. 000

5. 000 100. 000
102. 000 15. 000
150. 000 6. 000
9970. 000 1. 300
1300. 000 0. 150
280. 000 3. 280
280. 000 3. 280
140. 000 0. 250
2. 000 150. 000
2.000 160. 000
405. 000 0. 600
18. 000 7.000
12. 000 20. 000
8920. 000 2.900
13. 000 500. 000
5. 000 550. 000

6. 000 60. 000
4.000 65. 000
52. 070 150. 000
11. 000 40. 000
8. 000 15. 000
16. 000 15. 000
5. 000 55. 000

1. 000 8300. 000

2750.

360.
260.
7810.
440.
120.
240.
275.
8300.

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
300. 370 1501. 85
337.020 2359. 14
3200. 000 6400. 00
750. 000 24750. 00
800. 000 800. 00
243. 000 1458. 00
311. 000 10885. 00
200. 000 2200. 00
200. 000 800. 00
100. 000 600. 00
10. 000 5000. 00
21966. 000 21966. 00
100. 000 500. 00
15. 000 1530. 00
10. 000 1500. 00
1.320 13160. 40
0. 150 195. 00
3. 280 918. 40
3. 280 918. 40
0. 250 35.00
150. 000 300. 00
160. 000 320. 00
0. 600 243.00
7.000 126. 00
20. 000 240. 00
2.900 25868. 00
500. 000 6500. 00
550. 000 2750. 00
60. 000 360. 00
65. 000 260. 00
150. 000 7810. 50
40. 000 440. 00
15. 000 120. 00
15. 000 240. 00
55. 000 275.00
8300. 000 8300. 00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
210. 000 1050. 00
250. 000 1750. 00
1900. 000 3800. 00
500. 000 16500. 00
800. 000 800. 00
250. 000 1500. 00
310. 000 10850. 00
200. 000 2200. 00
150. 000 600. 00
100. 000 600. 00
10. 000 5000. 00
148000. 000 148000. 00
100. 000 500. 00
15. 000 1530. 00
10. 000 1500. 00
1.500 14955. 00
0. 150 195. 00
3. 280 918. 40
3. 280 918. 40
0. 250 35. 00
150. 000 300. 00
160. 000 320. 00
0. 600 243.00
7.000 126. 00
20. 000 240. 00
2.900 25868. 00
500. 000 6500. 00
550. 000 2750. 00
60. 000 360. 00
65. 000 260. 00
150. 000 7810. 50
40. 000 440. 00
15. 000 120. 00
15. 000 240. 00
55. 000 275.00
8300. 000 8300. 00



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000509004

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

FI ELD OFFI CE, TYPE A

FI ELD LABORATORY

TRAFFI C CONTROL

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, SIGNS, FI XED
TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFFI C CONTROL, DETOUR
TRAFFI C CONTROL, DETOUR, SI GNS
GEOTEXTI LE FABRI C, TYPE DF
PAVEMENT MARKI NG, 100 MM EPOX
PVMI' MRKNG, CHANNELI ZI NG, 200
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 450 MM
PVMI' MRKNG, CROSSWALK, 150 MM
PAVEMENT MARKI NG, ARROWS, TYPE
PVMI' MRKNG, SYMBOLS, BI KE LANE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI' MRKNG, WORDS, BI KE LANE
PVMI' MRKNG, DI AGONAL, 300 MV
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG, | SLAND NOSE
REMOVI NG PAVEMENT MARKI NGS, WO
TEMPORARY PAVEMENT MARKI NG, 10
TEMP PVMI' VMRKG, 100 MM REMOVA
TEMP PVMI' MRKG STOP LNE 300MM
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
LOOP DETECTOR CONDUI T

LS

DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
e

EACH
EACH
LS

DAYS

e
M
M
M
M

M
EACH
EACH
EACH
EACH
M
M
M
EACH

2
2

I LLL

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
1. 000 3000. 000
1. 000 2000. 000
1. 000 825. 000
204. 000 18. 000
11550. 000 0.320
4878. 000 0. 600
9492. 000 0. 100
3495. 000 0.120
7428. 000 0. 450
10. 000 130. 000
82. 000 18. 000
82. 000 3. 000
1. 000 1200. 000
2272. 000 0. 230
950. 000 3. 000
490. 000 2.760
20. 000 5. 500
730. 000 1. 000
150. 000 16. 300
385. 000 7.800
8. 000 95. 000
23. 000 60. 000
5. 000 100. 000
22.000 63. 000
195. 000 8. 500
170. 000 11. 300
140. 000 10. 000
15. 000 5. 000
1. 000 25. 000
955. 000 0. 350
695. 000 3. 250
40. 000 9. 750
236. 000 8. 400
303. 000 9. 300
1265. 000 12. 000
44.000 10. 200
127. 000 11. 400
565. 000 15. 300
59. 000 11.100

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

Bl D PRI CE

. 230
. 000
. 760
. 500
. 000
. 300
. 800
. 000
. 000
. 000
. 000
. 500
. 300
. 000
. 000
. 000
. 350
. 250
. 750
. 400
. 300
. 000
. 200
. 400
. 300
. 100

PAGE:
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Bl DDER NO 3
UNI T
Bl D PRI CE

. 230
. 000
. 760
. 500
. 000
. 300
. 800
. 000
. 000
. 000
. 000
. 500
. 300
. 000
. 000
. 000
. 350
. 250
. 750
. 400
. 300
. 000
. 200
. 400
. 300
. 100

LETTI NG DATE: 05/09/00



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000509004

| TEM
NUMBER

65630

66501
66502
90001
90001
90001

90001

90001

90001

90001

90001

90001

90001

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

LOOP DETECTOR SLOTS
TRNSFRVR BASE BRKAWAY 375- 425M
ELECTRI CAL W RE, LI GHTING NO.

LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE
OLD SAUK RD. & BELTLINE TRAFFI

ELEC SERVI CE, METER BREAKER PE
OLD SAUK ROAD AND JUNCTI ON ROA
SI GNALS

ELECTRI CAL SERVI CE, UNMETERED,

OLD SAUK ROAD AND JUNCTI ON ROA
SAW NG EXI STI NG PAVENENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90001A REMOVI NG PI PE

M SC

90001B CONCRETE CURB AND GUTTE
TYPE D

M SC

90001C CONCRETE CURB AND GUTTE
TYPE D

M SC

90001D PAVEMENT MARKI NG, 100 M
M SC

90001E PAVEMENT MARKI NG, CHANN
200 MM STAMARK, ON ASPHALTI C

M SC

90001F PAVEMENT MARKI NG, CHANN
200 MM STAMARK, ON CONCRETE P
M SC

90001G 300 MM (12") PVC PRESSU
Pl PE (DR 18)

M SC

90001H 150 MM (6") PVC PRESSUR
Pl PE (DR 18)

M SC

90001J 200 MM (8") PVC (SDR 35
Pl PE

M SC

90001K SELECT FILL FOR SANI TAR

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

56. 000 58. 500
16. 000 210. 000
1008. 000 1. 350
182. 000 1.950
1. 000 540. 000

1. 000 540. 000

1. 000 855. 000
215. 000 3.610
120. 000 6. 400
51. 000 48. 000
2480. 000 23. 000
35. 000 45. 000
1970. 000 4.950
450. 000 9. 850
55. 000 35. 000
130. 000 138. 900
46. 000 138. 500
53. 000 117. 250
229. 000 48. 450

DI VI SI ON OF HI GHWAYS

855.

776.
768.
2448.
57040.
1575.

9751.

4432.

1925.

18057.

6371.

6214.

11095.

00

15

00

00

00

50

50

00

00

00

25

05

Bl DDER NO 2

UNI T
Bl D PRI CE

58.
210.
1
1
540.
540.

855.

24.

36.

35.

246.

175.

165.

50.

000

. 610
. 400
. 000

410

910

. 950

. 850

000

000

000

000

000

855.

776.
768.
2550.
60536.
1291.

9751.

4432.

1925.

31980.

8050.

8745.

11450.

00

15

00

80

85

50

50

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNI T
Bl D PRI CE

58.
210.
1.
1.
540.
540.

855.

23.

49.

35.

144.

100.

105.

30.

000

. 120
. 380
. 000

000

000

. 950

. 850

000

000

000

000

000

LETTI NG DATE: 05/09/00

855.

670.
885.
1020.
57040.
1715.

9751.

4432.

1925.

18720.

4600.

5565.

6870.

00

80

00

00

00

50

50

00

00

00

00

00



Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509004

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

90002

90002

90004

90005

90005

90005

90005

Pl PE

M SC M
90001L CONSTRUCTI ON STAKI NG, S

M SC M

90001M CONSTRUCTI ON STAKI NG, C
AGGREGATE BASE COURSE

M SC M
90001N CONSTRUCTI ON STAKI NG, C
GUTTER, CURB AND GUTTER

M SC M
90001P CONSTRUCTI ON STAKI NG, |
LAYOUT

M SC M
90001Q COVMUNI CATI ON CABLE

M SC M
90001R LOOP DETECTOR LEAD-IN C
M SC M

90001S TRAFFI C SI GNAL CABLE, 1
CONDUCTOR, NO. 14

M SC M
90001T TRAFFI C SI GNAL CABLE, 2
CONDUCTOR, NO. 14

M SC M
90001U CABLE-I N-DUCT, 31 MM
M SC M

90001V FURNI SH AND | NSTALL 3 N
W RES, AND 1 NUMBER 8 W RE

M SC e
90002A REMOVI NG BOULDER RETAI N

M SC e
90002B MODULAR BLOCK GRAVITY W
R-13-88

M SC LS
90004A CONSTRUCTI ON STAKI NG, E

M SC EACH

90005A CONSTRUCTI ON STAKI NG, S
SYSTEM

M SC EACH
90005AA STEEL POLE, 9 METER, 7
M SC EACH
90005AB STREET LI GHTI NG CABI NE
M SC EACH

90005AC PEDESTAL BASES

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

939.

939.

3055.

939.

779.

707.

797.

736.

809.

552.

75.

48.

45.

12.

000

000

000

000

000

000

000

000

000

000

000

000

. 000

000

. 000

. 000

000

DI VI SI ON OF HI GHWAYS

12.

10.

200.

520.

40.

855.

5046.

117.

. 280

. 280

. 560

. 580

. 190

. 980

. 570

. 590

630

110

. 010

000

000

000

000

000

000

3079.

3079.

7820.

5239.

4043.

1399.

2845.

5586.

10217.

5580.

9600.

520.

1800.

5985.

5046.

1404.

92

92

80

62

01

86

29

24

67

72

.75

00

00

00

00

00

00

12.

10.

25.

200.

520.

40.

855.

5046.

117.

. 280

. 280

. 560

. 580

. 190

. 980

. 570

. 590

630

110

000

000

000

000

000

000

000

3079.

3079.

7820.

5239.

4043.

1399.

2845,

5586.

10217.

5580.

1875.

9600.

520.

1800.

5985.

5046.

1404.

92

92

80

62

01

86

29

24

67

72

00

00

00

00

00

00

00

PAGE:
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LETTI NG DATE: 05/09/00

12.

10.

200.

520.

40.

855.

5046.

117.

. 280

. 280

. 560

. 580

. 190

. 980

. 570

. 590

630

110

. 100

000

000

000

000

000

000

3079.

3079.

7820.

5239.

4043.

1399.

2845.

5586.

10217.

5580.

9600.

520.

1800.

5985.

5046.

1404.

92

92

80

62

01

86

29

24

67

72

.50

00

00

00

00

00

00



Dat e 05/09/00
CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

PACE: 13

LETTI NG DATE: 05/09/00

TI TLE- CONTRACT AND ESTI MATE ENG NEER
PROPCSAL: 20000509004
| TEM

NUMBER | TEM DESCRI PTI ON UNI T

90005 M SC EACH
90005AD CONCRETE BASE, TYPE G

90005 M SC EACH
90005AE CONCRETE BASE, TYPE LB

90005 M SC EACH
90005AF CONCRETE BASE, TYPE LB

90005 M SC EACH
90005AG CONCRETE CONTRCLLER BA

90005 M SC EACH
90005AH CONCRETE CONTRCLLER BA

90005 M SC EACH
90005AJ ELECTRI C HANDHOLE, TYP

90005 M SC EACH
90005AK ELECTRI C HANDHOLE, TYP

90005 M SC EACH
90005AL BRACKET ARM 2.4 METER

90005 M SC EACH
90005AM BRACKET ARM 3.0 METER

90005 M SC EACH
90005AN STEEL POLE, 7.6 METER

90005 M SC EACH
90005AP STEEL POLE, 9 METER, 1

90005 M SC EACH
90005AQ MAST ARMS, TRAFFIC SI G
TROVBONE, 4.6 METER

90005 M SC EACH
90005AR MAST ARMS, TRAFFIC SI G
TROVBONE, 5.5 METER

90005 M SC EACH
90005AS MAST ARMS, TRAFFIC SI G
TROVBONE, 6.7 M

90005 M SC EACH
90005AT TRAFFI C SI GNAL CONTRCL
ACT' D, CLOSED- LOOP SYST STYLE

90005 M SC EACH
90005AU NEMA- PLUS CONFLI CT MON
12- CHANNEL

90005 M SC EACH

90005AV TRAFFI C SI GNAL CONTRCL
P- SI ZE

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
12. 000 345. 000
21. 000 474.000
15. 000 495. 000
2.000 615. 000
1. 000 480. 000
19. 000 594. 000
8. 000 321. 000
37. 000 141. 000
6. 000 204. 000
1. 000 750. 000
20. 000 750. 000
3. 000 678. 000
8. 000 738. 000
1. 000 885. 000
3. 000 2646. 000
3. 000 582. 000
2.000 6945. 000

480.

11286.

2568.

5217.

1224.

750.

15000.

2034.

5904.

885.

7938.

1746.

13890.

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
345. 000 4140. 00
474. 000 9954. 00
495. 000 7425. 00
615. 000 1230. 00
480. 000 480. 00
594. 000 11286. 00
321. 000 2568. 00
141. 000 5217. 00
204. 000 1224.00
750. 000 750. 00
750. 000 15000. 00
678. 000 2034. 00
738. 000 5904. 00
885. 000 885. 00

2646. 000 7938. 00
582. 000 1746. 00

6945. 000 13890. 00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
345. 000 4140. 00
474.000 9954. 00
495. 000 7425. 00
615. 000 1230. 00
480. 000 480. 00
594. 000 11286. 00
321. 000 2568. 00
141. 000 5217. 00
204. 000 1224. 00
750. 000 750. 00
750. 000 15000. 00
678. 000 2034. 00
738. 000 5904. 00
885. 000 885. 00

2646. 000 7938. 00
582. 000 1746. 00

6945. 000 13890. 00



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000509004

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

M SC

90005AW TRAFFI C SI GNAL CONTRCL
MASTER, CLOSED- LOOP SYSTEM STY
M SC

90005AX LI GHTI NG FI XTURES, CUT
WATT, HPS, BRACKET ARM MOUNTED
M SC

90005AY LI GHTI NG FI XTURES, CUT
WATT, HPS, BRACKET ARM MOUNTED
M SC

90005AZ RELOCATI NG EXI STI NG HA
TYPE |

M SC

90005B UTI LI TY LI NE OPENI NGS (
M SC

90005BA TRAFFI C SI GNAL STANDAR
ALUM NUM 4.0 M

M SC

90005C STORM SEVER TAP

M SC

90005D MANHOLE, TYPE 2, MODI Fi

M SC

90005E I NLET, TYPE 3, MODI FI ED
M SC

90005F SADDLED STORM | NLET

M SC

90005G MANHOLE COVER, TYPE SPE
M SC

90005H PRECAST SI GN POST BASES
M SC

90005J STEEL SI GN POST

M SC

90005K I NLET PROTECTI ON, TYPE

M SC

90005L DUCTILE I RON 12" X 6" T
M SC

90005M 1200 MM (4') DI AMETER S
MANHOLE

M SC

90005N TAP SANI TARY MANHOLE

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
1. 000 4296. 000
39. 000 213. 000
4. 000 264. 000
3. 000 363. 000
19. 000 150. 000
12. 000 156. 000
15. 000 200. 000
2. 000 640. 000
2. 000 935. 000
5. 000 625. 000
4.000 475. 000
63. 000 65. 000
63. 000 65. 000
45. 000 40. 000
3. 000 325. 000
3. 000 1595. 000
3. 000 175. 000

DI VI SI ON OF HI GHWAYS

1056.

1089.

2850.

1872.

3000.

1280.

1870.

3125.

1900.

4095.

4095.

1800.

975.

4785.

525.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI T

4296.

213.

264.

363.

250.

156.

200.

939.

681.

425.

449,

65.

65.

40.

800.

2000.

750.

Bl D PRI CE

000

000

000

000

000

000

000

330

360

000

000

000

000

000

000

000

000

4296.

8307.

1056.

1089.

4750.

1872.

3000.

1878.

1362.

2125.

1796.

4095.

4095.

1800.

2400.

6000.

2250.

00

00

00

00

00

00

00

66

72

00

00

00

00

00

00

00

00

PAGE:
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Bl DDER NO 3
UNI T

Bl D PRI CE

4296.

213.

264.

363.

200.

156.

300.

500.

500.

500.

475.

65.

65.

40.

250.

1650.

650.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 05/09/00

4296.

8307.

1056.

1089.

3800.

1872.

4500.

1000.

1000.

2500.

1900.

4095.

4095.

1800.

750.

4950.

1950.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509004

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE:

15

LETTI NG DATE: 05/09/00

90005

90005

90005

90005

90005

90005

90006

90006

90365
90590
90637

| TEM DESCRI PTI ON UNI T
M SC EACH
90005P ABANDON SANI TARY SEVER
M SC EACH
90005Q PLUG SANI TARY SEVER PI P
M SC EACH
90005R ADJUST SANI TARY MANHOLE
M SC EACH
90005S CONCRETE PI PE SUPPCORT
M SC EACH

90005T FURNI SHI NG TRAFFI C SI GN
MOUNTI NG HARDWARE

M SC EACH
90005U FURNI SHI NG PEDESTRI AN P
BUTTONS

M SC EACH
90005V 300 MM 3- SECTI ON TRAFFI

M SC EACH
90005W 300 MM 5- SECTI ON TRAFFI

M SC EACH
90005X 300 MM PEDESTRI AN SI GNA

M SC EACH
90005Y STEEL TRANSFORMER BASES

M SC EACH
90005Z STEEL POLE, 6.1 METER

M SC MG

90006A QUALI TY MANAGEMENT PROG
SUPERPAVE M XTURE

M SC MG
90006B ASPHALTI C CONCRETE PAVE
SUPERPAVE, 12.5 MM

QW, BASE COURSES MG
Pl PE CRATES EACH
SAFETY FENCE M

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE AMOUNT
1. 000 250. 000 250. 00
2. 000 125. 000 250. 00
9. 000 225. 000 2025. 00
2.000 495. 000 990. 00
45. 000 39. 000 1755. 00
17. 000 93. 000 1581. 00
37. 000 519. 000 19203. 00
6. 000 729. 000 4374. 00
14. 000 450. 000 6300. 00
11. 000 420. 000 4620. 00
8. 000 645. 000 5160. 00
2560. 000 0. 550 1408. 00
2560. 000 29. 400 75264. 00
15250. 000 0. 200 3050. 00
1. 000 795. 000 795. 00
70. 000 10. 000 700. 00
....... 1201540. 15

PROPCSAL TOTAL

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
1000. 000 1000. 00
500. 000 1000. 00
250. 000 2250. 00
500. 000 1000. 00
39. 000 1755. 00
93. 000 1581. 00
519. 000 19203. 00
729. 000 4374. 00
450. 000 6300. 00
420. 000 4620. 00
645. 000 5160. 00
0. 550 1408. 00
29. 400 75264. 00
0. 280 4270. 00
700. 000 700. 00
10. 000 700. 00
1254492. 18

Bl DDER NO 3
UNI' T

D PRI CE AMOUNT
450. 000 450. 00
250. 000 500. 00
250. 000 2250. 00
400. 000 800. 00
39. 000 1755. 00
93. 000 1581. 00
519. 000 19203. 00
729. 000 4374. 00
450. 000 6300. 00
420. 000 4620. 00
645. 000 5160. 00
0. 550 1408. 00
29. 400 75264. 00
0. 280 4270. 00
800. 000 800. 00
10. 000 700. 00
1329779. 71



Dat e 05/09/00

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509005

STATE PRQJECT(S): 5677-02-71

TYPE OF WORK: HI GHWAY STRUCTURES

BI DDER NO 1: EDWARD KRAEMER & SONS, | NC
Bl DDER NO 2: LUNDA CONSTRUCTI ON COVPANY

Bl DDER NO 3:

| TEM
NUMBER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

LOCATI ON 56/ SAUK
SKY VI EW RD, BRI DGE & APPS

COUNTY

PAGE:

16

LETTI NG DATE: 05/09/00

Bl DDER NO 3
UNI T

Bl D PRI CE

Bl DDER NO 1
ESTI MATED UNI T
| TEM DESCRI PTI ON UNI T QUANTI TY BID PRI CE

REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 2800. 000
13+00

UNCLASSI FI ED EXCAVATI ON CY. 163. 000 15. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 3800. 000
B- 56- 161

STRUCTURE BACKFI LL CY. 160. 000 18. 000
FI NI SH NG ROADVWAY LS 1. 000 1500. 000
CRUSHED AGGREGATE BASE COURSE C.Y. 200. 000 18. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 10. 000 16. 500
ASPHALTI C SURFACE TON 86. 000 56. 920
CONCRETE MASONRY, BRI DGES C.Y. 93. 700 285. 000
PROTECTI VE SURFACE TREATNMENT S Y. 88. 000 2. 440
H GH STRENGTH BAR STEEL REI NF. LB. 10500. 000 0. 490
COATED H GH STR BAR STL REINF, LB. 1750. 000 0. 620
STL PILING DELIV & DRIVEN, HP L.F. 300. 000 18. 000
TUBULAR RAILING TYPE F, STRUC LS 1. 000 4000. 000
B-56- 161

RUBBERI ZED MEMBRANE WATERPROOF S. Y. 10. 000 35. 000
HEAVY RI PRAP CY. 52. 000 43. 000
MOBI LI ZATI ON LS 1. 000 13775. 000
SALVAGED TOPSO L S.Y. 560. 000 2.500
MULCHI NG S.Y. 560. 000 1. 000
ERCSI ON BALES, DELI VERED EACH 15. 000 5. 000
ERCSI ON BALES, | NSTALLED EACH 15. 000 5. 000
SI LT FENCE, DELI VERED L. F. 600. 000 1. 000
SI LT FENCE, | NSTALLED L. F. 600. 000 1. 000
SI LT FENCE MAI NTENANCE L. F. 1200. 000 0. 100
MOBI LI ZATI ONS, EROSI ON CONTROL EA( 1. 000 50. 000
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 50. 000
ERCSI ON MAT, DELIVERED, CLASS S.Y. 370. 000 1. 000

TOWN RD
SAUK COUNTY
Bl DDER NO 2
UNI' T

AMOUNT Bl D PRI CE AMOUNT
2800. 00 7500. 000 7500. 00
2445. 00 15. 000 2445. 00
3800. 00 3500. 000 3500. 00
2880. 00 10. 000 1600. 00
1500. 00 1500. 000 1500. 00
3600. 00 9. 260 1852. 00
165. 00 16. 500 165. 00
4895. 12 56. 920 4895. 12
26704. 50 325. 000 30452. 50
214.72 2. 000 176. 00
5145. 00 0. 500 5250. 00
1085. 00 0. 750 1312.50
5400. 00 16. 000 4800. 00
4000. 00 4000. 000 4000. 00
350. 00 25. 000 250. 00
2236. 00 35. 000 1820. 00
13775. 00 20900. 000 20900. 00
1400. 00 2.500 1400. 00
560. 00 0. 750 420. 00
75. 00 7.000 105. 00
75. 00 6. 000 90. 00
600. 00 1.100 660. 00
600. 00 1.100 660. 00
120. 00 0. 050 60. 00
50. 00 150. 000 150. 00
50. 00 75. 000 75. 00
370. 00 0.920 340. 40

. 000
. 000
. 000
. 500
. 920
295.
. 000
. 450
. 750
. 000
5225.

000

000

. 000
. 000
. 000
. 500
. 500
. 000
. 000
. 000
. 000
. 100
. 000
. 000
. 000

.00
100
00
00
12
50
.00
50
.00
.00
100
100
.00
100
100
100
.00
100
100



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000509005

| TEM
NUMBER

90030

90030

Bl DDER NO 1
ESTI MATED UNI T
| TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE AMOUNT
EROCSI ON MAT, | NSTALLED, CLASS S.Y. 370. 000 1. 000 370. 00
FERTI LI ZER, TYPE B CWI. 1. 000 25. 000 25.00
SEEDI NG, TEMPORARY LB. 10. 000 15. 000 150. 00
SEEDI NG, M XTURE NO. 10 LB. 10. 000 20. 000 200. 00
WOOD POSTS, 4X4-1NCH X 12-FT. EACH 4.000 45. 000 180. 00
SIGNS, TYPE ||, REFLECTIVE S. F. 12. 000 20. 000 240. 00
FI ELD OFFI CE, TYPE B LS 1. 000 250. 000 250. 00
TRAFFI C CONTROL LS 1. 000 1700. 000 1700. 00
GEOTEXTI LE FABRI C, TYPE HR S. Y. 129. 000 2.400 309. 60
SAW NG EXI STI NG PAVEMENT L. F. 36. 000 4.000 144. 00
M SC EACH 1. 000 1000. 000 1000. 00
90005A CONSTRUCTI ON STAKI NG, S
LAYOUT, STRUCTURE B-56-161
M SC L. F. 200. 000 1. 000 200. 00
90030A CONSTRUCTI ON STAKI NG, C
AGGREGATE BASE COURSE
M SC L. F. 200. 000 1. 000 200. 00
90030B CONSTRUCTI ON STAKI NG, |
LAYOUT
M SC L. F. 200. 000 1. 000 200. 00
90030C CONSTRUCTI ON STAKI NG, S

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL TOTAL. ...... 90063.

DI VI SI ON OF HI GHWAYS

94

Bl DDER NO 2

UNI T
Bl D PRI CE

1700.

737.

. 250

. 500

650.

700.

102867.

00

00

17

PAGE:

17

LETTI NG DATE: 05/09/00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
1. 000 370. 00
50. 000 50. 00
5. 000 50. 00
25. 000 250. 00
48. 000 192. 00
15. 000 180. 00
1250. 000 1250. 00
1700. 000 1700. 00
2. 000 258. 00
4.000 144. 00
737.000 737.00
3.500 700. 00
3. 250 650. 00
3.500 700. 00
120606. 12



Dat e 05/09/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PACE: 18
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 05/ 09/ 00
PROPCSAL: 20000509006
STATE PROQJIECT(S): 5626-02-71 LOCATI ON 25/ 1 OMA COUNTY
MOUNDS PARK RD, BRI DGE & APPS
TOWN RD
| ONA COUNTY
TYPE OF WORK:
BIDDER NO 1: ACME CONSTRUCTI ON COVPANY
Bl DDER NO 2: EDWARD KRAEMER & SONS, | NC.
Bl DDER NO 3: LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI T UNI T UNI T
NUMBER | TEM DESCRI PTI ON UNI T QUANTI TY BID PRI CE AMOUNT BI D PRI CE AMOUNT BI D PRI CE AMOUNT
20101 CLEARI NG 40M 1. 000 500. 000 500. 00 100. 000 100. 00 100. 000 100. 00
20104 GRUBBI NG 40M 1. 000 500. 000 500. 00 400. 000 400. 00 400. 000 400. 00
20351 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 6000. 000 6000. 00 2500. 000 2500. 00 7500. 000 7500. 00
1+080
20503 UNCLASSI FI ED EXCAVATI ON M3 80. 000 15. 000 1200. 00 20. 000 1600. 00 20. 000 1600. 00
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 4000. 000 4000. 00 5600. 000 5600. 00 3500. 000 3500. 00
B-25-114
21001 STRUCTURE BACKFI LL M3 150. 000 7.000 1050. 00 20. 000 3000. 00 14. 000 2100. 00
21301 FI NI SHI NG ROADVWAY LS 1. 000 700. 000 700. 00 1500. 000 1500. 00 1500. 000 1500. 00
30403 CRUSHED AGGREGATE BASE COURSE M3 85. 000 20. 000 1700. 00 20. 000 1700. 00 20. 000 1700. 00
40204 ASPHALTI C MATERI AL FOR TACK CO L 20. 000 0. 600 12. 00 0. 600 12. 00 0. 600 12. 00
41101 ASPHALTI C SURFACE MG 33. 000 75. 000 2475. 00 75. 000 2475. 00 75. 000 2475. 00
50201 CONCRETE MASONRY, BRI DGES M3 105. 000 350. 000 36750. 00 350. 000 36750. 00 425, 000 44625. 00
50265 PROTECTI VE SURFACE TREATMENT e 108. 000 3. 000 324. 00 2. 650 286. 20 2.500 270. 00
50504 HI GH STRENGTH BAR STEEL REI NF. KG 7080. 000 1. 000 7080. 00 0. 940 6655. 20 0. 700 4956. 00
50511 COATED Hl GH STR BAR STL REI NF, KG 1030. 000 1.200 1236. 00 1.200 1236. 00 1. 000 1030. 00
51121 STL PILE DEL & DRI VEN, HP 250M M 84. 000 52.000 4368. 00 66. 000 5544. 00 52. 000 4368. 00
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 4500. 000 4500. 00 4800. 000 4800. 00 4500. 000 4500. 00
B-25-114
51605 RUBBERI ZED MEMBRANE WATERPROOF M2 10. 000 30. 000 300. 00 38. 000 380. 00 28. 000 280. 00
60602 HEAVY RI PRAP M3 56. 000 32. 000 1792. 00 50. 000 2800. 00 40. 000 2240. 00
61910 MOBI LI ZATI ON LS 1. 000 12200. 000 12200. 00 11720. 000 11720. 00 11500. 000 11500. 00
62505 SALVAGED TOPSO L e 140. 000 3. 000 420. 00 3. 000 420. 00 3. 000 420. 00
62702 MULCHI NG e 260. 000 1. 000 260. 00 1. 000 260. 00 0. 500 130. 00
62811 EROSI ON BALES, DELI VERED EACH 20. 000 6. 000 120. 00 6. 000 120. 00 6. 000 120. 00
62812 EROSI ON BALES, | NSTALLED EACH 20. 000 6. 000 120. 00 5. 000 100. 00 5. 000 100. 00
62815 SILT FENCE, DELI VERED M 120. 000 4,100 492. 00 4,000 480. 00 3.500 420. 00
62816 SILT FENCE, | NSTALLED M 120. 000 4,500 540. 00 4,000 480. 00 3. 000 360. 00
62817 SILT FENCE MAI NTENANCE M 240. 000 0. 100 24. 00 0. 100 24. 00 0. 250 60. 00
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 100. 000 100. 00 180. 000 180. 00 150. 000 150. 00



Dat e 05/09/00

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20000509006

| TEM
NUMBER

Bl DDER NO 1
ESTI MATED UNI T
| TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 150. 000
ERCSI ON MAT, DELIVERED, CLASS M2 25. 000 1.500
EROCSI ON MAT, | NSTALLED, CLASS M2 25. 000 1.500
FERTI LI ZER, TYPE B KG 7.000 70. 000
SEEDI NG, TEMPORARY KG 2.000 12. 000
SEEDI NG, M XTURE NO. 10 KG 2.000 15. 000
WOOD POSTS, 100 X 100 MM X 3.7 EACH 4.000 45. 000
SIGNS, TYPE ||, REFLECTIVE e 1.080 200. 000
FI ELD OFFI CE, TYPE B LS 1. 000 500. 000
TRAFFI C CONTROL LS 1. 000 1945. 000
GEOTEXTI LE FABRI C, TYPE HR e 140. 000 0. 500
SAW NG EXI STI NG PAVEVENT M 12. 000 15. 000
M SC M 40. 000 12. 400
90001A CONSTRUCTI ON STAKI NG, |
LAYOUT
M SC M 27.000 8. 200
90001B CONSTRUCTI ON STAKI NG, S
M SC M 27.000 8. 200
90001C CONSTRUCTI ON STAKI NG, C
AGGREGATE BASE COURSE
M SC LS 1. 000 750. 000

90004A CONSTRUCTI ON STAKI NG, S
LAYOUT, STRUCTURE B-25-114

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

221.

221.

750.

94311.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

40

40

00

80

Bl DDER NO 2

UNI T
Bl D PRI CE

1000.

. 300

. 300

000

89.

1000.

96079.

.10

10

00

36

PAGE:

19

LETTI NG DATE: 05/09/00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
200. 000 200. 00
3. 000 75.00
3. 000 75.00
10. 000 70. 00
25. 000 50. 00
50. 000 100. 00
50. 000 200. 00
200. 000 216. 00
500. 000 500. 00
1945. 000 1945. 00
2. 000 280. 00
15. 000 180. 00
12. 250 490. 00
18. 000 486. 00
18. 000 486. 00
700. 000 700. 00
102469. 00



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000509007

| TEM
NUMBER

STATE PRQJECT(S):

CONTRACT AND ESTI MATE ENG NEER

5685-01-11

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

BI DDER NO 1: PAYNE & DOLAN, | NC.

| TEM DESCRI PTI ON UNI T
REMOVI NG ASPHALTI C SURFACE S. Y.
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG CONCRETE SI DEWALK S.Y.
REMOVI NG | NLETS EACH
UNCLASSI FI ED EXCAVATI ON cY
FI NI SHI NG ROADWAY LS

CRUSHED AGCREGATE BASE COURSE TON

BREAKER RUN STONE

ASPHALTI C MATERI AL FOR TACK CO GAL.

QWP, ASPHALTI C M XTURE

TON

ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C SURF, DRI VEWAYS & FI TON

CONCRETE DRI VEVWAY, 6-1 NCH S. Y.
CONCRETE CURB AND GUTTER, 30-1 L.F.
Rl PRAP C.Y.
REI NF CONC PIPE, CLASS IIl, SS L.F.
I NLETS, TYPE 3 EACH
I NLET COVERS, TYPE H S EACH
ADJUSTI NG MANHOLE COVERS EACH
ADJUSTI NG | NLET COVERS EACH
MOBI LI ZATI ON LS

TOPSO L S.Y
SALVAGED TOPSO L S.Y.
MULCHI NG S.Y.
SILT FENCE, DELI VERED L. F.
SILT FENCE, | NSTALLED L. F.
SILT FENCE MAI NTENANCE L. F.
FERTI LI ZER, TYPE B cowr

SEEDI NG, M XTURE NO. 40 LB.

SODDI NG S.Y
FI ELD OFFI CE, TYPE A LS

ESTI MATED
QUANTI TY

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
313.
173.
173.
120.
120.
240.
. 330
. 000
469.
. 000

000
000
000
000
000
000

000

Bl DDER NO 1

UNI T

BI D PRI CE

. 000
. 000
. 000
. 500
. 000
. 000
. 000
. 500
. 000
. 000
. 000
. 000

LOCATI ON 13/ DANE COUNTY
EXCHANGE ST
LOCAL RD
DANE COUNTY
Bl DDER NO 2
UNI' T
AMOUNT BI D PRI CE AMOUNT
208. 00 0. 000 0.00
7476. 00 0. 000 0.00
846. 00 0. 000 0.00
400. 00 0. 000 0.00
6426. 00 0. 000 0.00
2000. 00 0. 000 0. 00
3454. 15 0. 000 0. 00
9266. 40 0. 000 0.00
1463. 00 0. 000 0.00
3218. 05 0. 000 0.00
75465. 00 0. 000 0.00
137498. 50 0. 000 0.00
753. 50 0. 000 0.00
3948. 00 0. 000 0.00
34368. 00 0. 000 0. 00
1365. 00 0. 000 0. 00
3024. 00 0. 000 0. 00
3500. 00 0. 000 0. 00
900. 00 0. 000 0. 00
3200. 00 0. 000 0. 00
700. 00 0. 000 0. 00
6350. 00 0. 000 0.00
626. 00 0. 000 0.00
259. 50 0. 000 0.00
173. 00 0. 000 0.00
120. 00 0. 000 0.00
120. 00 0. 000 0.00
120. 00 0. 000 0.00
11.55 0. 000 0.00
90. 00 0. 000 0.00
1876. 00 0. 000 0.00
2500. 00 0. 000 0.00

PAGE:

20

LETTI NG DATE: 05/09/00

Bl DDER NO 3
UNI T
Bl D PRI CE

0000000000000 000000000000000O00OO

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

COOOLLLLLLOOOOOOOOOOO00O00O0000000O0



Dat e 05/09/00

CERTI FI ED BY-
CONTRACT AND ESTI MATE ENG NEER

TI TLE-

PROPOSAL:

| TEM
NUMBER

M SC

20000509007

TRAFFI C CONTROL
TRAFFI C CONTROL,
TRAFFI C CONTROL,
TRAFFI C CONTROL,
TRAFFI C CONTROL,
GEOTEXTI LE FABRI C, TYPE R

PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, STOP LI NE, 12-1NCH
PVMI' MRKNG, STOP LI NE, 24-1NCH
PVMI' MRKNG, CROSSWALK, 6-1 NCH
PAVEMENT MARKI NG
PAVEMENT MARKI NG
PAVEMENT MARKI NG
PAVEMENT MARKI NG
PAVEMENT MARKI NG
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL

| TEM DESCRI PTI ON

DRUMS
BARRI CADES, T

WARNI NG LI GHT

SI GNS

ARROWNS, TYPE
ARROWNS, TYPE
WORDS, EPOXY
CURB, EPOXY
CURB RAMP, E

90005A ADJUST VALVE CASTI NG

M SC

90005B | NLET PROTECTI ON, TYPE

M SC

90005C CONSTRUCTI ON STAKI NG, S

SYSTEM

M SC

90030A CONSTRUCTI ON STAKI NG, C

AGGREGATE BASE COURSE

90030 M SC

90030B CONSTRUCTI ON STAKI NG, C

GUTTER, CURB AND GUTTER

90030 M SC

90030C CONSTRUCTI ON STAKI NG, |

LAYOUT
M LL AND RELAY ASPHALTI C PAVEM S. Y.

90358

UNI T

grrrroome T
QMMM MMM

2
2

2
2

L. F.

L. F.

L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
1. 000 1350. 000
2270. 000 0. 500
903. 000 2.500
1806. 000 0. 150
783. 000 1. 250
35. 000 2. 000
4392. 000 0. 230
240. 000 3. 000
288. 000 2.500
1152. 000 2.500
1. 000 105. 000
1. 000 115. 000
1. 000 110. 000
1169. 000 2. 000
192. 000 5. 000
366. 000 0. 950
387. 000 2.100
17. 000 75. 000
16. 000 50. 000
7.000 97. 860
4505. 000 0. 640
2816. 000 0. 900
4505. 000 0. 960
19602. 000 1.950

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

2883.

2534.

4324.

38223.

378632.

20

40

80

90

68

o

©O00000000000000000

Bl DDER NO 2
UNI T
Bl D PRI CE

. 000
. 000
. 000
. 000
. 000
. 000

. 000

. 000

. 000

. 000

. 000

©

COOOLLLLOLOOOOOOOO0O0O

.00

.00

.00

.00

.00

PAGE
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Bl DDER NO 3
UNI T
Bl D PRI CE

o

©O00000000000000000

. 000
. 000
. 000
. 000
. 000
. 000

. 000

. 000

. 000

. 000

. 000

LETTI NG DATE: 05/09/00

©

COOOLOOLLOLOOLOOOOOO0O0O

.00

.00

.00

.00

.00



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL:

Bl DDER NO 1:
Bl DDER NO 2:
Bl DDER NO 3:

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

20000509009

STATE PRQJECT(S): 5724-02-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 22/ GRANT
PI NE TREE RD, RI DCE & APPS
TONN RD
GRANT COUNTY

TYPE OF WORK: HI GHWAY STRUCTURES

ACME CONSTRUCTI ON COVPANY
EDWARD KRAEMER & SONS
LUNDA CONSTRUCTI ON COVPANY

I NC.

COUNTY

PAGE:
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LETTI NG DATE: 05/09/00

Bl DDER NO 3
UNI T

Bl D PRI CE

| TEM DESCRI PTI ON UNI T
CLEARI NG STA.
GRUBBI NG STA.
REMOVI NG OLD BRI DGE, STATION LS
15+60
UNCLASSI FI ED EXCAVATI ON cY
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 22- 186
STRUCTURE BACKFI LL cCY
FI NI SHI NG ROADWAY LS
CRUSHED AGCREGATE BASE COURSE C.Y
BREAKER RUN STONE C.Y.

ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C SURFACE TON
CONCRETE MASONRY, BRI DGES cY
PROTECTI VE SURFACE TREATMENT S.Y
H GH STRENGTH BAR STEEL REI NF. LB.
COATED HI GH STR BAR STL REINF, LB
STL PILING DELIV & DRIVEN, HP L.F.
TUBULAR RAI LING, TYPE F, STRUC LS
B- 22- 186

RUBBERI ZED MEMBRANE WATERPROOF
HEAVY RI PRAP

MOBI LI ZATI ON

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SILT FENCE, DELI VERED

SILT FENCE, | NSTALLED

SILT FENCE MAI NTENANCE

nunr-ron
DO

9%<< < =<

-
T‘T‘T‘g

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE AMOUNT
1. 000 400. 000 400. 00
1. 000 400. 000 400. 00
1. 000 6000. 000 6000. 00
229. 000 7.000 1603. 00
1. 000 4000. 000 4000. 00
180. 000 7.000 1260. 00
1. 000 700. 000 700. 00
190. 000 12. 000 2280. 00
140. 000 11. 000 1540. 00
10. 000 5. 000 50. 00
100. 000 57. 000 5700. 00
131. 000 280. 000 36680. 00
123. 000 3. 000 369. 00
14745. 000 0. 450 6635. 25
2080. 000 0. 600 1248. 00
660. 000 12. 000 7920. 00
1. 000 4900. 000 4900. 00
12. 000 30. 000 360. 00
64. 000 30. 000 1920. 00
1. 000 15400. 000 15400. 00
480. 000 1.500 720. 00
480. 000 0. 500 240. 00
15. 000 5. 000 75. 00
15. 000 5. 000 75. 00
600. 000 1.100 660. 00
600. 000 1.500 900. 00
1200. 000 0.010 12. 00

Bl DDER NO 2
UNI' T
Bl D PRI CE AMOUNT
350. 000 350. 00
350. 000 350. 00
3500. 000 3500. 00
12. 000 2748. 00
4250. 000 4250. 00
18. 000 3240. 00
1500. 000 1500. 00
14. 000 2660. 00
14. 000 1960. 00
5. 000 50. 00
57. 000 5700. 00
267.000 34977. 00
2. 400 295. 20
0. 480 7077. 60
0. 580 1206. 40
19. 000 12540. 00
5000. 000 5000. 00
35. 000 420. 00
38. 000 2432.00
13810. 000 13810. 00
3. 000 1440. 00
1. 000 480. 00
5. 000 75. 00
5. 000 75. 00
1. 000 600. 00
1. 000 600. 00
0. 050 60. 00

25.

35.
20000.
. 000
. 500
. 000
. 000
. 000
. 000
. 100

OFRPPFPODOOW

. 000
. 000
. 000
. 000
. 000
. 000
320.
. 000
. 550
. 750

15.
4200.

000

000
000

000
000
000



Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509009

| TEM
NUMBER

| TEM DESCRI PTI ON UNI T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE:

23

LETTI NG DATE: 05/09/00

90030

90030

MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
EROCSI ON MAT, DELIVERED, CLASS S.Y
EROSI ON MAT, | NSTALLED, CLASS S.Y

FERTI LI ZER, TYPE B cowr
SEEDI NG, TEMPORARY LB.
SEEDI NG, M XTURE NO. 10 LB.
WOOD POSTS, 4X4-1NCH X 12-FT. EACH
SIGNS, TYPE ||, REFLECTIVE S. F.
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL LS
GEOTEXTI LE FABRI C, TYPE HR S.Y
SAW NG EXI STI NG PAVEVMENT L. F.
M SC EACH

90005A CONSTRUCTI ON STAKI NG, S
LAYOUT, STRUCTURE B-22-186

M SC L. F.
90030A CONSTRUCTI ON STAKI NG, C
AGGREGATE BASE COURSE

M SC L. F.
90030B CONSTRUCTI ON STAKI NG, |
LAYOUT

M SC L. F.
90030C CONSTRUCTI ON STAKI NG, S

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
1. 000 50. 000
1. 000 100. 000
20. 000 2. 000
20. 000 2. 000
1. 000 70. 000
10. 000 4.000
10. 000 10. 000
4. 000 45. 000
12. 000 18. 000
1. 000 500. 000
1. 000 1595. 000
152. 000 0. 500
33. 000 5. 000
1. 000 700. 000
207. 000 1. 800
250. 000 1. 800
207. 000 1. 800

PROPCSAL TOTAL

372.

450.

372.

107114.

00

60

45

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
150. 000 150. 00
150. 000 150. 00
2. 000 40. 00
2. 000 40. 00
150. 000 150. 00
25. 000 250. 00
28. 000 280. 00
50. 000 200. 00
20. 000 240. 00
250. 000 250. 00
1595. 000 1595. 00
2. 400 364. 80
4.000 132.00
1000. 000 1000. 00
1. 000 207. 00
1. 000 250. 00
1. 000 207. 00
112902. 00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
150. 000 150. 00
200. 000 200. 00
5. 000 100. 00
5. 000 100. 00
50. 000 50. 00
10. 000 100. 00
19. 000 190. 00
45. 000 180. 00
20. 000 240. 00
500. 000 500. 00
1595. 000 1595. 00
2. 250 342.00
4.000 132. 00
500. 000 500. 00
3. 000 621. 00
2.500 625. 00
2.500 517. 50
125916. 25



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000509010

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 5849-01-11

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

BI DDER NO 1: MCGU RE, | NC

Bl DDER NO 2:

Bl DDER NO 3: HENSHUE CONSTRUCTI ON

| TEM
NUMBER

REMOVI NG CURB AND GUTTER
UNCLASSI FI ED EXCAVATI ON

FI NI SHI NG ROADWAY

CRUSHED AGCREGATE BASE COURSE
ASPHALTI C SURFACE

CONCRETE MASONRY, ENDWALLS
RCCP, CL Ill, 12-1NCH

RCCP, CL Il11, 48-1NCH

RCCP, APRON ENDWALLS, 12-1NCH
CONCRETE CURB AND GUTTER, 30-1
CONCRETE SI DEWALK, 4-1 NCH
MOBI LI ZATI ON

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SILT FENCE, DELI VERED

SILT FENCE, | NSTALLED

SILT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROSI
EROCSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 10
SEEDI NG, M XTURE NO. 40

SIGNS, TYPE ||, REFLECTIVE

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

HAMVERSLEY STONE COVPANY

I NC.

— I
el
<

A TR AT TN

=

I NC.

ESTI MATED
QUANTI TY

70.
2195.
1.
980.
320.
26.
24.
150.
2.
70.
310.
1.
7700.
7700.
30.
30.
2700.
2700.
5400.
1.

1.
150.
150.
6.
110.
110.
. 000
. 100
. 000
. 000

000
000
000
000
000
000
000
000
000
000
000
000
000
000

Bl DDER NO 1

UNI T
BI D PRI CE

2500. 000
10. 000
40. 000

450. 000
35. 000
69. 000

350. 000
18. 000
3. 250

5400. 000

. 250

. 120

. 000

. 000

. 750

. 000

. 010

200. 000
200. 000
0. 750
0. 750
27.000
2. 000
4.450
5. 000

14. 000

1000. 000

2000. 000

(el S NeN6 NNl

PAGE:
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LETTI NG DATE: 05/09/00

LOCATI ON 13/ DANE COUNTY
MCKEE FARMS CI TY CENTER COMMUTER CONNECTOR
NON HI GHWAY
DANE COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI' T UNI' T
AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE
700. 00 4.000 280. 00 5. 310
14267. 50 5. 500 12072. 50 5. 160
2500. 00 400. 000 400. 00 1801. 460
9800. 00 14. 900 14602. 00 12. 010
12800. 00 40. 000 12800. 00 45. 740
11700. 00 475. 000 12350. 00 506. 860
840. 00 39. 000 936. 00 43. 430
10350. 00 103. 000 15450. 00 84. 430
700. 00 320. 000 640. 00 500. 840
1260. 00 20. 000 1400. 00 20. 590
1007. 50 3. 500 1085. 00 3.720
5400. 00 5000. 000 5000. 00 970. 840
9625. 00 0. 900 6930. 00 1. 410
924. 00 0.120 924. 00 0. 230
150. 00 5. 000 150. 00 4.570
150. 00 5. 000 150. 00 4.570
2025. 00 0. 750 2025. 00 0. 860
2700. 00 1. 000 2700. 00 0. 860
54. 00 0. 150 810. 00 0.010
200. 00 200. 000 200. 00 91. 490
200. 00 200. 000 200. 00 91. 490
112.50 0. 750 112.50 2.290
112.50 0. 750 112.50 2.290
162. 00 27. 000 162. 00 40. 030
220. 00 2. 000 220. 00 5.720
489. 50 4.500 495. 00 9. 150
150. 00 5. 000 150. 00 11. 440
547. 40 15. 000 586. 50 16. 010
1000. 00 1800. 000 1800. 00 1944. 150
2000. 00 2000. 000 2000. 00 2287. 240



Dat e 05/09/00

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20000509010

| TEM
NUMBER

90030

90030

90030

Bl DDER NO 1
ESTI MATED UNI T
| TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE
TRAFFI C CONTROL, ARROW BOARDS DAYS 10. 000 45. 000
TRAFFI C CONTROL, DRUMS DAYS 300. 000 0. 600
TRAFFI C CONTROL, SI GNS DAYS 40. 000 4.000
PAVEMENT MARKI NG, 4-1NCH, PAIN L.F. 650. 000 0. 750
PVMI' MRKNG, CROSSWALK, 18-1NCH L. F. 360. 000 1. 000
PVMI' MRKNG, DI AGONAL, 8-1NCH, L.F. 610. 000 0. 500
TEMP PVMI' MRKG, 4-1NCH, REMOVA L.F. 660. 000 1. 000
M SC LS 1. 000 2240. 000
90004A STEEL PI PE RAI LI NG
M SC EACH 11. 000 99. 550
90005A CONSTRUCTI ON STAKI NG, P
CULVERTS
M SC L. F. 2150. 000 0.630
90030A CONSTRUCTI ON STAKI NG, C
AGGREGATE BASE COURSE
M SC L. F. 2150. 000 1. 630
90030B CONSTRUCTI ON STAKI NG, |
LAYOUT
M SC L. F. 2150. 000 0.630
90030C CONSTRUCTI ON STAKI NG, S
M SC L. F. 132. 000 114. 000

90030D REI NFORCED CONCRETE PI P
31-5/16" X 51-1/8"

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

3504.

1354.

15048.

119345.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

.50

50

50

00

95

Bl DDER NO 2

UNI T
Bl D PRI CE

145.

. 650

. 650

. 650

000

3547.

1397.

19140.

128441.

.50

50

50

00

50

PAGE:
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LETTI NG DATE: 05/09/00

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
51. 460 514. 60
0. 690 207.00
4.570 182. 80
0. 860 559. 00
1.140 410. 40
0.570 347.70
1.140 752. 40
2041. 360 2041. 36
102. 930 1132. 23
1.140 2451. 00
2. 400 5160. 00
1. 140 2451. 00
121. 920 16093. 44

129207.

73



Dat e 05/09/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PACE: 26
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 05/ 09/ 00
PROPCSAL: 20000509011
STATE PROQJIECT(S): 5920-00-71 LOCATI ON 25/ 1 OMA COUNTY
USH 18- DODGEVI LLE RD
CTH CH
| ONA COUNTY
TYPE OF WORK:
Bl DDER NO 1: LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 2: EDWARD KRAEMER & SONS, | NC.
Bl DDER NO 3: H JAMES & SONS, | NC.
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI T UNI T UNI T
NUMBER | TEM DESCRI PTI ON UNI T QUANTI TY BID PRI CE AMOUNT BI D PRI CE AMOUNT BI D PRI CE AMOUNT
20330 REMOVI NG OLD CULVERTS EACH 2.000 100. 000 200. 00 100. 000 200. 00 200. 000 400. 00
20351 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 5000. 000 5000. 00 2500. 000 2500. 00 2500. 000 2500. 00
28+64
20503 UNCLASSI FI ED EXCAVATI ON CY. 5925. 000 1.410 8354. 25 1.410 8354. 25 2.830 16767. 75
20620 EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000 3500. 000 3500. 00 3250. 000 3250. 00 5000. 000 5000. 00
B- 25- 136
20801 BORROW EXCAVATI ON C.Y. 32300. 000 2.230 72029. 00 2.230 72029. 00 2.830 91409. 00
21001 STRUCTURE BACKFI LL C.Y. 1650. 000 10. 000 16500. 00 10. 000 16500. 00 9. 250 15262. 50
21301 FI NI SHI NG ROADVWAY LS 1. 000 100. 000 100. 00 100. 000 100. 00 2000. 000 2000. 00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 2250. 000 10. 000 22500. 00 9. 570 21532. 50 8. 000 18000. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 90. 000 1. 000 90. 00 1. 000 90. 00 1. 000 90. 00
40301 QWP, ASPHALTIC M XTURE TON 710. 000 0. 200 142. 00 0. 200 142. 00 0. 200 142. 00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 43. 000 205. 180 8822. 74 205. 180 8822. 74 205. 180 8822. 74
40714 ASPHALTI C CONCRETE PAVEMENT, T TON 710. 000 19. 000 13490. 00 19. 000 13490. 00 19. 000 13490. 00
50401 CONCRETE MASONRY, CULVERTS C.Y. 429. 000 205. 000 87945. 00 263. 000 112827. 00 205. 000 87945. 00
50505 HI GH STRENGTH BAR STEEL REI NF. LB. 36090. 000 0. 400 14436. 00 0. 560 20210. 40 0. 450 16240. 50
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 40. 000 25. 000 1000. 00 36. 000 1440. 00 25. 000 1000. 00
52005 CULVERT PIPE, CLASS IIll, 24-IN L.F. 130. 000 22.000 2860. 00 22.000 2860. 00 26. 000 3380. 00
52063 APRON ENDWALLS FOR CULVERT PI P EACH 4,000 125. 000 500. 00 125. 000 500. 00 125. 000 500. 00
60601 RI PRAP C.Y. 480. 000 28. 000 13440. 00 28. 000 13440. 00 29. 000 13920. 00
60602 HEAVY RI PRAP C.Y. 120. 000 40. 000 4800. 00 28. 000 3360. 00 29. 000 3480. 00
60604 NMEDI UM RANDOM RI PRAP C.Y. 11. 000 28. 000 308. 00 28. 000 308. 00 29. 000 319. 00
61422 NMARKER POSTS FOR RI GHT- OF- WAY EACH 28. 000 38. 000 1064. 00 40. 000 1120. 00 38. 000 1064. 00
61910 MOBI LI ZATI ON LS 1. 000 14760. 000 14760. 00 15750. 000 15750. 00 18500. 000 18500. 00
62111 LANDVARK REF MONUMENTS & CAST EACH 1. 000 500. 000 500. 00 400. 000 400. 00 500. 000 500. 00
62505 SALVAGED TOPSO L S.Y. 9750. 000 0. 380 3705. 00 0. 380 3705. 00 0. 450 4387. 50
62702 MULCHI NG S.Y. 13800. 000 0. 100 1380. 00 0.120 1656. 00 0. 100 1380. 00
62811 EROSI ON BALES, DELI VERED EACH 40. 000 4,000 160. 00 6. 000 240. 00 4,000 160. 00
62812 EROSI ON BALES, | NSTALLED EACH 40. 000 4,000 160. 00 6. 000 240. 00 4,000 160. 00
62815 SILT FENCE, DELI VERED L. F. 1720. 000 1. 000 1720. 00 1. 000 1720. 00 1. 000 1720. 00



Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509011

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

Bl D PRI CE

PAGE:

27

LETTI NG DATE: 05/09/00

90030

90030

90416

90616
90643
90651
90652

| TEM DESCRI PTI ON UNI T
SILT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.
MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
EROCSI ON MAT, DELIVERED, CLASS S.Y
EROSI ON MAT, | NSTALLED, CLASS S.Y
EROCSI ON MAT, DELIVERED, CLASS S.Y
EROCSI ON MAT, | NSTALLED, CLASS S.Y
FERTI LI ZER, TYPE B cowr
SEEDI NG, TEMPORARY LB.
SEEDI NG, M XTURE NO. 30 LB.
REMOVI NG SI GNS, TYPE |1 EACH
REMOVI NG SMALL SI GN SUPPORTS EACH
FI ELD LABORATORY LS
FI ELD OFFICE, TYPE C LS
TRAFFI C CONTROL LS

GEOTEXTI LE FABRI C, TYPE R S.Y
GEOTEXTI LE FABRI C, TYPE HR S.Y
GEOTEXTI LE FABRIC, TYPE C S.Y
PAVEMENT MARKI NG, 4-1NCH, EPOX L.F
SAW NG EXI STI NG PAVEMENT L. F.
M SC EACH
90005A CONSTRUCTI ON STAKI NG, S
LAYOUT, STRUCTURE B-25-136

M SC L. F.
90030A CONSTRUCTI ON STAKI NG, |
LAYOUT

M SC L. F.
90030B CONTRUCTI ON STAKI NG, SU
M SC L. F.

90030C CONSTRUCTI ON STAKI NG, C
AGGREGATE BASE COURSE

COARSE AGGREGATE, SIZE NO. cY
2

MARKER PCSTS, FLEXIBLE, FOR CU EACH
SAND BAGS EACH

POLYETHYLENE SHEETI NG, DELI VER S. Y
POLYETHYLENE SHEETI NG, | NSTALL S.Y.

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

1720. 000 1. 000
3440. 000 0.010
1. 000 150. 000

1. 000 150. 000
720. 000 0. 500
720. 000 0. 500
700. 000 1. 000
700. 000 0. 750
20. 000 26. 000
750. 000 2. 880
440. 000 5. 650
7.000 40. 000
7.000 40. 000

1. 000 250. 000

1. 000 500. 000

1. 000 2800. 000
1780. 000 1.810
250. 000 2. 250
450. 000 2. 000
3840. 000 0. 580
84. 000 5. 000
1. 000 970. 000
1870. 000 0. 500
1870. 000 0. 500
1870. 000 0. 500
70. 000 10. 000
4.000 50. 000
3800. 000 3. 000
750. 000 1.100
750. 000 1.100

PROPCSAL TOTAL

935.

935.

700.

200.
11400.
825.
825.

337797.

.00

00

00

00

00
00

00

89

. 000
. 000
. 000
. 810
. 000
. 350
. 750
. 500
. 000

. 000

. 000

. 000

. 000

. 000
. 000
. 100
. 100

560.
500.
2250.
2200.
105.
105.
275.
250.
2800.
3221.
500.
1057.
2880.
630.
1000.

1870.

1870.

1870.

2450.

140.
11400.
825.
825.

370441.

00

00

00

00

00
00

00

19

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
1. 000 1720. 00
0.010 34. 40
150. 000 150. 00
150. 000 150. 00
0. 500 360. 00
0. 500 360. 00
1. 000 700. 00
0. 750 525. 00
26. 000 520. 00
2. 880 2160. 00
5. 650 2486. 00
40. 000 280. 00
40. 000 280. 00
2500. 000 2500. 00
4500. 000 4500. 00
2800. 000 2800. 00
1.750 3115. 00
3. 000 750. 00
2.500 1125. 00
0. 750 2880. 00
5. 000 420. 00
500. 000 500. 00
0. 800 1496. 00
0. 600 1122. 00
0. 600 1122. 00
14. 000 980. 00
50. 000 200. 00
2. 880 10944. 00
1.500 1125. 00
3. 000 2250. 00
376094. 39



Dat e 05/09/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PACE: 28
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 05/09/00

PROPOSAL: 20000509011



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL:

Bl DDER NO 1:
Bl DDER NO 2:
Bl DDER NO 3:

20000509012

STATE PRQJECT(S):

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

5988-02-41

TYPE OF WORK: GENERAL CONSTRUCTI ON AND GRADI NG

TI MVE

I NC.
TRI ERVEI LER CONSTRUCTI ON & SUPPLY COVPAN
MCHUGH EXCAVATI NG & PLUMBI NG

LOCATI ON 56/ SAUK
WALNUT ST- SOUTH BLVD

COUNTY

PAGE:

29

LETTI NG DATE: 05/09/00

Bl DDER NO 1
| TEM ESTI MATED UNI T

NUMBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE

20401 REMOVI NG PAVEMENT S.Y. 1240. 000 1.670
20405 REMOVI NG CURB AND GUTTER L. F. 3080. 000 1. 360
20406 REMOVI NG CONCRETE S| DEWALK S. Y. 583. 000 1.230
20414 REMOVI NG MANHOLES EACH 2.000 120. 000
20416 REMOVI NG | NLETS EACH 7.000 110. 000
20496 SEALI NG PI PES EACH 8. 000 140. 000
20503 UNCLASSI FI ED EXCAVATI ON C.Y. 6301. 000 4.370
21301 FI NI SH NG ROADWAY LS 1. 000 2600. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 4923. 000 7.500
30424 SALVAGED ASPHALTI C PAVEMENT, B TON 968. 000 8. 350
30426 BREAKER RUN STONE TON 600. 000 8. 350
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 341. 000 2.420
40301 QWP, ASPHALTIC M XTURE TON 2451. 000 1.230
40501 ASPHALTI C MATERI AL FOR PLANT M TON 148. 000 210. 000
40713 ASPHALTI C CONCRETE PAVEMENT, T TON 2451. 000 15. 000
41020 SALVAGED ASPHALTI C PAVEMENT, M TON 1017. 000 6. 680
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON 41. 000 66. 830
41605 CONCRETE DRI VEWAY, 6-1NCH S. Y. 57.000 32. 000
52262 RCCP, APRON ENDWALLS, 18-1NCH EACH 1. 000 362. 000
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH 1. 000 420. 000
60133 CONCRETE CURB AND GUTTER, 30-1 L.F 3781. 000 7.200
60204 CONCRETE SI DEWALK, 4-1 NCH S.F 12290. 000 2.550
60206 CONCRETE SI DEWALK, 6-1 NCH S.F 774.000 3. 000
60215 CONCRETE STEPS S. F. 49. 000 33.410
60825 REINF CONC PIPE, CLASS Ill, SS L.F. 993. 000 27.900
60826 REINF CONC PIPE, CLASS Ill, SS L.F 235. 000 31. 480
60827 REINF CONC PIPE, CLASS Ill, SS L.F 103. 000 31. 540
60829 REINF CONC PIPE, CLASS Ill, SS L.F 717. 000 36. 220
60831 REINF CONC PIPE, CLASS Ill, SS L.F 293. 000 45. 690
60833 REINF CONC PIPE, CLASS Ill, SS L.F 255. 000 58. 420

STH 123
SAUK COUNTY
Bl DDER NO 2
UNI' T
AMOUNT Bl D PRI CE
2070. 80 3. 000
4188. 80 3. 000
717.09 3. 000
240. 00 200. 000
770. 00 150. 000
1120. 00 100. 000
27535. 37 4.150
2600. 00 2500. 000
36922. 50 7. 060
8082. 80 11. 930
5010. 00 7.500
825. 22 2.170
3014.73 1.100
31080. 00 205. 000
36765. 00 14. 380
6793. 56 6. 000
2740. 03 60. 000
1824. 00 27. 060
362. 00 307. 000
420. 00 365. 000
27223. 20 8. 600
31339. 50 2.510
2322.00 2.930
1637. 09 40. 000
27704.70 22.190
7397. 80 23. 340
3248. 62 25.010
25969. 74 31. 890
13387. 17 40. 830
14897. 10 53. 380

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
2.750 3410. 00
2. 300 7084. 00
2. 450 1428. 35
220. 000 440. 00
145. 000 1015. 00
50. 000 400. 00
4.300 27094. 30
3900. 000 3900. 00
7. 060 34756. 38
11. 930 11548. 24
7.500 4500. 00
2.170 739. 97
1.100 2696. 10
205. 000 30340. 00
14. 380 35245. 38
6. 000 6102. 00
60. 000 2460. 00
28. 000 1596. 00
240. 000 240. 00
300. 000 300. 00
6. 800 25710. 80
2. 400 29496. 00
2.700 2089. 80
30. 000 1470. 00
22. 400 22243. 20
24. 400 5734. 00
29. 300 3017. 90
35. 500 25453. 50
46. 750 13697. 75
61. 000 15555. 00



Dat e 05/09/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PACE: 30
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 05/09/00
PROPOSAL: 20000509012
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI' T UNI' T UNI' T

NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
61009 REINF CONC HE, CL HE-III, SS, L.F. 122. 000 91. 630 11178. 86 117. 360 14317. 92 98. 250 11986. 50
61012 REINF CONC HE, CL HE-III, SS, L.F. 118. 000 172. 440 20347.92 174. 860 20633. 48 159. 400 18809. 20
61105 CATCH BASINS, TYPE 5 EACH 1. 000 2296. 920 2296. 92 2561. 580 2561. 58 3420. 000 3420. 00
61110 MANHOLES, TYPE 1 EACH 4. 000 852. 810 3411. 24 676. 300 2705. 20 1160. 000 4640. 00
61112 MANHOLES, TYPE 3 EACH 5. 000 1780. 690 8903. 45 1749. 850 8749. 25 2555. 000 12775. 00
61122 | NLETS, TYPE 3 EACH 34. 000 541. 000 18394. 00 487. 210 16565. 14 600. 000 20400. 00
61123 | NLETS, TYPE 8 EACH 2.000 516. 000 1032. 00 911. 570 1823. 14 1000. 000 2000. 00
61128 RECONSTRUCTI NG MANHOLES EACH 2. 000 663. 070 1326. 14 1000. 000 2000. 00 975. 000 1950. 00
61151 MANHOLE COVERS, TYPE J EACH 10. 000 237.170 2371.70 231. 000 2310. 00 200. 000 2000. 00
61167 | NLET COVERS, TYPE H EACH 35. 000 310. 000 10850. 00 301. 000 10535. 00 275. 000 9625. 00
61170 | NLET COVERS, TYPE M5 EACH 2. 000 316. 000 632. 00 237.000 474.00 250. 000 500. 00
61182 ADJUSTI NG MANHOLE COVERS EACH 9. 000 120. 000 1080. 00 200. 000 1800. 00 165. 000 1485. 00
61610 CHAIN LI NK FENCE, 4 FT. L. F. 159. 000 9. 550 1518. 45 16. 000 2544.00 10. 450 1661. 55
61910 MOBI LI ZATI ON LS 1. 000 4000. 000 4000. 00 18000. 000 18000. 00 21248. 000 21248. 00
62401 WATER MGAL 148. 000 15. 000 2220. 00 15. 000 2220. 00 24. 000 3552. 00
62501 TOPSOA L S Y. 3550. 000 1.190 4224.50 2.500 8875. 00 2. 000 7100. 00
62811 EROCSI ON BALES, DELIVERED EACH 20. 000 5. 000 100. 00 6. 000 120. 00 8. 000 160. 00
62812 EROCSI ON BALES, | NSTALLED EACH 20. 000 5. 000 100. 00 6. 000 120. 00 8. 000 160. 00
62815 SILT FENCE, DELI VERED L. F. 94. 000 1. 000 94. 00 1. 000 94. 00 2. 000 188. 00
62816 SILT FENCE, | NSTALLED L. F. 94. 000 1. 000 94. 00 1.500 141. 00 2. 000 188. 00
62817 SILT FENCE MAI NTENANCE L. F. 94. 000 1. 000 94. 00 0. 100 9. 40 1. 000 94. 00
62905 FERTILIZER, TYPE B CWI. 2.500 50. 000 125. 00 28. 000 70. 00 50. 000 125. 00
63101 SODDI NG S Y. 3550. 000 2. 450 8697. 50 3. 000 10650. 00 2. 450 8697. 50
63103 WATERI NG SODDED AREAS MGAL 25. 000 15. 000 375. 00 30. 000 750. 00 20. 000 500. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 1600. 000 1600. 00 4500. 000 4500. 00 1950. 000 1950. 00
64210 FI ELD LABORATORY LS 1. 000 1500. 000 1500. 00 3000. 000 3000. 00 2950. 000 2950. 00
64301 TRAFFI C CONTRCL LS 1. 000 4500. 000 4500. 00 3145. 100 3145.10 2700. 000 2700. 00
64313 TRAFFI C CONTROL, DRUMS DAYS 10. 000 5. 000 50. 00 1. 000 10. 00 1. 000 10. 00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 3132. 000 1. 050 3288. 60 0. 350 1096. 20 1. 000 3132. 00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 5394. 000 0.110 593. 34 0. 050 269.70 0. 200 1078. 80
64326 TRAFFI C CONTROL, SIGNS DAYS 4216. 000 0.610 2571.76 0. 250 1054. 00 0. 500 2108. 00
64501 GEOTEXTILE FABRI C, TYPE SAS S.'Y 356. 000 3. 000 1068. 00 3. 000 1068. 00 2. 000 712. 00
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L. F 3153. 000 0. 230 725.19 0. 210 662. 13 0. 210 662. 13
64710 PVMI MRKNG, STOP LINE, 18-1NCH L.F. 134. 000 3. 900 522. 60 3.500 469. 00 3.500 469. 00
64718 PVMI MRKNG, CROSSWALK, 6-1NCH, L.F. 842. 000 2. 230 1877. 66 2. 000 1684. 00 2. 000 1684. 00
64782 PAVEMENT MARKI NG, CURB RAMP, E L. F 100. 000 5.570 557. 00 5. 000 500. 00 5. 000 500. 00
66501 SAW NG EXI STI NG PAVEMENT L.F 737.000 1.500 1105. 50 2. 000 1474.00 1. 400 1031. 80
66502 SAW NG CONCRETE PAVEMENT, FULL L.F. 17. 000 3.290 55. 93 3. 000 51. 00 15. 000 255. 00
90004 M SC LS 1. 000 275. 000 275. 00 150. 000 150. 00 275. 000 275.00

90004A REMOVI NG RETAI NI NG WALL



Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509012

90004

90005

90005

90005

90030

90030

90030

90030

90030

90030
90031
90480

90590
90905

STA 10' E +68.5 - STA 10' E' +80.

M SC LS
90004B REMOVI NG RETAI NI NG WALL
STA 105+57.1 - STA 105+90.1

M SC EACH
90005A STORM VAULT, 7 FOOT X 1

M SC EACH
90005B RECONSTRUCTI NG EXI STI NG
VAULT

M SC EACH

90005C CONSTRUCTI ON STAKI NG, S
SYSTEM

M SC L. F.
90030A REMOVI NG STORM SEVEER 24

M SC L. F.
90030B PEDESTRI AN GUARDRAI L

M SC L. F.

90030C CONSTRUCTI ON STAKI NG, C
AGGREGATE BASE COURSE

M SC L. F.
90030D CONSTRUCTI ON STAKI NG, C
GUTTER, CURB AND GUTTER

M SC L. F.
90030E CONSTRUCTI ON STAKI NG, |
LAYOUT

M SC L. F.

90030F CONSTRUCTI ON STAKI NG, S

M SC S. F.

90031A MODULAR BLOCK GRAVITY W

Pl PE RAI LI NG L. F.

Pl PE CRATES EACH

POLYSTYRENE | NSULATI ON BOARD, S. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

49.

10.

50.

2240.

3781.

2240.

2240.

967.

12.

2

480.

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

. 000

. 000

. 000

000

000

000

000

000

000

000
000
000

. 000
000

275. 000

11300. 000

8600. 000

65. 050

34. 250

87.000

1.550

0. 650

1. 280

1.550
18. 880
100. 000

1230. 000
3. 000

275.

11300.

8600.

3187.

342.

4350.

3472.

2457.

2867.

3472.
18256
1200.
2460.
1440.

515646.

00

00

00

45

50

00

00

65

20

00
96
00
00
00

84

200.

7440.

5400.

58.

25.

20.

20.

40.
1200.
. 250

000

000

000

400

000

000

. 390

. 580

. 150

. 390

000

000
000

200.

7440.

5400.

2861.

250.

1000.

3113.

2192.

2576.

3113.
19340

480.

2400.
1080

520987.

00

00

00

60

00

00

60

98

00

60
00
00
00
00

80

PAGE:
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LETTI NG DATE: 05/09/00

425.

9800.

6825.

58.

20.

100.

19.

100.
830.
2.

000

000

000

400

000

000

. 390

. 580

. 150

. 390

990

000
000
000

425.

9800.

6825.

2861.

200.

5000.

3113.

2192.

2576.

3113.
19330.
1200.
1660.
960.

531804.

00

00

00

60

00

00

60

98

00

60
33
00
00
00

26



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000509013

Bl DDER NO 1:
Bl DDER NO 2:

STATE PRQJECT(S):

CONTRACT AND ESTI MATE ENG NEER

5992-01- 15

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

BI DDER NO 3: ZENI TH TECH.,

| TEM
NUMBER

| TEM DESCRI PTI ON

NC.

LUNDA CONSTRUCTI ON COMPANY
PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

UNI T

LOCATI ON 13/ DANE

OLI N AVE, BRI DGE & APPS

COUNTY

PAGE:

32

LETTI NG DATE: 05/09/00

Bl DDER NO 3
UNI T

Bl D PRI CE

20632

20633

20801
20901
21001
21202
21301
30404

CLEARI NG
CLEARI NG
GRUBBI NG
GRUBBI NG
REMOVI NG OLD CULVERTS

REMOVI NG OLD BRI DGE, STATI ON

10+000
REMOVI NG PAVEMENT

REMOVI NG ASPHALTI C SURFACE

REMOVI NG CURB AND GUTTER
REMOVI NG CONCRETE S| DEVWA
REMOVI NG MANHOLES
REMOVI NG | NLETS
UNCLASSI FI ED EXCAVATI ON

LK

EXCAVATI ON FOR STRUCTURES, BRI

B- 13- 491

EXCAVATI ON FOR STRUCT. ,
R-13-75

EXCAVATI ON FOR STRUCT. ,
R-13-76

EXCAVATI ON FOR STRUCT. ,
R-13-77

EXCAVATI ON FOR STRUCT. ,
R-13-78

BORROW EXCAVATI ON
GRANULAR BACKFI LL
STRUCTURE BACKFI LL
GRANULAR SUBBASE COURSE
FI NI SHI NG ROADWAY

RETAI' N

RETAI' N

RETAI' N

RETAI' N

LS
LS
LS
LS
LS
VB
VB
VB

MG
LS

CRUSHED AGCGREGATE BASE COURSE MG

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

2. 000 500. 000
39. 000 5. 000
2. 000 500. 000
39. 000 5. 000
1. 000 200. 000

1. 000 20000. 000
20. 000 10. 000
735. 000 1. 250
555. 000 10. 000
177. 000 7.200
2. 000 300. 000

3. 000 200. 000
1631. 000 6. 000
1. 000 35000. 000

1. 000 1000. 000

1. 000 1000. 000

1. 000 1000. 000

1. 000 1000. 000
2559. 000 9. 000
40. 000 25. 000
1370. 000 19. 000
660. 000 7. 450
1. 000 2000. 000
3515. 000 7.900

LOCAL RD
DANE COUNTY
Bl DDER NO 2
UNI' T
AMOUNT Bl D PRI CE AMOUNT
1000. 00 350. 000 700. 00
195. 00 6. 000 234.00
1000. 00 350. 000 700. 00
195. 00 6. 000 234.00
200. 00 200. 000 200. 00
20000. 00 75000. 000 75000. 00
200. 00 10. 000 200. 00
918. 75 1. 250 918. 75
5550. 00 10. 000 5550. 00
1274. 40 7.200 1274. 40
600. 00 300. 000 600. 00
600. 00 200. 000 600. 00
9786. 00 6. 000 9786. 00
35000. 00 25000. 000 25000. 00
1000. 00 5000. 000 5000. 00
1000. 00 5000. 000 5000. 00
1000. 00 5000. 000 5000. 00
1000. 00 5000. 000 5000. 00
23031. 00 9. 000 23031. 00
1000. 00 15. 000 600. 00
26030. 00 15. 000 20550. 00
4917. 00 7. 450 4917. 00
2000. 00 2000. 000 2000. 00
27768. 50 7.900 27768. 50

300.
200.

10000,
1000.
1000.
1000.

1000.

000

000

000

. 000
15.
16.
. 450
2000.
. 900

000
500

000

1000.

1000.

23031.
600.
22605.
4917.
2000.
27768.

.00

00

00

00
00

00
00
50



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000509013

| TEM
NUMBER

CABC, OPEN GRADED, NUMBER 1

BREAKER RUN STONE

ASPHALTI C MATERI AL FOR TACK CO

QWP, ASPHALTI C M XTURE

ASPHALTI C MATERI AL FOR PLANT M

ASPHALTI C CONCRETE PAVEMENT, T
ASPHALTI C CONCRETE PAVEMENT, T

CONCRETE DRI VEWAY, 175

MM

CONCRETE PAVEMENT APPROACH SLA
CONCRETE MASONRY, BRI DGES

PROTECTI VE SURFACE TREATMENT

CONCRETE MASONRY, RETAI NI NG WA
HI GH STRENGTH BAR STEEL REl NF.
H GH STRGTH BAR STEEL REINF, R
COATED HI GH STR BAR STL REI NF
COATED HI GH STR BAR STL REI NF

STL PILE DEL & DRIVEN, HP 250M

PI LE PO NTS

TUBULAR RAILING TYPE H, STRUC

B- 13- 491

RUBBERI ZED MEMBRANE WATERPROOF

TEMPORARY CULVERT PI PE, 300 MM

RCCP, CL I'll, 300 MM
RCCP, CL Ill, 450 MM

RCCP, APRON ENDWALLS, 300 MM
RCCP, APRON ENDWALLS, 450 MM
RCCP, APRON ENDWALLS, 900 MM
CONCRETE CURB AND GUTTER, 450

CONCRETE SI DEWALK, 125
CONCRETE SI DEWALK, 150
CONCRETE SI DEWALK, 175
Rl PRAP

REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
MANHOLES, TYPE 3

I NLETS, TYPE 3

I NLETS, TYPE 8
RECONSTRUCTI NG MANHOLES

MM
MM
MM

SS
SS
SS

CONTRACT AND ESTI MATE ENG NEER

SROSRIDDO DO

66060

M

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
31. 000 50. 000
1260. 000 7.900
720. 000 0. 500
1274. 000 0. 550
76. 500 230. 000
1021. 000 28. 000
253. 000 34. 000
20. 000 37.000
175. 000 112. 000
655. 000 330. 000
704. 000 3. 000
32. 000 500. 000
15730. 000 0. 930
1380. 000 0. 930
43355. 000 1.010
400. 000 1.010
1464. 000 54. 000
104. 000 75. 000
1. 000 25000. 000
42.000 35. 000
10. 000 60. 000
12. 000 108. 000
2.000 132. 000
2.000 400. 000
3. 000 475. 000
1. 000 850. 000
18. 000 50. 000
410. 000 30. 000
107. 000 37.000
15. 000 37.000
7.000 55. 000
72.000 108. 000
4.000 132. 000
22.000 135. 000
2.000 2100. 000
6. 000 550. 000
2.000 650. 000
2.000 900. 000

Bl DDER NO 2

UNI T
Bl D PRI CE

15.
. 000
108.
132.
400.
475.
850.
. 000

30.

37.

37.

55.
108.
132.
135.
2100.
550.
650.
900.

000
000
33000.

000

000

000
000
000
000
000

000
000
000
000
000
000
000
000
000
000
000

.00

.00
.00
100
100

.00
.00

PAGE:
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LETTI NG DATE: 05/09/00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
20. 000 620. 00
7.900 9954. 00
0. 500 360. 00
0. 550 700. 70
230. 000 17595. 00
28. 000 28588. 00
34. 000 8602. 00
37.000 740. 00
112. 000 19600. 00
350. 000 229250. 00
2. 250 1584. 00
375. 000 12000. 00
0. 950 14943. 50
0. 950 1311. 00
1. 250 54193. 75
1. 250 500. 00
62. 000 90768. 00
72.000 7488. 00
40000. 000 40000. 00
20. 000 840. 00
60. 000 600. 00
108. 000 1296. 00
132. 000 264. 00
400. 000 800. 00
475. 000 1425. 00
850. 000 850. 00
50. 000 900. 00
30. 000 12300. 00
37.000 3959. 00
37.000 555. 00
55. 000 385. 00
108. 000 7776.00
132. 000 528. 00
135. 000 2970. 00
2100. 000 4200. 00
550. 000 3300. 00
650. 000 1300. 00
900. 000 1800. 00



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000509013

| TEM
NUMBER

61156
61167
61170
61182
61183
61201
61211
61910
62203
62505
62702
62815
62816
62817
62819
62821
62822
62823
62844
62845
62905
63003
63011
63101
63201

63202

63203

63204

63205

63206

63207

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

I NLET COVERS, TYPE H S

I NLET COVERS, TYPE H

I NLET COVERS, TYPE M5
ADJUSTI NG MANHOLE COVERS
ADJUSTI NG | NLET COVERS

Pl PE UNDERDRAI N, 150 MMV

Pl PE UNDERDRAI N, UNPERFORATED
MOBI LI ZATI ON

ASPHALTI C FLUMES

SALVAGED TOPSO L

MULCHI NG

SILT FENCE, DELI VERED

SILT FENCE, | NSTALLED

SILT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROSI
EROCSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS
EROCSI ON MAT, DELIV, CLASS |11
ERCSI ON MAT, | NSTLD, CLASS I11
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 40
SODDI NG

TREES,

ELM NEW HORI ZON, 62 MM CAL, B
TREES,

HONEYLOCUST, SKYLINE, 62 MM CA
TREES,

OQAK, SWAMP WHI TE, 62 MM CAL, B
TREES,

ASH, WHI TE, 62 MM CAL, B&B
TREES,

BIRCH, RIVER, 4.2 M HT,

B&B

TREES,

SERVI CEBERRY, AUTUWN BRI LLI ANC
CAL, B&B

TREES,

ASH, GREEN PATMORE, 62 MM CAL

SB55RRRRYLETRARLES

2 B
2 2

2
2

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

4. 000 300. 000

2. 000 300. 000

2. 000 250. 000

2. 000 200. 000

1. 000 200. 000
122. 900 10. 000
37. 000 30. 000
1. 000 62600. 000
20. 000 35. 000
6110. 000 1.500
3945. 000 0. 150
574. 000 3. 280
574. 000 3. 280
1148. 000 0. 100
2. 000 100. 000

2. 000 175. 000
330. 000 0. 500
330. 000 0.700
250. 000 10. 000
250. 000 10. 000
234. 000 0. 600
69. 000 8. 000
40. 000 20. 000
2165. 000 3. 000
3. 000 400. 000

8. 000 400. 000
11. 000 400. 000
6. 000 400. 000

5. 000 400. 000
29. 000 150. 000
6. 000 400. 000

DI VI SI ON OF HI GHWAYS

.00

.00

.00

.00

.00

Bl DDER NO 2

UNI T
Bl D PRI CE

400.

400.

400.

400.

150.

400.

000
000
400.

000

000

000

000

000

000

000

.00

.00

.00

.00

.00
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Bl DDER NO 3
UNI T
Bl D PRI CE

w
~

480.

390.

360.

270.

390.

TNOROPDOO

. 950
. 900
. 000

. 000

000

000

000

000

000

LETTI NG DATE: 05/09/00

.00

.00

.00

.00

.00



Dat e 05/09/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PACE: 35
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 05/09/00
PROPOSAL: 20000509013
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI' T UNI' T UNI' T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
63261 SHRUBS, EACH 185. 000 50. 000 9250. 00 50. 000 9250. 00 36. 000 6660. 00
SPI REA, ANTHONY WATERER, 620 M
63822 MOVING SIGNS, TYPE 11 EACH 2. 000 25. 000 50. 00 90. 000 180. 00 40. 000 80. 00
63840 MOVI NG SMALL SI GN SUPPCRTS EACH 2. 000 5. 000 10. 00 50. 000 100. 00 40. 000 80. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 1500. 000 1500. 00 2000. 000 2000. 00 1500. 000 1500. 00
64210 FI ELD LABORATORY LS 1. 000 1000. 000 1000. 00 1000. 000 1000. 00 500. 000 500. 00
64301 TRAFFI C CONTRCL LS 1. 000 200. 000 200. 00 200. 000 200. 00 200. 000 200. 00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 2940. 000 1. 250 3675. 00 1. 250 3675. 00 1. 250 3675. 00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 5040. 000 0. 100 504. 00 0. 100 504. 00 0. 100 504. 00
64326 TRAFFI C CONTROL, SIGNS DAYS 4340. 000 0. 450 1953. 00 0. 450 1953. 00 0. 450 1953. 00
64327 TRAFFI C CONTROL, SIGNS, FIXED M 0. 810 80. 550 65. 25 80. 550 65. 25 80. 550 65. 25
64501 GEOTEXTILE FABRI C, TYPE SAS M 2540. 000 2. 000 5080. 00 2. 000 5080. 00 2. 000 5080. 00
64503 GEOTEXTI LE FABRI C, TYPE DF M 380. 000 2.100 798. 00 3. 000 1140. 00 3.500 1330. 00
64505 GEOTEXTILE FABRIC, TYPE R M 23. 000 2.500 57.50 2.500 57.50 3. 000 69. 00
64506 GEOTEXTILE FABRI C, TYPE HR M 397. 000 4.000 1588. 00 2. 000 794. 00 4.790 1901. 63
64602 PAVEMENT MARKI NG, 100 MM EPOX M 582. 000 2. 800 1629. 60 2. 800 1629. 60 2. 800 1629. 60
64642 REMOVI NG PAVEMENT MARKI NGS M 14. 000 3. 200 44.80 3. 200 44.80 1. 000 14. 00
64710 PVMI MRKNG, STOP LINE, 450 WM M 10. 000 18. 400 184. 00 18. 400 184. 00 18. 400 184. 00
64718 PVMI MRKNG, CROSSWALK, 150 WM M 50. 000 18. 100 905. 00 18. 100 905. 00 18. 100 905. 00
64749 PAVEMENT MARKI NG, SYMBCLS, PAI EACH 1. 000 70. 000 70. 00 70. 000 70. 00 70. 000 70. 00
64782 PAVEMENT MARKI NG, CURB RAMP, E M 30. 000 16. 500 495. 00 16. 500 495. 00 16. 500 495. 00
64785 PAVEMENT MARKI NG, PARKI NG STAL M 75. 000 18. 100 1357. 50 18. 100 1357.50 18. 100 1357.50
64794 REMOVI NG PAVEMENT MARKI NGS, SY EACH 1. 000 40. 000 40. 00 40. 000 40. 00 25. 000 25.00
65219 NONVETALLI C CONDUI T, SCHEDULE M 72.000 18. 500 1332. 00 18. 500 1332. 00 18. 500 1332. 00
65221 NONVETALLI C CONDUI T, SCHEDULE M 161. 000 23. 000 3703. 00 23. 000 3703. 00 23. 000 3703. 00
65320 JUNCTI ON BOXES, 200 X 200 X 20 EACH 10. 000 325. 000 3250. 00 325. 000 3250. 00 325. 000 3250. 00
65565 ELECTRICAL WRE, LIGHTING, NO. M 13. 000 1.600 20. 80 1.600 20. 80 1.600 20. 80
65911 LUM NAIRES, UNDERDECK, 100 W EACH 5. 000 415. 000 2075. 00 415. 000 2075. 00 415. 000 2075. 00
66501 SAW NG EXI STI NG PAVEMENT M 99. 000 3.610 357. 39 3.610 357. 39 3.610 357. 39
90001 M SC M 13. 000 30. 000 390. 00 30. 000 390. 00 30. 000 390. 00
90001A REMOVI NG STORM SEVER, 3
90001 M SC M 8. 000 30. 000 240. 00 30. 000 240. 00 30. 000 240. 00
90001B REMOVI NG STORM SEVER, 4
90001 M SC M 18. 000 30. 000 540. 00 30. 000 540. 00 30. 000 540. 00
90001C REMOVI NG STORM SEVER, 6
90001 M SC M 3. 000 60. 000 180. 00 75. 000 225.00 75. 000 225.00
90001D REMOVI NG STORM SEVER, 9
90001 M SC M 497. 000 33. 000 16401. 00 33. 000 16401. 00 33. 000 16401. 00

90001E CONCRETE CURB AND GUTTE
TYPE D, MODI FI ED



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000509013

| TEM
NUMBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

Bl D PRI CE
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LETTI NG DATE: 05/09/00

90001

90001

90001

90001

90001

90001

90002

90002

90002

90003

90004

90005

90005

90005

90005

90005

90005

M SC

90001F CONCRETE CURB AND GUTTE
TYPE A, MODI FI ED

M SC

90001G CABLE-I N-DUCT, 31 MM

M SC

90001H CONSTRUCTI ON STAKI NG, C

AGGREGATE BASE COURSE
M SC

90001J CONSTRUCTI ON STAKI NG, C

GUTTER, AND CURB AND GUTTER

M SC

90001K CONSTRUCTI ON STAKI NG, |
LAYOUT

M SC

90001L CONSTRUCTI ON STAKI NG, S
M SC

90002A ARCHI TECTURAL SURFACE T
M SC

90002B ARTI CULATED CONCRETE BL
CLOSED CELL CLASS

M SC

90002C CUT- STONE BOULDERS
M SC

90003A FLOWABLE FI LL

M SC

90004A CONSTRUCTI ON STAKI NG, E
M SC

90005A STORM SEVER TAP

M SC

90005B | NLET PROTECTI ON, TYPE
M SC

90005C UTI LI TY LI NE OPENI NGS (
M SC

90005D MANHOLE COVERS, TYPE SP
M SC

90005E CONCRETE POLE, 5.8 M

M SC

90005F ELECTRI CAL HANDHOLE, TY

LS

EACH

EACH

EACH

EACH

EACH

EACH

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
36. 000 50. 000
215. 000 18. 750
277.000 2. 820
533. 000 1. 430
295. 000 7.860
295. 000 2. 640
208. 000 120. 000
127. 000 67. 000
260. 000 390. 000
6. 000 85. 000
1. 000 660. 000
1. 000 300. 000
6. 000 90. 000
6. 000 200. 000
4.000 250. 000
1. 000 990. 000
2.000 365. 000

762.

2318.

778.

24960.

8509.

101400.

510.

660.

300.

540.

1200.

1000.

990.

730.

.14

19

70

80

00

00

00

00

00

00

00

00

00

00

00

125.

67.

390.

85.

2000.

300.

50.

200.

250.

990.

365.

. 000

. 500

. 000

000

000

000

000

000

000

000

000

000

000

000

1800.

4031.

1385.

1599.

1917.

1475.

26000.

8509.

101400.

510.

2000.

300.

300.

1200.

1000.

990.

730.

00

25

00

00

50

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
50. 000 1800. 00
18. 750 4031. 25
2. 820 781. 14
1. 440 767.52
7. 860 2318.70
2. 640 778. 80
175. 000 36400. 00
161. 460 20505. 42
484. 380 125938. 80
85. 000 510. 00
660. 000 660. 00
300. 000 300. 00
40. 000 240. 00
200. 000 1200. 00
250. 000 1000. 00
990. 000 990. 00
365. 000 730. 00



Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509013

| TEM
NUMBER

| TEM DESCRI PTI ON UNI T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PAGE:
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LETTI NG DATE: 05/09/00

90005

90005

90005

90005

90501
90502
90590
90637
90656

M SC EACH
90005G LI GHTI NG FI XTURES, 100
PRESSURE SODI UM POST TOP MOUN

M SC EACH
90005H CONSTRUCTI ON STAKI NG, S
SYSTEM

M SC EACH
90005J CONSTRUCTI ON STAKI NG, S
LAYOUT, STRUCTURE B-13-491

M SC EACH
90005K RAI SE CONCRETE BASE

QW READY M XED CONC MASONRY F M3
QW, MAS STRGTH | NCENTI VE READ DOL

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE AMOUNT

1. 000 790. 000 790. 00

10. 000 1150. 000 11500. 00

1. 000 475. 000 475. 00

1. 000 1800. 000 1800. 00

655. 000 15. 700 10283. 50

7860. 000 1. 000 7860. 00

Pl PE GRATES EACH 4. 000 1250. 000 5000. 00

SAFETY FENCE M 200. 000 7.000 1400. 00

TURBI DI TY BARRI ERS M 405. 000 18. 000 7290. 00

PROPCSAL TOTAL. ...... 1078531. 01

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
790. 000 790. 00
100. 000 1000. 00
1500. 000 1500. 00
1800. 000 1800. 00
15. 000 9825. 00
1. 000 7860. 00
1250. 000 5000. 00
7.000 1400. 00
18. 000 7290. 00
1135841. 08

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
790. 000 790. 00
115. 000 1150. 00
475. 000 475. 00
1800. 000 1800. 00
15. 700 10283. 50
1. 000 7860. 00
1250. 000 5000. 00
6. 500 1300. 00
22. 400 9072. 00
1158511. 70



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL:

20000509014

STATE PRQJECT(S):

CONTRACT AND ESTI MATE ENG NEER

2812-00-70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

Bl DDER NO 1:
Bl DDER NO 2:

| TEM
NUMBER

CORRUGATED
CORRUGATED
CORRUGATED
CORRUGATED
CORRUGATED
CORRUGATED
CORRUGATED

STL
STL
STL
STL
STL
STL
STL

PAYNE & DOLAN, | NC
PAVI NG M X & CONSTRUCTI ON CO.,

| TEM DESCRI PTI ON
CLEARI NG
GRUBBI NG
REMOVI NG OLD CULVERTS

REMOVI NG GUARDRAI L

REMOVI NG ASPHALTI C SURFACE, BU
UNCLASSI FI ED EXCAVATI ON

BORROW EXCAVATI ON

FI NI SHI NG ROADWAY

CRUSHED AGCREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T
ASPHALTI C SURFACE, DETOURS
ASPHALTI C SURF, DRI VEWAYS & FI
CONCRETE DRI VEWAY, 7-1 NCH

APRON
APRON
APRON
APRON
APRON
APRON
APRON

STEEL
STEEL
STEEL
STEEL
STEEL
STEEL
STEEL
ENDWL
ENDWL
ENDWL
ENDWL
ENDWL
ENDWL
ENDWL

CULVERT PI PE
CULVERT PI PE
CULVERT PI PE
Pl PE ARCH, 17
Pl PE ARCH, 24
Pl PE ARCH, 28
Pl PE ARCH, 35
FOR CLVRT PI PE
FOR CLVRT PI PE
FOR CLVRT PI PE
FOR PI PE ARCH
FOR PI PE ARCH
FOR PI PE ARCH
FOR PI PE ARCH

CONCRETE CURB AND GUTTER, 36-1

UNI T

LS

TON

TON
TON
TON

rrrerrro

gmmmmmmnm=<

T
2

EACH
EACH
EACH
EACH
EACH
L. F.

I NC.

ESTI MATED
QUANTI TY

522.
106.
818.

3865.
864.
7755.
476.
7755.
200.
175.
32.
176.
103.
270.
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000
000
000
000
000
000

Bl DDER NO 1

UNI T

BI D PRI CE

. 000
145.
165.
175.
250.

14.

000
000
000
000
000

LOCATI ON 51/ RACI NE COUNTY

EAST W ND LAKE RD
CTH S
RACI NE COUNTY

Bl DDER NO 2
UNI' T

AMOUNT BI D PRI CE AMOUNT
800. 00 400. 000 800. 00
800. 00 400. 000 800. 00
575. 00 1000. 000 1000. 00
385.70 2. 000 406. 00
1722. 60 7.000 3654. 00
1060. 00 27. 000 2862. 00
9816. 00 18. 000 14724. 00
1600. 00 1700. 000 1700. 00
34978. 25 12. 450 48119. 25
820. 80 1. 000 864. 00
3877.50 0. 300 2326. 50
85208. 76 210. 000 99960. 00
141218. 55 18. 000 139590. 00
6390. 00 50. 000 10000. 00
11224.50 40. 000 7000. 00
1024. 00 42.000 1344.00
4285. 60 33. 000 5808. 00
2920. 05 31. 500 3244.50
8734.50 33. 500 9045. 00
1207. 80 30. 500 1342.00
1647. 25 33. 000 1815. 00
2457.00 34. 000 2380. 00
1929. 40 39. 000 1716. 00
715. 00 75. 000 975. 00
180. 00 90. 000 270. 00
935. 00 100. 000 1100. 00
290. 00 90. 000 180. 00
330. 00 95. 000 190. 00
350. 00 105. 000 210. 00
250. 00 150. 000 150. 00
1988. 00 18. 000 2556. 00

PAGE:

38

LETTI NG DATE: 05/09/00

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00



Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509014

| TEM
NUMBER

| TEM DESCRI PTI ON UNI T
ADJUSTI NG MANHOLE COVERS EACH
STEEL PLATE BEAM GUARD, CLASS L. F.

STL PLT BM GRD, ENRGY ABSCRB T EACH

MOBI LI ZATI ON LS

LANDMARK REFERENCE MONUMENTS EACH
ASPHALTI C FLUMES S. Y.
WATER MGAL
TOPSO L S.Y
MULCHI NG S. Y.
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SILT FENCE, DELI VERED L. F.
SILT FENCE, | NSTALLED L. F

MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
EROCSI ON MAT, DELIVERED, CLASS S.Y
EROCSI ON MAT, | NSTALLED, CLASS S.Y

FERTI LI ZER, TYPE B cowr
SEEDI NG, TEMPORARY LB.
SEEDI NG, M XTURE NO. 30 LB.
SODDI NG S.Y
FI ELD OFFI CE, TYPE B LS
FI ELD LABORATORY LS
TRAFFI C CONTROL LS

TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
TRAFFI C CONTROL, DETOUR LS
TRAFFI C CONTROL, DETOUR, SI GNS DAYS
PAVEMENT MARKI NG, 4-1NCH, EPOX L. F.
PVMI' MRKNG, STOP LI NE, 18-1NCH
CONST STAKING, CURB, GUTTER, A
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC STA.
90037 DI TCH SHAPI NG

GRADE, SHAPE & FI NIl SH FOR BEAM EACH
GRADI NG AND SHAPI NG | NTERSECTI LS
SANDY PO NT DRI VE

mmmm

L
L
L
L

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
11. 000 150. 000
286. 000 11. 600
4. 000 1980. 000
1. 000 2058. 980
10. 000 100. 000
21. 000 15. 480
8. 000 10. 000
4840. 000 2.500
4840. 000 0. 150
280. 000 3.500
280. 000 4.000
580. 000 1. 000
580. 000 1. 000
2. 000 150. 000
4. 000 250. 000
628. 000 1. 000
628. 000 0. 900
6. 000 30. 000
67.000 3. 750
87.000 5. 000
223. 000 4.440
1. 000 5000. 000
1. 000 100. 000
1. 000 3500. 000
750. 000 1. 000
1400. 000 0. 200
1955. 000 0. 500
1. 000 2000. 000
3875. 000 0. 350
38285. 000 0.183
108. 000 6. 000
142. 000 2.500
1040. 000 0.700
100. 000 1.900
3. 000 800. 000
4.000 400. 000
1. 000 250. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

Bl D PRI CE

. 650
. 000
. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 200
. 500
. 000
. 350
. 190
. 000
. 000
. 700
. 900
. 000

. 000
. 000

1200.
1500.

PAGE:
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Bl DDER NO 3
UNI T
Bl D PRI CE

[eNe]

0000000000000 000000000000000000000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000
. 000

LETTI NG DATE: 05/09/00

oo
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Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509014

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 2

UNI T

Bl D PRI CE

PAGE:
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Bl DDER NO 3
UNI T

Bl D PRI CE

LETTI NG DATE: 05/09/00

90333

90345
90357
90545
90616
90785

GRADI NG AND SHAPI NG | NTERSECTI LS
NORTH W ND LAKE ROAD
GRADI NG AND SHAPI NG | NTERSECTI LS

CTH G

SPECI AL GRANULAR BACKFI LL TON
PULVERI ZE & RELAY EXI STNG BASE S. Y
CONCRETE COLLAR EACH

MARKER PCSTS, FLEXIBLE, FOR CU EACH
CONSTRUCTI ON STAKI NG, PI PE CUL EACH

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
1. 000 250. 000
1. 000 250. 000
420. 000 28. 000
26320. 000 0. 830
3. 000 100. 000
21. 000 33. 000
12. 000 100. 000

PROPCSAL TOTAL. . ... ..

250.

11760.
21845.
300.
693.
1200.

429948.

1000.

1500.

25.
1
150.
30.
40.

000

000

000
050
000
000
000

1500.

10500.
27636.
450.
630.
480.

478337.

. 000

. 000
. 000
. 000
. 000
. 000

©

COoooo



Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509015

STATE PRQJECT(S): 1360-01-75

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PACE: 41
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

BI DDER NO 1: THE ZI GNEGO COVPANI ES

Bl DDER NO 2:

Bl DDER NO 3: LALONDE- STAFFORD, | NC.

| TEM
NUMBER

| TEM DESCRI PTI ON UNI T
REMOVI NG PAVEMENT S.Y.
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG CONCRETE SI DEWALK S. Y.
REMOVI NG | NLETS EACH
REMOVI NG ASPHALTI C SURFACE, M S.Y.
ABANDONI NG | NLETS EACH
UNCLASSI FI ED EXCAVATI ON C.Y.
FI NI SHI NG ROADWAY LS
CRUSHED AGCREGATE BASE COURSE TON

CABC, OPEN GRADED, NUMBER 2 TON
CONCRETE BASE COURSE, 6-1NCH S.Y.
CONCRETE BASE COURSE, 8-1NCH S.Y.
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON

CONCRETE PAVEMENT, 9-1 NCH S. Y.
H E. S. CONCRETE PAVEMENT, 9-IN S.Y.
CONCRETE DRI VEWAY, 7-1 NCH S. Y.
H E. S. CONCRETE DRI VEWAY 7-INC S. Y.
PAVEMENT TI ES EACH
CONCRETE PAVEMENT GAPS EACH

CONCRETE CURB AND GUTTER, 22-1 L.F.
CONCRETE CURB AND GUTTER, 31-1 L.F.
CONCRETE SI DEWALK, 5-1 NCH S. F.
CONCRETE LOADI NG ZONE S. F.
NONREI NF CONC PI PE, CLS 3, SS, L.
REI NF CONC PIPE, CLASS II1, SS L.

MANHOLES, TYPE 12

M LWAUKEE GENERAL CONSTRUCTI ON COVPANY,

LETTI NG DATE: 05/09/00

LOCATI ON 40/ M LWAUKEE COUNTY

FOND DU LAC AVE
STH 145
M LWAUKEE COUNTY

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

ESTI MATED UNI' T UNI' T UNI' T
QUANTI TY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
61800. 000 1.500 92700. 00 2. 800 173040. 00 2. 950 182310. 00
490. 000 10. 000 4900. 00 2. 800 1372.00 4.100 2009. 00
11500. 000 3. 000 34500. 00 2. 000 23000. 00 2. 850 32775. 00
7.000 250. 000 1750. 00 250. 000 1750. 00 450. 000 3150. 00
1250. 000 4.300 5375. 00 4.300 5375. 00 4.300 5375. 00
23. 000 200. 000 4600. 00 200. 000 4600. 00 450. 000 10350. 00
34749. 000 7.000 243243. 00 6.720 233513. 28 6. 950 241505. 55
1. 000 15000. 000 15000. 00 15000. 000 15000. 00 4500. 000 4500. 00
20400. 000 7.500 153000. 00 8. 000 163200. 00 8. 400 171360. 00
14200. 000 10. 500 149100. 00 10. 750 152650. 00 10. 900 154780. 00
290. 000 25. 000 7250. 00 20. 000 5800. 00 18. 000 5220. 00
20. 000 28. 000 560. 00 24. 000 480. 00 31. 000 620. 00
60. 000 5. 000 300. 00 2. 000 120. 00 2. 000 120. 00
200. 000 3. 000 600. 00 1.180 236. 00 1.180 236. 00
16. 000 145. 000 2320. 00 215. 000 3440. 00 215. 000 3440. 00
200. 000 62. 000 12400. 00 65. 000 13000. 00 65. 000 13000. 00
53950. 000 23. 000 1240850.00 22.000 1186900. 00 22.950 1238152.50
90. 000 37.000 3330. 00 26. 000 2340. 00 38. 350 3451. 50
1850. 000 32. 000 59200. 00 30. 000 55500. 00 27. 250 50412. 50
41. 000 39. 000 1599. 00 33. 900 1389. 90 30. 000 1230. 00
159. 000 10. 000 1590. 00 5. 050 802. 95 5. 400 858. 60
2.000 1700. 000 3400. 00 2000. 000 4000. 00 2000. 000 4000. 00
475. 000 20. 000 9500. 00 15. 900 7552. 50 14. 500 6887. 50
24900. 000 9. 800 244020. 00 8. 800 219120. 00 8. 950 222855. 00
79900. 000 2.560 204544. 00 2.500 199750. 00 2. 450 195755. 00
630. 000 7.000 4410. 00 6. 000 3780. 00 5. 150 3244.50
1243. 000 42.750 53138. 25 42.750 53138. 25 52. 000 64636. 00
256. 000 45. 200 11571. 20 45. 200 11571. 20 52. 000 13312. 00
1. 000 1400. 000 1400. 00 1400. 000 1400. 00 2300. 000 2300. 00
8. 000 600. 000 4800. 00 600. 000 4800. 00 840. 000 6720. 00

F

F
EACH

RECONSTRUCTI NG MANHOLES EACH



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000509015

| TEM
NUMBER

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

ADJUSTI NG MANHOLE COVERS
ADJUSTI NG | NLET COVERS

Pl PE UNDERDRAI N, 6-1 NCH
MOBI LI ZATI ON

CALCI UM CHLORI DE SURFACE TREAT
WATER

TOPSO L

FERTI LI ZER, TYPE A

SODDI NG

FI ELD OFFICE, TYPE C

TRAFFI C CONTROL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE DF

PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CROSSWALK, 12-1 NCH
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG, 4-1NCH, REMOVA
TEMP PVMI' MRKNG, ARROWS, REMOV
TEMP PVMI' MRKNG, WORDS, REMOVA
SAW NG EXI STI NG PAVEVENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90005A ADJUSTI NG WATER SERVI CE
M SC

90005B ADJUSTI NG WATER GATE VA
M SC

90005C I NLET COVERS, TYPE 57

M SC

90005D I NLETS, TYPE 34A

M SC

90005E I NLETS, TYPE 35A

M SC

90005F MANHOLE COVERS, TYPE 58
M SC

90005G | NTERNAL SANI TARY MANHO

grrogor-orr
QmmaOammmm

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
40. 000 400. 000
6. 000 290. 000
10950. 000 2. 880
1. 000 16000. 000
41. 000 1. 000
432. 000 21. 000
12600. 000 2. 000
8. 000 25. 000
12600. 000 2. 350
1. 000 10000. 000
1. 000 37000. 000
67603. 000 0. 280
39243. 000 0. 500
78486. 000 0. 100
67603. 000 0. 150
41078. 000 0. 450
6100. 000 1.740
3546. 000 0. 500
3608. 000 4. 250
17605. 000 0. 230
23205. 000 0.970
2. 000 75. 000
2.000 150. 000
3550. 000 0. 650
2550. 000 1.550
210. 000 100. 000
99. 000 100. 000
85. 000 325. 000
2.000 925. 000
33. 000 800. 000
128. 000 276. 660
58. 000 295. 000

DI VI SI ON OF HI GHWAYS

1850.

26400.

35412.

17110.

.00

00

00

48

00

Bl DDER NO 2

UNI T
Bl D PRI CE

147760.
40.
22.

1
40.
2.
6100.
37000.

=
(ol
= OO

100.

325.

925.

800.

276.

295.

\l
Voo RORPOOOOO

. 000
. 650
. 550
100.

000

000

000

000

000

660

000

1850.

26400.

35412.

17110.

.00

00

00

48

00

PAGE:
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Bl DDER NO 3
UNI T
Bl D PRI CE

=
()
= OO

90.

395.

1110.

950.

555.

300.

\
CTOORORPOOOOO

. 100
. 150
. 450
. 650
. 500
. 250
. 230
. 970
. 000
. 000
. 650
. 550
100.

000

000

000

000

000

000

000

LETTI NG DATE: 05/09/00

2220.

31350.

71040.

17400.

.00

00

00

00

00



Dat e 05/09/00

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20000509015

| TEM
NUMBER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

43

LETTI NG DATE: 05/09/00

90008

90030

90030

90031
90031
90031
90034
90365

90421
90591

BI DDER NO 1
ESTI MATED UNI T
| TEM DESCRI PTI ON UNIT  QUANTITY BID PRICE AVOUNT

M SC EACH 28. 000 35. 000 980. 00
90005H | NLET SCREEN, TYPE P
M SC EACH 79. 000 40. 000 3160. 00
90005J | NLET SCREEN, TYPE R
M SC EACH 25. 000 600. 000 15000. 00
90005K ADJUSTI NG TES MANHOLE C
( CONCRETE PAVEMENT)
M SC EACH 2.000 600. 000 1200. 00
90005L ADJUSTI NG TES MANHPLE C
(ASPHALT PAVEMENT)
M SC DAY 110. 000 1. 000 110. 00
90008A CONTRACTOR FURNI SHED PO
COMPUTER AND PRI NTER
M SC L. F. 1075. 000 2.000 2150. 00
90030A TEMPORARY PAVEMENT MARK
PREFORVED REMOVABLE BLACK LI NE
M SC L. F. 27.000 17. 000 459. 00
90030B H. E. S. CONCRETE CURB AN
31- 1 NCH
M SC S.F. 230. 000 1. 850 425. 50
90031A 2- I NCH ASPHALT WALK
M SC S.F. 3325. 000 1. 850 6151. 25
90031B 3- I NCH ASPHALT WALK
M SC S.F. 4.000 100. 000 400. 00
90031C REMOVI NG CONCRETE LOADI
M SC C.Y. 10. 000 155. 000 1550. 00
90034A VARI ABLE THI CKNESS CONC
QWP, BASE COURSES TON  34600. 000 0. 140 4844. 00
QWP, AGGREGATE FOR CONCRETE PA S.Y.  54040. 000 0. 090 4863. 60
TEMPORARY COVER PLATES EACH 2.000 150. 000 300. 00

PROPCSAL TOTAL. .. .... 3064253. 77

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
11. 000 308. 00
11. 000 869. 00
600. 000 15000. 00
600. 000 1200. 00
6. 000 660. 00
2. 000 2150. 00
27. 000 729. 00
2. 400 552. 00
2.300 7647.50
25. 000 100. 00
190. 000 1900. 00
0. 140 4844. 00
0. 090 4863. 60
150. 000 300. 00
3162192. 65

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
35. 000 980. 00
40. 000 3160. 00
380. 000 9500. 00
580. 000 1160. 00
4.000 440. 00
2. 000 2150. 00
27. 000 729. 00
2. 050 471. 50
1. 950 6483. 75
52. 500 210. 00
170. 000 1700. 00
0. 140 4844. 00
0. 090 4863. 60
200. 000 400. 00
3248451. 99



Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509016

STATE PRQJECT(S): 2410-06-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PACE: 44
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

Bl DDER NO 1: LALONDE- STAFFORD, | NC.
BI DDER NO 2: THE ZI GNEGO COVPANI ES

Bl DDER NO 3:

| TEM
NUMBER

| TEM DESCRI PTI ON UNI T
CLEARI NG I.D.
GRUBBI NG I.D.
REMOVI NG PAVEMENT S. Y.
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG CONCRETE SI DEWALK S. Y.
REMOVI NG CATCH BASI NS EACH
REMOVI NG ASPHALTI C SURFACE, BU S.Y.
REMOVI NG CONCRETE BASES EACH
UNCLASSI FI ED EXCAVATI ON C.Y.

FI NI SHI NG ROADWAY LS

CRUSHED AGCREGATE BASE COURSE TON
CABC, OPEN GRADED, NUMBER 2 TON
BREAKER RUN STONE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON

M LWAUKEE GENERAL CONSTRUCTI ON COVPANY,

LETTI NG DATE: 05/09/00

LOCATI ON 40/ M LWAUKEE COUNTY

NATI ONAL AVE
STH 59
M LWAUKEE COUNTY

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

ESTI MATED UNI' T UNI' T UNI' T
QUANTI TY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
76. 000 15. 000 1140. 00 12. 950 984. 20 12. 950 984. 20
76. 000 15. 000 1140. 00 8. 950 680. 20 8. 950 680. 20
24050. 000 2.910 69985. 50 2. 650 63732. 50 2.980 71669. 00
8410. 000 1.150 9671. 50 0.010 84.10 1.680 14128. 80
6150. 000 2.700 16605. 00 3. 000 18450. 00 1.680 10332. 00
34. 000 150. 000 5100. 00 150. 000 5100. 00 480. 000 16320. 00
420. 000 6. 350 2667. 00 6. 330 2658. 60 6. 330 2658. 60
54. 000 125. 000 6750. 00 100. 000 5400. 00 75. 000 4050. 00
24600. 000 6. 450 158670. 00 6. 000 147600. 00 3.320 81672. 00
1. 000 5000. 000 5000. 00 5000. 000 5000. 00 7500. 000 7500. 00
12058. 000 8. 100 97669. 80 7. 400 89229. 20 7. 860 94775. 88
5200. 000 10. 400 54080. 00 11.110 57772. 00 11. 670 60684. 00
15000. 000 8. 350 125250. 00 8. 350 125250. 00 7.930 118950. 00
81. 000 2. 250 182. 25 5. 000 405. 00 5. 000 405. 00
12. 900 165. 000 2128. 50 145. 000 1870. 50 145. 000 1870. 50
222.000 50. 000 11100. 00 65. 000 14430. 00 65. 000 14430. 00
20870. 000 20. 550 428878. 50 21. 250 443487. 50 21. 900 457053. 00
2300. 000 25. 050 57615. 00 30. 000 69000. 00 23. 400 53820. 00
678. 000 27.000 18306. 00 30. 000 20340. 00 29. 100 19729. 80
224.000 87.500 19600. 00 110. 000 24640. 00 100. 000 22400. 00
54. 000 32. 400 1749. 60 34. 000 1836. 00 30. 450 1644. 30
320. 000 4.750 1520. 00 6. 000 1920. 00 5. 950 1904. 00
6. 000 1600. 000 9600. 00 1250. 000 7500. 00 1500. 000 9000. 00
8440. 000 9. 300 78492. 00 9.710 81952. 40 11. 200 94528. 00
52790. 000 2. 350 124056. 50 2.550 134614. 50 2.550 134614. 50
140. 000 22.000 3080. 00 36. 000 5040. 00 60. 000 8400. 00
1213. 000 51. 200 62105. 60 51. 200 62105. 60 58. 000 70354. 00
39. 000 770. 000 30030. 00 770. 000 30030. 00 1300. 000 50700. 00
1. 000 500. 000 500. 00 500. 000 500. 00 900. 000 900. 00
54. 000 500. 000 27000. 00 500. 000 27000. 00 630. 000 34020. 00

CONCRETE PAVEMENT, 9-1 NCH S. Y.
H E. S. CONCRETE PAVEMENT, 9-IN S.Y.
CONCRETE DRI VEWAY, 7-1 NCH S. Y.
CONCRETE PAVEMENT APPROACH SLA S.Y.
H E. S. CONCRETE DRI VEWAY 7-INC S.Y.
PAVEMENT TI ES EACH
CONCRETE PAVEMENT GAPS EACH
CONCRETE CURB AND GUTTER, 31-1 L.F.

CONCRETE SI DEWALK, 5-1 NCH S. F.

CONCRETE STEPS S. F.

REI NF CONC PIPE, CLASS IIl, SS L.F.

CATCH BASI NS, TYPE 2 EACH
RECONSTRUCTI NG CATCH BASI NS EACH
RECONSTRUCTI NG MANHOLES EACH



Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509016

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T
Bl D PRI CE

PAGE:

Bl DDER NO 3

UNI T
Bl D PRI CE

LETTI NG DATE: 05/09/00

| TEM
NUMBER | TEM DESCRI PTI ON UNI T
61163 | NLET COVERS, TYPE C EACH
61167 | NLET COVERS, TYPE H EACH
61201 PI PE UNDERDRAI N, 6-1NCH L. F.
61910 MOBI LI ZATI ON LS
62401 WATER MGAL
62501 TOPSA L S.Y
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F

62819 NOBI LI ZATI ONS, EROSI ON CONTROL EACH

62902 FERTI LI ZER, TYPE A cowr
63101 SODDI NG S.Y
63201 TREES, EACH
LI NDEN, GREEN SPIRE, 2 1/2-INC
CAL., B & B
63702 SIGNS, TYPE I, REFLECTIVE S. F.
63827 REMOVI NG SIGNS, TYPE |1 EACH
63830 REMOVI NG SMALL SI GN SUPPORTS EACH
64220 FIELD COFFICE, TYPE C LS
64301 TRAFFI C CONTROL LS
64313 TRAFFI C CONTROL, DRUMS DAYS

64317 TRAFFI C CONTROL, BARRI CADES, T DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS

64326 TRAFFI C CONTROL, SIGNS DAYS
64327 TRAFFI C CONTROL, SIGNS, FIXED S.F.
64334 TRAFFI C CONTROL, DETOUR LS

64343 TRAFFI C CONTROL, DETOUR, SI GNS DAYS
64503 CEOTEXTI LE FABRI C, TYPE DF S
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L
64710 PVMI MRKNG, STOP LINE, 18-1NCH L
64722 PVMI MRKNG, CROSSWALK, 12-1NCH L.
64782 PAVEMENT MARKI NG CURB RAMP, E L.
65001 CONSTRUCTI ON STAKI NG, STORM SE L
65010 CONSTRUCTI ON STAKI NG, SUBCRADE S
65020 CONST STAKING CRUSHED AGCGR BA S
65030 CONST STAKI NG CURB, GUTTER, A
65219 NONMETALLI C CONDUI T, SCHEDULE

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
2. 000 265. 000
38. 000 345. 000
6630. 000 2.100
1. 000 43000. 000
120. 580 20. 000
7650. 000 2.150
1450. 000 0. 750
1450. 000 1. 000
725. 000 0. 250
1. 000 50. 000
50. 000 30. 000
7650. 000 2. 460
24.000 329. 000
299. 300 12. 750
81. 000 15. 000
30. 000 15. 000
1. 000 8150. 000
1. 000 6200. 000
1996. 000 1. 000
232. 000 1. 000
7291. 000 0. 300
14582. 000 0. 100
564. 000 0. 500
3169. 000 0. 300
210. 000 10. 500
1. 000 2500. 000
14009. 000 0. 500
2220. 000 1. 450
7060. 000 0. 500
253. 000 4.500
3110. 000 4. 250
615. 000 3. 000
1213. 000 6. 500
41. 000 250. 000
41. 000 250. 000
8440. 000 2.750
8880. 000 4.800

.08
.00
.00
.00
.00
.30
.20
.00
.70
.00
.00
.50
.00
.00
.50
.50
.00
.50
.00
.00
.00

12. 750

15. 000

15. 000
8000. 000
6200. 000
000
000
. 300
100
500
300
500
000
500
000
500
500
250
. 000
. 500
. 000
250. 000

2.750

4.800

N
S
PWRBRONOOCOOOORE

N
ol
o

.08
.00
.00
.00
.00
.30
.20
.00
.70
.00
.00
.50
.00
.00
.50
.50
.00
.50
.00
.00
.00

333. 000

14. 500

10. 000

22. 000
9900. 000
6200. 000
000
000
. 300
100
500
300
500
000
500
900
500
500
250
000
300
000
000
. 200
. 710

Soococorr

N
S

o
PRPOONWRAROROO

4339.

85

.00
660.
9900.
6200.
1996.
232.
2187.
1458.
282.
950.
2205.
2500.
7004.
4218.
3530.
1138.
13217.
1845.
2789.
3280.
3280.
10128.
41824.

00

00
00

30
20
00
70
00
00
50
00
00
50
50

90
00

00
80



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000509016

| TEM
NUMBER

65645

65702
65703
65704
65729
65733
65801
65802
65826
65829
65846
65849
65850

65851

66501

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

NONMETALLI C CONDUI T, SCHEDULE
LOOP DETECTOR CONDUI T

PULL BOXES, STEEL, 12X24-1NCH
PULL BOXES, STEEL, 24X36-1 NCH
PULL BOXES, STEEL, GROUNDED, 2
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE CONTROL CABI NET BASES
PEDESTAL BASES

TRNSFRMR BASE STD, 11 1/2-IN B
TRAFF SI GNAL CABLE, 3 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 9 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
TRAFF SI GNAL CABLE, 15 CONDUCT
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL W RE, LIGHTING NGO
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE
SOUTH 48TH STREET AND NATI ONAL
ELEC SERV MAIN LUGS ONLY METER
J, STA 153+08.7, 39.23 FT. RT.
POLES, TYPE 2

POLES, TYPE 3

POLES, TYPE 4

TRAFFI C SI GNAL STDS, ALUM 3.5
TRAFF SI GNAL STANDARDS, ALUM N
TROVBONE ARMS, 12- FOOT
TROVBONE ARMS, 15- FOOT

TRAFFI C SI GNAL FACES, 3-12 INC
TRAFFI C SI GNAL FACES, 3-12 INC
PEDESTRI AN SI GNAL FACES, 12-1N
PEDESTRI AN PUSH BUTTONS
TRAFFI C SI GNAL MOUNTI NG HARDWA
SOUTH 41ST STREET AND NATI ONAL
TRAFFI C SI GNAL MOUNTI NG HARDWA
SOUTH 48TH STREET AND NATI ONAL
SAW NG EXI STI NG PAVEVENT

L. F.
L. F.
EACH
EACH
EACH
EACH

@

rreemmmm
mmmmmmInTo

LS

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
LS

LS

L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
816. 000 5. 600
1330. 000 4.000
15. 000 360. 000
27.000 430. 000
5. 000 440. 000
12. 000 340. 000
9. 000 400. 000
2. 000 650. 000
10. 000 130. 000
7.000 260. 000
187. 000 1. 000
681. 000 1. 200
486. 000 1.500
1294. 000 1.600
60. 000 1.700
3357. 000 0. 550
22716. 000 0.700
2456. 000 1. 200
2680. 000 0. 500
1. 000 650. 000
1. 000 650. 000
4. 000 835. 000
2.000 1050. 000
1. 000 680. 000
1. 000 135. 000
9. 000 210. 000
1. 000 650. 000
5. 000 680. 000
19. 000 240. 000
6. 000 240. 000
16. 000 220. 000
16. 000 55. 000
1. 000 700. 000
1. 000 680. 000
894. 000 0. 650

DI VI SI ON OF HI GHWAYS

650.

3340.
2100.
680.
135.
1890.
650.
3400.
4560.
1440.
3520.
880.
700.

680.

581.

00
00
00
00
00

00
00

00
00

00

00

10

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
5. 600 4569. 60
4.000 5320. 00
360. 000 5400. 00
430. 000 11610. 00
440. 000 2200. 00
340. 000 4080. 00
400. 000 3600. 00
650. 000 1300. 00
130. 000 1300. 00
260. 000 1820. 00
1. 000 187. 00
1. 200 817. 20
1.500 729. 00
1.600 2070. 40
1.700 102. 00
0. 550 1846. 35
0.700 15901. 20
1. 200 2947. 20
0. 500 1340. 00
650. 000 650. 00
650. 000 650. 00
835. 000 3340. 00
1050. 000 2100. 00
680. 000 680. 00
135. 000 135. 00
210. 000 1890. 00
650. 000 650. 00
680. 000 3400. 00
240. 000 4560. 00
240. 000 1440. 00
220. 000 3520. 00
55. 000 880. 00
700. 000 700. 00
680. 000 680. 00
0. 650 581. 10

PAGE

46

Bl DDER NO 3
UNI T
Bl D PRI CE

[ee]
[

833.
1062.
641.
90.
173.
427.
473.
422.
422.
239.
104.
1331.

1331.

XOFROOFROODOOHL

. 000

000
400
200
200
200
200
800
400
400
800
000
000

000

. 650

LETTI NG DATE: 05/09/00

818.

3332.
2124.
641.
90.
1558.
427.
2369.
8025.
2534.
3836.
1664.
1331.

1331.

581.



Dat e 05/09/00
CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

Bl D PRI CE

PACE: 47

LETTI NG DATE: 05/09/00

TI TLE- CONTRACT AND ESTI MATE ENG NEER
PROPOSAL: 20000509016
| TEM

NUMBER | TEM DESCRI PTI ON UNI T

66502 SAW NG CONCRETE PAVEMENT, FULL L.F.

90004 M SC LS
90004A MODI FI NG EXI STI NG SI GNA
47TH STREET

90005 M SC EACH
90005A | NLET PROTECTI ON, TYPE

90005 M SC EACH
90005B | NLET PROTECTI ON, TYPE

90005 M SC EACH
90005C LIGHTING UNIT TYPE A

90005 M SC EACH
90005D SANI TARY MANHOLE SEALS

90005 M SC EACH
90005E MANHOLE COVER, NEENAH R

90005 M SC EACH
90005F MANHOLE LI D, NEENAH R-1

90005 M SC EACH
90005G VLOCK SOCKET SYSTEM

90005 M SC EACH
90005H SI GN SUPPCORTS, STEEL TU
14-FT

90005 M SC EACH
90005J ADJUSTI NG WATER VALVE B

90005 M SC EACH
90005K | NSTALLI NG STATE FURNI S
SECONDARY DI STRI BUTI ON CENTERS

90005 M SC EACH
90005L PULL BOXES, STEEL, GROU
24 X 36-1NCH, SPECI AL

90005 M SC EACH
90005M TRAFFI C SI GNAL CONTROLL
47TH STREET

90005 M SC EACH
90005N TRAFFI C SI GNAL CONTROLL
48TH STREET

90005 M SC EACH
90005P TRAFFI C SI GNAL CONTROLL
STREET MASTER

90005 M SC EACH

90005Q FSK MODEM

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

1191. 000 1.550
1. 000 2700. 000

2. 000 50. 000

60. 000 35. 000
31. 000 1250. 000
26. 000 285. 000
26. 000 345. 000
26. 000 345. 000
30. 000 29. 000
30. 000 84. 000
44.000 100. 000

1. 000 4500. 000

1. 000 450. 000

1. 000 2455. 000

1. 000 8795. 000

1. 000 4500. 000

3. 000 265. 000

2100.

38750.

7410.

8970.

8970.

870.

2520.

4400.

4500.

450.

2455,

8795.

4500.

795.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

1

2700.

40.

35.

1250.

285.

345.

345.

29.

84.

200.

4500.

450.

2455,

8795.

4500.

265.

550

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

Bl DDER NO 3
UNI' T

AMOUNT Bl D PRI CE AMOUNT
1846. 05 1.550 1846. 05
2700. 00 5251. 600 5251. 60
80. 00 55. 000 110. 00
2100. 00 39. 000 2340. 00
38750. 00 1633. 360 50634. 16
7410. 00 300. 000 7800. 00
8970. 00 410. 000 10660. 00
8970. 00 410. 000 10660. 00
870. 00 50. 000 1500. 00
2520. 00 26. 000 780. 00
8800. 00 175. 000 7700. 00
4500. 00 1233. 000 1233. 00
450. 00 492. 000 492. 00
2455. 00 2749. 000 2749. 00
8795. 00 8176. 000 8176. 00
4500. 00 3756. 000 3756. 00
795. 00 278. 800 836. 40



Dat e 05/09/00

CERTI FI ED BY-

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PACE: 48

LETTI NG DATE: 05/09/00

TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED
PROPOSAL: 20000509016
Bl DDER NO 1
| TEM ESTI MATED UNI T
NUMBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE AMOUNT
90005 M SC EACH 7.000 365. 000 2555. 00
90005R LUM NAI RE TYPE 1
90005 M SC EACH 6. 000 1050. 000 6300. 00
90005S LUM NAI RE AND PCLE DELI
90030 M SC L. F. 1085. 000 11. 000 11935. 00
90030A REMOVI NG STORM SEVEER, 1
90030 M SC L. F. 200. 000 20. 450 4090. 00
90030B HES CONCRETE CURB & GUT
31-1NCH, TYPE A
90031 M SC S. F. 1600. 000 2.900 4640. 00
90031A H.E. S. CONCRETE SI DEWAL
5- 1 NCH
90037 M SC STA. 41. 000 35. 000 1435. 00
90037A TEST ROLLI NG
90365 QWP, BASE COURSES TON 17258. 000 0. 150 2588. 70
90637 SAFETY FENCE L. F. 500. 000 2.250 1125. 00
90401 QWP, PLACEMENT OFCONCRETE PAVE P. D. 14. 000 200. 000 2800. 00
90421 QWP, AGCGREGATE FOR CONCRETE PA S.Y. 20870. 000 0. 100 2087. 00
PROPCSAL TOTAL. . ... .. 1938576. 68

Bl DDER NO 2 Bl DDER NO 3
UNI' T UNI' T

Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
365. 000 2555. 00 576. 800 4037. 60
1050. 000 6300. 00 1002. 700 6016. 20
11. 000 11935. 00 11. 000 11935. 00
16. 000 3200. 00 17. 800 3560. 00
3. 800 6080. 00 2. 800 4480. 00
50. 000 2050. 00 152. 000 6232. 00
0. 140 2416. 12 0. 140 2416. 12
2. 250 1125. 00 2.750 1375. 00
200. 000 2800. 00 200. 000 2800. 00
0. 090 1878. 30 0. 090 1878. 30
1938731. 30 1966702. 03



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000509017

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 2699- 01- 70

TYPE OF WORK:

Bl DDER NO 1: CONCRETE STRUCTURES

Bl DDER NO 2:
Bl DDER NO 3:

| TEM
NUMBER

I NC.
PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
LUNDA CONSTRUCTI ON COVPANY

| TEM DESCRI PTI ON UNI T

REMOVI NG OLD BRI DGE, STATI ON
13+25

UNCLASSI FI ED EXCAVATI ON
EXCAVATI ON FOR STRUCTURES, BRI
B-51-14

FI NI SHI NG ROADWAY

CRUSHED AGCREGATE BASE COURSE

C.Y.
LS

LS
TON

ASPHALTI C MATERI AL FOR TACK CO GAL.

QWP, ASPHALTI C M XTURE

TON

ASPHALTI C MATERI AL FOR PLANT M TON

ASPHALTI C CONCRETE PAVEMENT, T
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
H GH STRENGTH BAR STEEL REI NF.
COATED HI GH STR BAR STL REI NF
CI P CONC PILING DELIV & DRI VE
TUBULAR RAILING TYPE F, STRUC
B-51-14

RUBBERI ZED MEMBRANE WATERPROOF
CULVERT PIPE, CLASS Ill, 18-IN
APRON ENDWALLS FOR CULVERT PI P
CONCRETE CURB AND GUTTER, 36-1
HEAVY RI PRAP

MOBI LI ZATI ON

ASPHALTI C FLUMES

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SILT FENCE, DELI VERED

TON
C.Y.
S. Y.
LB.
LB.
L. F.
LS

»

or

woOEOr
MQO<<< <mQm<

B

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
1. 000 10000. 000
1676. 000 11. 000
1. 000 15000. 000
1. 000 1500. 000
1450. 000 11. 600
50. 000 1.500
510. 000 0. 600
31. 000 248. 000
510. 000 22.300
151. 000 250. 000
133. 000 3. 000
16140. 000 0. 600
2400. 000 1. 000
840. 000 18. 000
1. 000 5300. 000
12. 000 25. 000
28. 000 25. 000
2. 000 150. 000
700. 000 20. 000
135. 000 46. 000
1. 000 7850. 000
27.000 21. 000
2000. 000 1. 250
2000. 000 0.220
15. 000 7.000
15. 000 6. 000
1250. 000 1. 000

LOCATI ON 51/ RACI NE

COUNTY

HANSON RD. BRI DGE & APPS

TONN RD

RACI NE COUNTY

Bl DDER NO 2
UNI' T

AMOUNT Bl D PRI CE AMOUNT
10000. 00 10000. 000 10000. 00
18436. 00 11. 000 18436. 00
15000. 00 12000. 000 12000. 00
1500. 00 1500. 000 1500. 00
16820. 00 11. 150 16167. 50
75. 00 2. 000 100. 00
306. 00 0.700 357.00
7688. 00 205. 000 6355. 00
11373. 00 25. 650 13081. 50
37750. 00 280. 000 42280. 00
399. 00 2. 000 266. 00
9684. 00 0. 450 7263. 00
2400. 00 0. 750 1800. 00
15120. 00 18. 000 15120. 00
5300. 00 6000. 000 6000. 00
300. 00 15. 000 180. 00
700. 00 25. 000 700. 00
300. 00 150. 000 300. 00
14000. 00 10. 000 7000. 00
6210. 00 45. 000 6075. 00
7850. 00 20500. 000 20500. 00
567. 00 53. 400 1441. 80
2500. 00 1. 250 2500. 00
440. 00 0. 180 360. 00
105. 00 5. 000 75. 00
90. 00 5. 000 75. 00
1250. 00 0. 800 1000. 00

PAGE:

49

LETTI NG DATE: 05/09/00

Bl DDER NO 3
UNI T

Bl D PRI CE

25.
. 000
150.
25.
40.
19500.
53.
. 250
. 180
. 000
. 000
. 800

[N NG Nl o

. 000
. 150
. 000
. 700
. 000
. 650
. 000
. 000
. 420
. 650
. 000
. 000

000

000
000
000
000
400

.00
50
100
.00
50
.00
80
.00
100
.00
100
.00
100
80
100
100

.00
.00



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000509017

| TEM
NUMBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

Bl D PRI CE

PAGE:

50

LETTI NG DATE: 05/09/00

90030

90030

90034

90656

SILT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROSI
EROCSI ON MAT, DELI VERED, CLASS
EROCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 40

WOOD POSTS, 4X4-1NCH X 12-FT.
SIGNS, TYPE ||, REFLECTIVE

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, PAIN
SAW NG EXI STI NG PAVEMENT

M SC

90005A CONSTRUCTI ON STAKI NG, S
LAYOQUT, STRUCTURE B-51-14

M SC

90030A CONSTRUCTI ON STAKI NG, C

AGGREGATE BASE COURSE
M SC

90030B CONSTRUCTI ON STAKI NG, C

GUTTER, CURB AND GUTTER

M SC

90030C CONSTRUCTI ON STAKI NG, S
M SC

90034A STRUCTURE BACKFI LL, SPE
TURBI DI TY BARRI ERS

L. F.

C.Y.

S. Y.

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

1250. 000 1. 000
2500. 000 0. 050
1. 000 200. 000

1. 000 100. 000
100. 000 1. 000
100. 000 1.100
1. 000 75. 000
30. 000 4.500
40. 000 14. 500
4. 000 50. 000
12. 000 20. 000
1. 000 500. 000

1. 000 2900. 000
255. 000 3. 000
1300. 000 0. 690
152. 000 3. 000
1. 000 750. 000
607. 000 1.500
700. 000 1.500
607. 000 1.500
260. 000 15. 000
70. 000 24.000

PROPCSAL TOTAL

1050.

910.

3900.

1680.

203997.

00

50

00

00

00

25.

19.

. 000
. 580
. 000
. 000

. 500

. 250

. 500

000

750

1517.

875.

1517.

6500.

1382.

211585.

00

50

00

50

30

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
1. 000 1250. 00
0. 100 250. 00
100. 000 100. 00
150. 000 150. 00
1. 000 100. 00
1. 000 100. 00
50. 000 50. 00
2. 000 60. 00
5. 500 220. 00
45. 000 180. 00
15. 000 180. 00
1500. 000 1500. 00
2500. 000 2500. 00
4.000 1020. 00
0. 580 754. 00
1.750 266. 00
1600. 000 1600. 00
4.000 2428. 00
3.500 2450. 00
4.000 2428. 00
15. 000 3900. 00
19. 750 1382. 50
214770. 10



Dat e 05/09/00
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER
PROPOSAL: 20000509018
STATE PROJECT(S): 4988-00- 16
4990- 00- 17

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

Bl DDER NO 1:
Bl DDER NO 2:
Bl DDER NO 3:

| TEM
NUMBER

VI NTON CONSTRUCTI ON COMPANY

THE ZI GNEGO COVPANI ES
STREU CONSTRUCTI ON CO.

LOCATI ON 44/ QUTAGAM E
HYLAND, NORTH AVE' S

CTH OO

OUTAGAM E COUNTY

COUNTY

PAGE:

51

LETTI NG DATE: 05/09/00

20302

20330
20401
20402
20403
20405
20406
20409
20411
20414
20416
20422
20494
20503
21302

21303

30404
30426
40204
40301
40501

CLEARI NG
CLEARI NG
GRUBBI NG
GRUBBI NG
REMOVI NG
940+11

REMOVI NG
958+54

REMOVI NG
REMOVI NG
REMOVI NG
REMOVI NG
REMOVI NG
REMOVI NG
REMOVI NG
REMOVI NG
REMOVI NG
REMOVI NG
REMOVI NG

OLD CULVERT, STATION
OLD CULVERT, STATION

OLD CULVERTS
PAVEMENT
ASPHALTI C SURFACE
CURB

CURB AND GUTTER
CONCRETE S| DEWALK
SURFACE DRAI NS
GUARDRAI L
MANHOLES

I NLETS

CONCRETE BASES

ABANDONI NG CULVERT PI PES
UNCLASSI FI ED EXCAVATI ON

FI NI SHI NG ROADWAY, PROJECT
4988-00- 16

FI NI SHI NG ROADWAY, PROJECT
4990- 00- 17

CRUSHED AGCREGATE BASE COURSE
BREAKER RUN STONE

ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE
ASPHALTI C MATERI AL FOR PLANT M TON

LS

TON
TON

TON

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
2. 000 400. 000
800. 000 0. 500
2. 000 400. 000
800. 000 1. 000
1. 000 500. 000
1. 000 500. 000
19. 000 150. 000
28750. 000 1. 490
330. 000 1.500
25. 000 10. 000
470. 000 4.000
340. 000 2. 000
4. 000 300. 000
20. 000 1. 000
2. 000 150. 000
6. 000 125. 000
3. 000 150. 000
3. 000 500. 000
61000. 000 3. 150
1. 000 8000. 000
1. 000 5000. 000
30045. 000 3.980
35900. 000 5. 580
111. 000 7.000
1160. 000 0. 850
67.000 204. 000

Bl DDER NO 2
UNI' T

AMOUNT Bl D PRI CE AMOUNT
800. 00 200. 000 400. 00
400. 00 6. 450 5160. 00
800. 00 200. 000 400. 00
800. 00 6. 450 5160. 00
500. 00 1500. 000 1500. 00
500. 00 700. 000 700. 00
2850. 00 100. 000 1900. 00
42837. 50 1. 860 53475. 00
495. 00 4.000 1320. 00
250. 00 5. 000 125. 00
1880. 00 3.500 1645. 00
680. 00 3.500 1190. 00
1200. 00 300. 000 1200. 00
20. 00 1. 000 20.00
300. 00 300. 000 600. 00
750. 00 250. 000 1500. 00
450. 00 100. 000 300. 00
1500. 00 300. 000 900. 00
192150. 00 3. 660 223260. 00
8000. 00 3000. 000 3000. 00
5000. 00 3000. 000 3000. 00
119579. 10 4.510 135502. 95
200322. 00 5. 930 212887. 00
777.00 7.000 777.00
986. 00 0. 850 986. 00
13668. 00 204. 000 13668. 00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
200. 000 400. 00
6. 450 5160. 00
200. 000 400. 00
6. 450 5160. 00
1500. 000 1500. 00
700. 000 700. 00
100. 000 1900. 00
1. 860 53475. 00
4.000 1320. 00
5. 000 125. 00
3.500 1645. 00
3.500 1190. 00
155. 000 620. 00
1. 000 20. 00
300. 000 600. 00
250. 000 1500. 00
75. 000 225.00
300. 000 900. 00
3. 660 223260. 00
8000. 000 8000. 00
8000. 000 8000. 00
4.510 135502. 95
5. 930 212887. 00
7. 000 777.00
0. 850 986. 00
204. 000 13668. 00



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL:

| TEM
NUMBER

20000509018

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE:

52

LETTI NG DATE: 05/09/00

ASPHALTI C CONCRETE PAVEMENT, T

CONCRETE PAVEMENT, 8-1 NCH

H E. S. CONCRETE PAVEMENT, 8-1N

CONCRETE DRI VEWAY, 6-1 NCH

CONCRETE SURFACE DRAI NS
PAVEMENT TI ES

CONCRETE PAVEMENT GAPS
CULVERT PI PE, CLASS 111,
CULVERT PI PE, CLASS 111,
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P

RCCP
RCCP
RCCP
RCCP
RCCP
RCCP
RCCP
RCCP
RCCP

CONCRETE SI DEWALK, 4-1 NCH

CL 11
CL 11
APRON
APRON
APRON
APRON
APRON
APRON
APRON

I, 24-1NCH
I, 36-1NCH

18-1N

ENDWALLS, 12-
ENDWALLS, 15-
ENDWALLS, 18-
ENDWALLS, 24-
ENDWALLS, 27-
ENDWALLS, 30-
ENDWALLS, 36-
RCCP HORZ ELLI P, ENDWALLS
CONCRETE CURB, TYPE A
CONCRETE CURB AND GUTTER
CONCRETE CURB AND GUTTER

CONCRETE LOADI NG ZONE
Rl PRAP

REI NF
REI NF
REI NF
REI NF
REI NF
REI NF
REI NF
REI NF
REI NF
REI NF

CONC
CONC
CONC
CONC
CONC
CONC
CONC
CONC
CONC
CONC

Pl PE, CLASS
Pl PE, CLASS
Pl PE, CLASS
Pl PE, CLASS
Pl PE, CLASS
Pl PE, CLASS
Pl PE, CLASS
HE, CL HE-11
HE, CL HE-11

|

|
|
|
|
|
|
|
|
|
HE, CL HE-111

MANHOLES, TYPE 1
MANHOLES, TYPE 3

48-1N

NCH
NCH
NCH
NCH
NCH
NCH
NCH
38X

SS
SS
SS

SS

SS
, SS
SS,
SS,
SS,

GGG nmbE<<<<0

EACH

il e LN ol ol o

T
gmTmmmmmmm mmAtmmm

T

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
1160. 000 35. 250
58155. 000 16. 840
6160. 000 20. 050
220. 000 22.500
6. 000 375. 000
160. 000 8. 000
16. 000 1000. 000
169. 000 19. 000
38. 000 55. 000
8. 000 93. 000
2. 000 635. 000
44.000 31. 500
96. 000 53. 000
28. 000 415. 000
1. 000 418. 000
10. 000 446. 000
9. 000 530. 000
2. 000 555. 000
4. 000 570. 000
3. 000 845. 000
2. 000 1545. 000
10. 000 25. 000
22690. 000 7.000
223. 000 11. 000
32420. 000 2.000
340. 000 4.000
12. 000 30. 000
2428. 000 23. 400
161. 000 25. 150
1568. 000 27.500
509. 000 32.700
230. 000 35. 750
348. 000 40. 850
492. 000 51. 250
102. 000 46. 150
51. 000 54. 800
99. 000 90. 250
6. 000 800. 000
10. 000 1515. 000

40890.
979330.
123508.

4950.
2250.
1280.

16000.

3211.
2090.
744.
1270.
1386.
5088.
11620.
418.
4460.
4770.
1110.
2280.
2535.
3090.
250.
158830.
2453.
64840.
1360.
360.
56815.
4049.
43120.
16644.
8222.
14215.
25215.
4707.
2794.
8934.
4800.
15150.

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
31. 250 36250. 00
17.700 1029343. 50
26. 000 160160. 00
27. 000 5940. 00
600. 000 3600. 00
10. 000 1600. 00
1200. 000 19200. 00
18. 750 3168. 75
52. 000 1976. 00
82. 000 656. 00
1050. 000 2100. 00
35. 000 1540. 00
59. 000 5664. 00
300. 000 8400. 00
330. 000 330. 00
365. 000 3650. 00
455. 000 4095. 00
485. 000 970. 00
500. 000 2000. 00
770. 000 2310. 00
1375. 000 2750. 00
24. 000 240. 00
6. 760 153384. 40
10. 000 2230. 00
2.370 76835. 40
7.000 2380. 00
50. 000 600. 00
29. 500 71626. 00
31. 750 5111.75
32.750 51352. 00
38. 500 19596. 50
43. 750 10062. 50
42.750 14877. 00
53. 250 26199. 00
49. 250 5023. 50
60. 250 3072.75
115. 000 11385. 00
849. 000 5094. 00
2187. 000 21870. 00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
31. 250 36250. 00
18.500 1075867.50
22.500 138600. 00
22. 600 4972. 00
375. 000 2250. 00
8. 000 1280. 00
1000. 000 16000. 00
18. 750 3168. 75
52. 000 1976. 00
82. 000 656. 00
1050. 000 2100. 00
35. 000 1540. 00
59. 000 5664. 00
300. 000 8400. 00
330. 000 330. 00
365. 000 3650. 00
455. 000 4095. 00
485. 000 970. 00
500. 000 2000. 00
770. 000 2310. 00
1375. 000 2750. 00
25. 000 250. 00
5. 650 128198. 50
10. 000 2230. 00
2. 000 64840. 00
4.000 1360. 00
50. 000 600. 00
29. 500 71626. 00
31. 750 5111. 75
32.750 51352. 00
38. 500 19596. 50
43. 750 10062. 50
42.750 14877. 00
53. 250 26199. 00
49. 250 5023. 50
60. 250 3072. 75
115. 000 11385. 00
849. 000 5094. 00
2187. 000 21870. 00



Dat e 05/09/00
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509018

| TEM
NUMBER | TEM DESCRI PTI ON

UNI T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T
Bl D PRI CE

PAGE:

Bl DDER NO 3

UNI T
Bl D PRI CE

LETTI NG DATE: 05/09/00

61122 | NLETS, TYPE 3

61123 | NLETS, TYPE 8

61128 RECONSTRUCTI NG MANHOLES
61151 MANHOLE COVERS, TYPE J
61156 | NLET COVERS, TYPE H S
61159 | NLET COVERS, TYPE Ms- A
61163 | NLET COVERS, TYPE C
61167 | NLET COVERS, TYPE H
61182 ADJUSTI NG MANHOLE COVERS
61183 ADJUSTI NG | NLET COVERS
61910 MOBI LI ZATI ON

62203 ASPHALTI C FLUMES

62301 CALCI UM CHLORI DE SURFACE TREAT TON

62401 WATER

62505 SALVAGED TOPSO L

62702 MJLCHI NG

62815 SILT FENCE, DELI VERED

62816 SILT FENCE, | NSTALLED

62817 SILT FENCE MAI NTENANCE

62819 MOBI LI ZATI ONS, ERGCSI ON CONTRCL

62821 MOBI LI ZATI ONS, EMERGENCY EROCSI

62824 EROSI ON MAT, DELI VERED, CLASS

62825 EROSI ON MAT, | NSTALLED, CLASS

62905 FERTI LI ZER, TYPE B

63003 SEEDI NG TEMPORARY

63010 SEEDI NG, M XTURE NO. 30

63011 SEEDI NG, M XTURE NO. 40

63101 SODDI NG

63103 WATERI NG SODDED AREAS

63827 REMOVI NG SIGNS, TYPE |1

63830 REMOVI NG SMALL SI GN SUPPORTS

64220 FIELD COFFICE, TYPE C

64302 TRAFFI C CONTROL, PRQJECT
4998-00- 16

64303 TRAFFI C CONTROL, PRQJECT
4990- 00- 17

64313 TRAFFI C CONTROL, DRUMS

g

S<<BBmmm<<

LS

DAYS

64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
92. 000 560. 000
11. 000 896. 000
7.000 350. 000
6. 000 200. 000
28. 000 275. 000
11. 000 200. 000
5. 000 200. 000
68. 000 275. 000
4. 000 250. 000
3. 000 250. 000
1. 000 26000. 000
8. 000 35. 000
60. 000 20. 000
200. 000 20. 000
83500. 000 0. 800
69500. 000 0. 090
3300. 000 0. 800
3300. 000 0. 800
3300. 000 0.010
10. 000 10. 000
5. 000 15. 000
500. 000 1. 000
500. 000 1. 000
60. 000 23.750
700. 000 3. 000
410. 000 3. 650
890. 000 4.100
13600. 000 2. 360
220. 000 15. 000
103. 000 10. 000
83. 000 20. 000
1. 000 5000. 000
1. 000 8500. 000
1. 000 4500. 000
28260. 000 0. 280
27180. 000 0. 500
26640. 000 0. 100

.00

. 80
.00
.00

15. 000
1.140
0. 090
0. 800
0. 800
0.010
10. 000

15. 000
1. 000

1. 000
35. 000
3. 000

3. 650
4.100

2. 360
15. 000
10. 000
20. 000
8500. 000
7500. 000

4500. 000
. 280

. 500
. 100

[eNeoNe]

.00

.80
.00
.00

15. 000
1.140

0. 090

0. 800

0. 800
0.010
10. 000
15. 000
1. 000

1. 000
23. 750
3. 000

3. 650
4.100

2. 360
15. 000
10. 000
20. 000
10000. 000
7500. 000

4500. 000
. 280

. 500
. 100

[eNeNe]

.00

. 80
.00
.00



Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509018

| TEM
NUMBER

90005

90005

90005

90005

TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
GEOTEXTI LE FABRI C, TYPE R S.Y
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-1N
PVMI' MRKNG, RAI LROAD CROSSI NGS
PVMI' MRKNG, STOP LI NE, 18-1NCH
PVMI' MRKNG, CROSSWALK, 6-1 NCH
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 12-1 NCH
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG, | SLAND NOSE
NONMETALLI C CONDUI T, SCHEDULE
NONMVETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 3-1NCH

PULL BOXES, STEEL, 24X36-1 NCH
CONCRETE BASES, TYPE 1

TRAFF SI GNAL CABLE, 3 CONDUCTO
SAW NG EXI STI NG PAVEVENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A, SALVACE EXI STI NG FLASH
SI GN EQUI PMENT, CTH OO AND GER
M SC

90004B, SALVACE EXI STI NG FLASH
SI GN EQUI PMENT, CTH OO AND STH
M SC EACH
90005A, ADJUSTI NG SANI TARY SEW
COVER, SPECI AL

M SC EACH
90005B, CONSTRUCTI ON STAKI NG,

SEVER SYSTEM

M SC EACH
90005C, CONSTRUCTI ON STAKI NG,
CULVERTS

M SC EACH
90005D, EROSI ON CONTROL FILTER

DELI VERED

nmmggmITmE g n NG

rrrrrr

I—
wn

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
4320. 000 0. 200
15660. 000 0. 500
65. 000 5. 000
26700. 000 0. 500
80. 000 1.700
4. 000 950. 000
230. 000 5.700
425. 000 4.500
8. 000 170. 000
80. 000 3. 000
75. 000 3. 000
170. 000 4.000
3. 000 60. 000
75. 000 9. 000
615. 000 4.250
60. 000 24. 000
12. 000 365. 000
3. 000 380. 000
620. 000 0. 850
1859. 000 0. 900
535. 000 1.950
1. 000 575. 000
1. 000 575. 000
19. 000 690. 000
168. 000 80. 000
7.000 150. 000
450. 000 2.500

DI VI SI ON OF HI GHWAYS

13110.

13440.

1050.

1125.

00

00

00

00

Bl DDER NO 2

UNI T
Bl D PRI CE

©
ol

'_\
\l
QUORWWORINORLONMNOO

(o2}

[
©

400.
375.
. 800
. 900
. 950
850.

225.

300.

80.

150.

000
000

000

000

000

000

000

. 500

5700.

13440.

1050.

1125.

.00

.00

00

00

00

00

PAGE

54

LETTI NG DATE: 05/09/00

Bl DDER NO 3
UNI T
Bl D PRI CE

(]
o

H
~
QUORWWORINOROWOO

(o2}

[
©

400.
375.
. 800
. 900
. 950
850.

225.

675.

80.

150.

000
000

000

000

000

000

000

. 500

12825.

13440.

1050.

1125.

00

00

00

00



Dat e 05/09/00
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER
PROPOSAL: 20000509018
| TEM

NUMBER | TEM DESCRI PTI ON UNI T

90005 M SC EACH
90005E, EROSI ON CONTROL FILTER
| NSTALLED

90005 M SC EACH
90005F, EROSI ON CONTROL FILTER
MAI NTENANCE

90005 M SC EACH
90005G, | NLET PROTECTI ON, TYPE

90005 M SC EACH
90005H, RECONSTRUCTI NG SANI TAR
MANHOLE, SPECI AL

90030 M SC L. F.
90030A, CONSTRUCTI ON STAKI NG,
PAVEMENT

90030 M SC L. F.
90030B, CONSTRUCTI ON STAKI NG,
SPECI AL

90030 M SC L. F.
90030C, CONSTRUCTI ON STAKI NG,
GUTTER, CURB AND GUTTER

90030 M SC L. F.
90030D, CONSTRUCTI ON STAKI NG,
SPECI AL

90030 M SC L. F.
90030E, PRELI M NARY CONSTRUCTI

90030 M SC L. F.
90030F, PVC STORM SEVER, 6-1NC

90030 M SC L. F.
90030G, PVC STORM SEVER, 8-1NC

90030 M SC L. F.
90030H, PVC STORM SEVER, 10-IN

90030 M SC L. F.
900301, REMOVI NG STORM SEVER,

90421 QWP, AGGREGATE FOR CONCRETE PA S.Y

90545 CONCRETE COLLAR EACH

90590 PI PE GRATES EACH

90998 ON-THE-JOB TRAI NI NG ASP-1T AP HRS

90999 ON THE-JOB TRAI NI NG, ASP-1 HRS

90365 QWP, BASE COURSES TON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
450. 000 2.500
450. 000 2.500
100. 000 20. 000
17. 000 630. 000
12340. 000 1. 000
588. 000 1. 000
223. 000 1.500
12937. 000 0. 300
12937. 000 0.700
10. 000 8. 300
5. 000 9.700
20. 000 11. 200
105. 000 7.000
64315. 000 0. 100
6. 000 275. 000
1. 000 325. 000
100. 000 4.000
400. 000 2. 000
30045. 000 0.010

DI VI SI ON OF HI GHWAYS

2000.

10710.

12340.

588.

334.

3881.

9055.
83.
48.

224.
735.
6431.
1650.
325.
400.

800.
300.

00

00

00

00

50

10

90
00
50
00
00
50
00
00

00
45

Bl DDER NO 2

UNI T
Bl D PRI CE

20.

600.

25.

30.

35.

23.

000

000

. 000

. 000

. 500

. 300

. 700

000

000

000

000

. 200
300.
450.
. 000
. 000
. 260

000
000

1125.

1125.

2000.

10200.

12340.

588.

334.

3881.

9055.
250.
150.
700.

2415.

12863.

1800.
450.
400.

800.
7811.

00

00

00

00

00

00

50

10

90
00
00
00
00
00
00
00
00

00
70

PAGE:

Bl DDER NO 3

UNI T

Bl D PRI CE

20.

1200.

25.

30.

35.

23.

300.
450.

000

000

. 000

. 000

. 500

. 300

. 700

000

000

000

000

. 200

000
000

. 000
. 000
. 260

LETTI NG DATE: 05/09/00

1125.

1125.

2000.

20400.

12340.

588.

334.

3881.

9055.
250.
150.
700.

2415.

12863.

1800.
450.
400.

800.
7811.

00

00

00

00

00

00

50

10

90
00
00
00
00
00
00
00
00

00
70



Dat e 05/09/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PACE: 56
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 05/09/00
PROPOSAL: 20000509018
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI T UNI T UNI T
NUMBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
90401 QWP, PLACEMENT OFCONCRETE PAVE P. D. 20. 000 250. 000 5000. 00 335. 000 6700. 00 360. 000 7200. 00

PROPCSAL TOTAL. . ... .. 2671596. 45 2920399. 35 2974217. 55



Dat e 05/09/00
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER
PROPCSAL: 20000509019
STATE PRQJECT(S): 2984-05-77
2984- 05- 78
2984- 05- 79

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

PACE: 57

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 05/09/00

LOCATI ON 40/ M LWAUKEE COUNTY
S LI NCOLN MEMORI AL DR, E RUSSELL AVE
LOCAL RD
M LWAUKEE COUNTY

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

Bl DDER NO 1:
Bl DDER NO 2:
Bl DDER NO 3:

LALONDE- STAFFORD, | NC.
WM BEAUDO N & SONS, | NC.
THE ZI GNEGO COVPANI ES

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI' T UNI' T UNI' T

NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
20102 CLEARI NG I.D. 25. 000 20. 000 500. 00 35. 000 875. 00 34. 990 874.75
20105 GRUBBI NG I.D. 25. 000 20. 000 500. 00 35. 000 875. 00 34. 990 874.75
20401 REMOVI NG PAVEMENT S Y. 470. 000 5. 400 2538. 00 3. 000 1410. 00 8. 000 3760. 00
20402 REMOVI NG ASPHALTI C SURFACE S Y. 660. 000 4.200 2772.00 1.750 1155. 00 5. 000 3300. 00
20405 REMOVI NG CURB AND GUTTER L. F. 5790. 000 1.150 6658. 50 2.750 15922. 50 3. 000 17370. 00
20406 REMOVI NG CONCRETE SI DEWALK S Y. 3635. 000 2. 600 9451. 00 3. 450 12540. 75 5. 000 18175. 00
20482 ABANDONI NG | NLETS EACH 9. 000 150. 000 1350. 00 300. 000 2700. 00 150. 000 1350. 00
20503 UNCLASSI FI ED EXCAVATI ON CY. 10155. 000 9. 650 97995. 75 11. 050 112212. 75 10. 000 101550. 00
21302 FI NI SH NG ROADWAY, PRQIJECT LS 1. 000 1250. 000 1250. 00 500. 000 500. 00 2500. 000 2500. 00

2984-05-77
21303 FI NI SH NG ROADWAY, PRQIJECT LS 1. 000 2125. 000 2125. 00 500. 000 500. 00 2500. 000 2500. 00

2984-05-78
21304 FI NI SH NG ROADWAY, PRQIJECT LS 1. 000 1125. 000 1125. 00 500. 000 500. 00 1000. 000 1000. 00

2984-05-79
30404 CRUSHED AGGREGATE BASE COURSE TON 5350. 000 8. 300 44405. 00 8. 600 46010. 00 7.500 40125. 00
30420 CABC, OPEN GRADED, NUMBER 2 TON 3520. 000 10. 600 37312. 00 10. 800 38016. 00 11. 000 38720. 00
30706 CONCRETE BASE COURSE, 6-1INCH S.Y. 120. 000 17.500 2100. 00 20. 000 2400. 00 26. 000 3120. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 89. 000 2. 000 178. 00 5. 000 445. 00 2. 000 178. 00
40301 QWP, ASPHALTIC M XTURE TON 440. 000 0. 650 286. 00 0.700 308. 00 0. 650 286. 00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 12. 000 250. 000 3000. 00 210. 000 2520. 00 248. 000 2976. 00
40713 ASPHALTI C CONCRETE PAVEMENT, T TON 440. 000 28. 000 12320. 00 25. 800 11352. 00 28. 000 12320. 00
40901 CRACKI NG AND SEATI NG CONCRETE S.Y. 1290. 000 3. 050 3934. 50 1. 400 1806. 00 3. 050 3934.50
41508 CONCRETE PAVEMENT, 8- NCH S Y. 13410. 000 18. 200 244062. 00 19. 850 266188. 50 22. 280 298774. 80
41509 CONCRETE PAVEMENT, 9-1 NCH S Y. 120. 000 27.900 3348. 00 29. 800 3576. 00 35. 000 4200. 00
41606 CONCRETE DRI VEVWAY, 7-1 NCH S Y. 530. 000 26. 100 13833. 00 27. 400 14522. 00 30. 000 15900. 00
41607 CONCRETE DRI VEVWAY, 8- NCH S Y. 160. 000 30. 850 4936. 00 28. 900 4624. 00 35. 000 5600. 00
41610 CONCRETE ALLEY S Y. 40. 000 26. 100 1044. 00 30. 000 1200. 00 35. 000 1400. 00
41653 PAVEMENT TI ES EACH 24.000 7.000 168. 00 10. 000 240. 00 10. 000 240. 00
60121 CONCRETE CURB AND GUTTER, 22-1 L.F. 24.000 23. 000 552. 00 20. 000 480. 00 24. 000 576. 00
60124 CONCRETE CURB AND GUTTER, 31-1 L.F. 7260. 000 9. 750 70785. 00 10. 150 73689. 00 10. 870 78916. 20



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000509019

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNI T
Bl D PRI CE

PACE: 58

LETTI NG DATE: 05/09/00

64304
64318
64321
64326
64503
66501
90005
90005
90005
90005
90005
90005

90005

CONCRETE SI DEWALK, 5-1NCH
CONCRETE LOADI NG ZONE
NONREI NF CONC PI PE, CLS 3, SS
NONREI NF CONC PI PE, CLS 3, SS
RECONSTRUCTI NG MANHOLES
RECONSTRUCTI NG | NLETS
ADJUSTI NG MANHOLE COVERS

Pl PE UNDERDRAI N, 6-1 NCH
MOBI LI ZATI ON

CALCI UM CHLORI DE SURFACE TREAT
WATER

TOPSOA L

FERTI LI ZER, TYPE A
SODDI NG

FI ELD OFFICE, TYPE C

TRAFFI C CONTROL, PROQJECT
2984-05-77

TRAFFI C CONTROL, PRQJECT
2984-05-78

TRAFFI C CONTROL, PROQJECT
2984-05-79

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE DF
SAW NG EXI STI NG PAVEVENT

M SC

90005A ADJUSTI NG WATER SERVI CE
M SC

90005B ADJUSTI NG WATER GATE VA
M SC

90005C I NLET COVERS, TYPE 57

M SC

90005D I NLET COVERS, TYPE Q

M SC

90005E I NLETS, TYPE 35A

M SC

90005F I NLETS, TYPE 44A

M SC

90005G I NLETS, TYPE 12

LS

LS

DAYS
DAYS
DAYS
S. Y.
L. F.
EACH
EACH
EACH
EACH
EACH
EACH

EACH

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
35980. 000 2. 250
860. 000 4.100
232. 000 70. 000
25. 000 100. 000
3. 000 700. 000
1. 000 1000. 000
5. 000 300. 000
6040. 000 2. 050
1. 000 24100. 000
10. 000 50. 000
105. 000 21. 000
5070. 000 1. 850
4. 000 35. 000
5070. 000 2. 600
1. 000 4500. 000
1. 000 2500. 000
1. 000 2500. 000
1. 000 2500. 000
6798. 000 0. 500
13596. 000 0. 200
5459. 000 0. 500
3360. 000 1. 450
840. 000 0. 750
38. 000 100. 000
53. 000 80. 000
44.000 400. 000
1. 000 1000. 000
7.000 700. 000
6. 000 2300. 000
1. 000 1500. 000

2500.
3399.
2719.
2729.
4872.
630.
3800.
4240.
17600.
1000.
4900.
13800.

1500.

.00

00
00
20
50

00
00

00

00

00

00

00

00

2. 600
4000. 000
2500. 000
2500. 000
2500. 000
0. 500
0. 200
0. 500
1. 250
1. 000
0. 000

60. 000
345. 000
410. 000
730. 000

1700. 000

2400. 000

2500.
3399.
2719.
2729.
4200.
840.
2280.
3180.
15180.
410.
5110.
10200.

2400.

.00

00
00
20
50

00
00

00

00

00

00

00

00

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
2.770 99664. 60
6. 000 5160. 00
70. 000 16240. 00
100. 000 2500. 00
700. 000 2100. 00
1000. 000 1000. 00
300. 000 1500. 00

3. 640 21985. 60
22000. 000 22000. 00
100. 000 1000. 00
30. 000 3150. 00
3. 000 15210. 00
30. 000 120. 00
2.750 13942. 50
8000. 000 8000. 00
2500. 000 2500. 00
2500. 000 2500. 00
2500. 000 2500. 00
0. 500 3399. 00

0. 200 2719. 20

0. 500 2729.50

2. 470 8299. 20

0. 750 630. 00
150. 000 5700. 00
150. 000 7950. 00
400. 000 17600. 00
1000. 000 1000. 00
700. 000 4900. 00

2300. 000 13800. 00

1500. 000 1500. 00



Dat e 05/09/00

CERTI FI ED BY-

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PACE: 59

LETTI NG DATE: 05/09/00

TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED
PROPOSAL: 20000509019
Bl DDER NO 1
| TEM ESTI MATED UNI T

NUMBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE

90005 M SC EACH 38. 000 400. 000
90005H MANHOLE COVERS, TYPE 58

90005 M SC EACH 4.000 350. 000
900051 | NTERNAL SANI TARY MANHO

90005 M SC EACH 6. 000 40. 000
90005J I NLET SCREENS, TYPE P

90005 M SC EACH 45. 000 35. 000
90005K I NLET SCREENS, TYPE R

90005 M SC EACH 3. 000 500. 000
90005L ADJUSTI NG TES MANHOLES

90005 M SC EACH 2.000 340. 000
90005M PAVEMENT MARKI NG, RETRO
TAPE, TYPE A420, ARROWS

90005 M SC EACH 2.000 450. 000
90005N PAVEMENT MARKI NG, RETRO
TAPE, TYPE A420, WORDS

90008 M SC DAY 130. 000 4.000
90008A CONTRACTOR FURNI SHED PO
COVPUTER AND PRI NTER

90030 M SC L. F. 140. 000 15. 000
90030A VERTI CAL FACE CONCRETE
7-1 NCH

90030 M SC L. F. 2079. 000 4.500
90030B PAVEMENT MARKI NG, RETRO
TAPE, TYPE A380l, 4-1NCH

90030 M SC L. F. 674. 000 5. 500
90030C PAVEMENT MARKI NG, RETRO
TAPE, TYPE A420, CROSSWALK, 4X

90031 M SC S. F. 30. 000 6. 000
90031A | NTERGRAL CURB AND GUTT

90031 M SC S. F. 4530. 000 1. 250
90031B 2-1 NCH ASPHALT WALK

90315 REMOVI NG CONCRETE SURFACE, PAR S.Y. 360. 000 5. 900

PROPCSAL TOTAL

1575.

1500.

680.

900.

520.

2100.

9355.

3707.

180.

5662.

2124.

856571.

00

00

00

00

00

00

50

00

00

50

95

Bl DDER NO 2 Bl DDER NO 3
UNI' T UNI' T

Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
410. 000 15580. 00 400. 000 15200. 00
360. 000 1440. 00 350. 000 1400. 00
12. 000 72.00 35. 000 210. 00
12. 000 540. 00 45. 000 2025. 00
440. 000 1320. 00 500. 000 1500. 00
340. 000 680. 00 340. 000 680. 00
450. 000 900. 00 450. 000 900. 00
20. 000 2600. 00 1. 000 130. 00
20. 000 2800. 00 14. 000 1960. 00
4.500 9355. 50 4.500 9355. 50
5. 500 3707. 00 5. 500 3707. 00
33. 000 990. 00 45. 000 1350. 00
1.150 5209. 50 1. 000 4530. 00
9. 270 3337. 20 5. 300 1908. 00
913470. 90 996676. 10



Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509020

STATE PRQJECT(S): 3847-03-70

TYPE OF WORK:

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

BI DDER NO 1: PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES

Bl DDER NO 2: LUNDA CONSTRUCTI ON COVPANY

Bl DDER NO 3: EDWARD KRAEMER & SONS, | NC

LOCATI ON 64/ WALWORTH

TI BBETS- ABELLS CORNERS RD, BRI DGE& APPS

CTH ES

WALWORTH COUNTY

COUNTY

PAGE:

60

LETTI NG DATE: 05/09/00

Bl DDER NO 3
UNI T

Bl D PRI CE

| TEM

NUMBER | TEM DESCRI PTI ON UNI T

20101 CLEARI NG STA.

20104 GRUBBI NG STA.

20330 REMOVI NG OLD CULVERTS EACH

20351 REMOVI NG OLD BRI DGE, STATI ON LS
10+00

20503 UNCLASSI FI ED EXCAVATI ON CY

20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 64-9

20801 BORROW EXCAVATI ON C.Y

21001 STRUCTURE BACKFI LL CY

21301 FI NI SH NG ROADVWAY LS

30404 CRUSHED AGGREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40713 ASPHALTI C CONCRETE PAVEMENT, T TON
41621 CONCRETE PAVEMENT APPROACH SLA S.Y.
50201 CONCRETE MASONRY, BRI DGES C.Y.
50265 PROTECTI VE SURFACE TREATMENT S. Y.
50504 HI GH STRENGTH BAR STEEL REI NF. LB
50511 COATED HI GH STR BAR STL REINF, LB
51030 CIP CONC PILING DELIV & DRIVE L.F.
51340 TUBULAR RAILING TYPE F, STRUC LS
B- 64-9
51605 RUBBERI ZED MEMBRANE WATERPROCF S.
52061 APRON ENDWALLS FOR CULVERT PI P
52105 CORRUGATED STEEL CULVERT PI PE
60601 RI PRAP
60602 HEAVY RI PRAP
61407 STEEL THRI E BEAM STRUCTURE APP
61435 STL PLT BM GRD, ENRGY ABSORB T

Gnxxng

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
2. 000 500. 000
2. 000 500. 000
1. 000 250. 000
1. 000 11000. 000
378. 000 7.900
1. 000 10000. 000
345. 000 10. 000
580. 000 12. 000
1. 000 2000. 000
900. 000 12. 000
50. 000 2. 350
16. 800 201. 000
280. 000 30. 980
109. 400 125. 000
219. 000 250. 000
175. 000 2. 000
7500. 000 0. 450
16320. 000 0. 550
915. 000 18. 000
1. 000 5500. 000
14. 000 15. 000
2.000 150. 000
32. 000 25. 000
170. 000 30. 000
260. 000 35. 000
132. 000 32. 000
4. 000 2050. 000

Bl DDER NO 2
UNI' T

AMOUNT Bl D PRI CE AMOUNT
1000. 00 500. 000 1000. 00
1000. 00 500. 000 1000. 00
250. 00 250. 000 250. 00
11000. 00 18000. 000 18000. 00
2986. 20 7.900 2986. 20
10000. 00 5000. 000 5000. 00
3450. 00 10. 000 3450. 00
6960. 00 18. 000 10440. 00
2000. 00 2000. 000 2000. 00
10800. 00 12. 000 10800. 00
117.50 2. 350 117.50
3376. 80 201. 000 3376. 80
8674. 40 30. 980 8674. 40
13675. 00 110. 000 12034. 00
54750. 00 300. 000 65700. 00
350. 00 5. 000 875. 00
3375. 00 0. 470 3525. 00
8976. 00 0.520 8486. 40
16470. 00 13. 500 12352. 50
5500. 00 5700. 000 5700. 00
210. 00 25. 000 350. 00
300. 00 150. 000 300. 00
800. 00 25. 000 800. 00
5100. 00 30. 000 5100. 00
9100. 00 40. 000 10400. 00
4224. 00 30. 000 3960. 00
8200. 00 1800. 000 7200. 00

10.

16.
2000.

12.
. 350
201.
30.
110.
290.
. 360
. 530
. 610

18.
5000.

34.
150.
25.
30.
45.
30.
1800.

000
000
000
000

000
980
000
000

500
000

000
000
000
000
000
000
000

.00
00
00
100
50
80
.00
100
.00
120
.00
.00
100
100
.00
100
100



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000509020

| TEM
NUMBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

Bl D PRI CE

PAGE:

61

LETTI NG DATE: 05/09/00

90030

90656

MOBI LI ZATI ON

TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED
SILT FENCE, DELI VERED
SILT FENCE, | NSTALLED
SILT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH

FERTI LI ZER, TYPE B

SEEDI NG, M XTURE NO. 20
WOOD POSTS, 4X4-1NCH X 10-FT.
SIGNS, TYPE ||, REFLECTIVE
FI ELD OFFI CE, TYPE B
TRAFFI C CONTROL

GEOTEXTI LE FABRI C, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
SAW NG EXI STI NG PAVEMENT

M SC

90005A CONSTRUCTI ON STAKI NG
LAYOUT, STRUCTURE B-64-9

M SC

90030A CONSTRUCTI ON STAKI NG
AGGREGATE BASE COURSE

M SC

90030B CONSTRUCTI ON STAKI NG
TURBI DI TY BARRI ERS

S. Y.

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

1. 000 17100. 000
445. 000 3. 000
630. 000 0. 250
20. 000 5. 000
20. 000 5. 000
290. 000 0. 750
290. 000 1. 000
290. 000 0. 100
2. 000 100. 000
2. 000 150. 000
0.700 100. 000
22.000 7.000
4. 000 42.000
12. 000 15. 000
1. 000 5000. 000
1. 000 2400. 000
560. 000 2. 000
365. 000 2. 000
60. 000 4. 250
1. 000 900. 000
253. 000 3. 500
253. 000 3.500
280. 000 18. 000

PROPCSAL TOTAL

885.

885.

5040.

230261.

50

50

00

90

23.

. 950
. 000
. 250
. 000

. 500

. 500

000

885.

885.

6440.

233069.

50

50

00

70

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
20500. 000 20500. 00
3. 000 1335. 00
0. 130 81. 90
6. 000 120. 00
8. 000 160. 00
1. 000 290. 00
1. 000 290. 00
1. 000 290. 00
200. 000 400. 00
250. 000 500. 00
150. 000 105. 00
9. 000 198. 00
60. 000 240. 00
22.000 264. 00
250. 000 250. 00
2400. 000 2400. 00
2. 600 1456. 00
2. 350 857.75
4.260 255. 60
1000. 000 1000. 00
1. 000 253.00
1. 000 253.00
23. 000 6440. 00
235124. 85



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000509021

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 4090- 02- 60
4090- 02- 71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

Bl DDER NO 1: NORTHEAST ASPHALT, | NC.

| TEM

NUMBER

21303

30404
30420
30426
40204
40501
41103
41105
41606
41636
50265
50903
50905
50912
50915
50920
50925
60133
60204

| TEM DESCRI PTI ON UNI T

CLEARI NG

GRUBBI NG

REMOVI NG CURB AND GUTTER
REMOVI NG CONCRETE SI DEWALK
REMOVI NG FENCE

REMOVI NG MANHOLES

REMOVI NG CATCH BASI NS

REMOVI NG ASPHALTI C SURFACE, BU
REMOVI NG ASPHALTI C SURFACE, M
UNCLASSI FI ED EXCAVATI ON

FI NI SHI NG ROADWAY, PROJECT
4090-02-71

FI NI SHI NG ROADWAY, PROJECT
4090- 02- 60

CRUSHED AGCREGATE BASE COURSE
CABC, OPEN GRADED NUMBER 2
BREAKER RUN STONE

ASPHALTI C MATERI AL FOR TACK CO
ASPHALTI C MATERI AL FOR PLANT M
ASPHALTI C SURFACE, DETOURS
ASPHALTI C SURF, DRI VEWAYS & FI
CONCRETE DRI VEWAY, 175 MM

H. E. S. CONCRETE DRI VEWAY, 175
PROTECTI VE SURFACE TREATMENT
PREPARATI ON, DECKS, TYPE 1
CLEANI NG, DECKS

CURB REPAI R

CONCRETE SURFACE REPAI R

FULL DEPTH DECK REPAI R
CONCRETE MASONRY, OVERLAY, DEC
CONCRETE CURB AND GUTTER, 750
CONCRETE SI DEWALK, 100 MM

I—
(02]

SEH5RR=RRR”S00 OO

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

223. 000 9. 000
267. 000 9. 000
685. 000 6. 600
1115. 000 3. 400
3. 100 11. 850

1. 000 200. 000

2. 000 300. 000
634. 400 8. 700
224.000 18. 200
4186. 000 9. 450
1. 000 1500. 000

1. 000 1500. 000
2195. 000 9. 500
1385. 000 10. 500
3300. 000 9. 050
762. 000 0. 630
75. 350 235. 000
35. 000 84. 500
59. 000 101. 250
496. 000 30. 250
108. 000 32. 000
276. 000 5. 000
100. 000 45. 000
276. 000 19. 000
7.600 75. 000
1.100 400. 000
2.500 300. 000
19. 100 315. 000
752. 000 21. 500
1014. 000 22.700

LOCATI ON 20/ FOND DU LAC COUNTY

E MAIN ST, FOND DU LAC ST, BRIDGE & APPS

STH 67
FOND DU LAC COUNTY

Bl DDER NO 2
UNI' T

AMOUNT BI D PRI CE AMOUNT
2007. 00 0. 000 0.00
2403. 00 0. 000 0.00
4521. 00 0. 000 0.00
3791. 00 0. 000 0.00
36. 74 0. 000 0.00
200. 00 0. 000 0. 00
600. 00 0. 000 0. 00
5519. 28 0. 000 0.00
4076. 80 0. 000 0.00
39557. 70 0. 000 0.00
1500. 00 0. 000 0.00
1500. 00 0. 000 0.00
20852. 50 0. 000 0. 00
14542. 50 0. 000 0. 00
29865. 00 0. 000 0. 00
480. 06 0. 000 0. 00
17707. 25 0. 000 0. 00
2957. 50 0. 000 0. 00
5973. 75 0. 000 0. 00
15004. 00 0. 000 0.00
3456. 00 0. 000 0.00
1380. 00 0. 000 0.00
4500. 00 0. 000 0.00
5244.00 0. 000 0.00
570. 00 0. 000 0.00
440. 00 0. 000 0.00
750. 00 0. 000 0.00
6016. 50 0. 000 0.00
16168. 00 0. 000 0.00
23017. 80 0. 000 0.00

PAGE:
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LETTI NG DATE: 05/09/00

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000509021

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T
REI NF CONC PIPE, CLASS IIl, SS M
REI NF CONC PIPE, CLASS IIl, SS M
CATCH BASI NS, TYPE 5 EACH
MANHOLES, TYPE 1 EACH
RECONSTRUCTI NG MANHOLES EACH
MANHOLE COVERS, TYPE J EACH
I NLET COVERS, TYPE H EACH
ADJUSTI NG MANHOLE COVERS EACH
SALVAGED MANHOLE COVERS EACH
Pl PE UNDERDRAI N, 150 MM M
MOBI LI ZATI ON LS
LANDMARK REFERENCE MONUMENTS EACH
ASPHALTI C FLUMES e
WATER KL
TOPSO L e
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SILT FENCE, DELI VERED M
SILT FENCE, | NSTALLED M
SILT FENCE MAI NTENANCE M
MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
FERTI LI ZER, TYPE B KG
SODDI NG e
WATERI NG SODDED AREAS KL
TREES, EACH
MAPLE, NORWAY COLUWMNAR, 50MM C
BALLED & BURLAPPED
SIGNS, TYPE ||, REFLECTIVE e
MOVI NG SI GNS, TYPE |1 EACH
REMOVI NG SI GNS, TYPE |1 EACH
REMOVI NG SMALL SI GN SUPPORTS EACH
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL, PRQJECT LS
4090-02-71
TRAFFI C CONTROL, PRQJECT LS
4090- 02- 60
TRAFFI C CONTROL, DRUMS DAYS

TRAFFI C CONTROL, BARRI CADES, T

DAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

68. 100 93. 450
231. 000 114.750
9. 000 1890. 000

5. 000 1150. 000

1. 000 900. 000

4. 000 250. 000

9. 000 290. 000

3. 000 350. 000

1. 000 150. 000
364. 000 34. 400
1. 000 39800. 000

1. 000 175. 000

3. 000 135. 000
20. 000 6. 000
1141. 000 3. 000
9. 000 10. 000

9. 000 10. 000
70. 000 7.000
70. 000 7.000
35. 000 0. 400
1. 000 150. 000

1. 000 225. 000
40. 000 0. 600
1141. 000 2.900
300. 000 8. 000
12. 000 350. 000
24.030 170. 000
3. 000 90. 000
30. 000 15. 000
28. 000 15. 000
1. 000 5000. 000

1. 000 3000. 000

1. 000 3000. 000
3600. 000 0. 280
1083. 000 1. 000

DI VI SI ON OF HI GHWAYS

4085.
.00
450.
420.
5000.
3000.

3000.

1008.
1083.

10

00
00
00

00

00
00

cNeololoNoNe]

o

[eNe]

OO0 00000000000000000000000

Bl DDER NO 2
UNI T
Bl D PRI CE

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000
. 000
. 000
. 000
. 000
. 000

. 000

. 000
. 000

o

oo

COOLLOLLOLOLOOOOOO0O0O0O0O0O0O0O0000OO0

.00
.00

.00
.00
.00
.00

.00
.00

PAGE
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Bl DDER NO 3
UNI T
Bl D PRI CE

cNeololoNoNo]

o

[eNe]

OO0 00000000000000000000000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000
. 000
. 000
. 000
. 000
. 000

. 000

. 000
. 000

LETTI NG DATE: 05/09/00

©

oo

COOOLLLLOLOLOOOOOOOO0O0000000O0

e

00
00

00
00
00

00

.00
.00



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000509021

| TEM
NUMBER

90005

90005

90005

90006

90006

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, DETOUR
TRAFFI C CONTROL, DETOUR, SI GNS
GEOTEXTI LE FABRI C, TYPE DF
PAVEMENT MARKI NG, 100 MM EPOX
PVMI' MRKNG, CHANNELI ZI NG, 200
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 450 MM
PVMI' MRKNG, CROSSWALK, 150 MM
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 300 MV
PAVEMENT MARKI NG, CURB RAMP, E
TEMPORARY PAVEMENT MARKI NG, 10
TEMP PVMI' MRKG, 100 MM REMOVA
TEMP PVMI' MRKNG, STOP LI NE, 30
TEMP PVMI' MRKG STOP LNE 300MM
SAW NG EXI STI NG PAVEVENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90002A, GEO GRI D REI NFORCEMENT
M SC

90005A, | NLET PROTECTI ON, TYPE
M SC

90005B, | NLET PROTECTI ON, TYPE
M SC

90005E, TUBULAR STEEL SI GN POS
M SC

90005F, TUBULAR STEEL SI GN POS
M SC

90005G, TUBULAR STEEL SI GN POS
M SC

90006A, ASPHALTI C CONCRETE PAV
SUPERPAVE

M SC

90006B, QUALI TY MANAGEMENT PRO
SUPERPAVE M XTURE

DAYS
DAYS
DAYS
LS

DAYS

STTTTIIIIPQPIIIIZR
2L

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
1626. 000 0. 200
1745. 000 0. 250
1085. 000 1. 000
1. 000 1500. 000
11077. 000 0. 350
1270. 000 2. 000
1358. 000 0.820
120. 000 2. 460
360. 000 1. 050
29. 000 16. 400
175. 000 10. 660
6. 000 80. 000
3. 000 90. 000
76. 000 14. 760
18. 000 13. 940
670. 000 0. 850
250. 000 2.910
15. 000 2.550
15. 000 8. 730
351. 000 3. 450
132. 000 6. 850
4320. 000 2. 250
13. 000 45. 000
9. 000 40. 000
26. 000 70. 000
8. 000 75. 000
3. 000 75. 000
1497. 000 39. 830
1497. 000 1.180

DI VI SI ON OF HI GHWAYS

360.

1820.

600.

225.

59625.

1766.

00

00

00

00

51

46

o

OO0 0000000000000000000

Bl DDER NO 2
UNI T
Bl D PRI CE

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

©

COOLLOLOLOOOOOO0O0O0O0O0O00000

.00

.00

.00

.00

.00

.00

PAGE:
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Bl DDER NO 3
UNI T
Bl D PRI CE

o

CO00000000000000000000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

LETTI NG DATE: 05/09/00

©

COOOLLOLOLOOLOOOO0O0O0O00000

.00

.00

.00

.00

.00

.00



Dat e 05/09/00
CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 2
UNI T
Bl D PRI CE

PACE: 65

LETTI NG DATE: 05/09/00

TI TLE- CONTRACT AND ESTI MATE ENG NEER
PROPOSAL: 20000509021
| TEM
NUMBER | TEM DESCRI PTI ON UNI T
90012 M SC 40M
90012A, TEST ROLLI NG
90066 M SC DOL

90066A, MONTHLY MOBI LE TELEPHO

90591 TEMPORARY COVER PLATES

PROPCSAL TOTAL. . ... ..

EACH

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE AMOUNT
25. 000 42.000 1050. 00
1500. 000 1. 000 1500. 00
20. 000 385. 000 7700. 00
486768. 44

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0.00



Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20000509022

STATE PRQJECT(S): 4120-05-72

TYPE OF WORK:

BI DDER NO 1: VI NTON CONSTRUCTI ON COVPANY
Bl DDER NO 2: STREU CONSTRUCTI ON CO.
Bl DDER NO 3: JAMES CAPE & SONS CO

| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI T QUANTI TY
20101 CLEARI NG STA. 8. 000
20102 CLEARI NG I.D. 68. 000
20104 CRUBBI NG STA. 8. 000
20105 CRUBBI NG I.D. 68. 000
20330 REMOVI NG OLD CULVERTS EACH 1. 000
20405 REMOVI NG CURB AND GUTTER L. F. 1070. 000
20406 REMOVI NG CONCRETE S| DEWALK S. Y. 300. 000
20416 REMOVI NG | NLETS EACH 6. 000
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 190. 000
20503 UNCLASSI FI ED EXCAVATI ON C.Y. 21020. 000
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000

B- 20- 124

21001 STRUCTURE BACKFI LL C.Y. 420. 000
21131 PREP OF FOUNDATI ON FOR ASPHALT STA. 19. 700
21301 FI NI SH NG ROADWAY LS 1. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 11380. 000
30420 CABC, OPEN GRADED, NUMBER 2 TON 4000. 000
30426 BREAKER RUN STONE TON 2590. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 300. 000
40301 QWP, ASPHALTIC M XTURE TON 1720. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 110. 000
40713 ASPHALTI C CONCRETE PAVEMENT, T TON 1720. 000
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON 58. 000
41508 CONCRETE PAVEMENT, 8-1NCH S.Y. 20200. 000
41605 CONCRETE DRI VEWAY, 6-1NCH S.Y. 215. 000
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 119. 000
41653 PAVEMENT TI ES EACH 16. 000
50201 CONCRETE MASONRY, BRI DGES C.Y. 246. 000
50265 PROTECTI VE SURFACE TREATMENT S.Y. 290. 000
50504 HI GH STRENGTH BAR STEEL REI NF. LB. 7920. 000

Bl DDER NO 1

UNI T

BI D PRI CE

. 600
. 000
. 900
. 000
110.
. 000
378.
. 000
. 500

000

000

LOCATI ON 20/ FOND DU LAC COUNTY
EXTENSI ON OF PETER S AVE

STH 175

FOND DU LAC COUNTY

Bl DDER NO 2
UNI' T

AMOUNT Bl D PRI CE
1496. 00 187. 000
676. 60 9. 970
1496. 00 187. 000
676. 60 9. 970
255. 00 255. 000
2033. 00 1.900
900. 00 3. 000
750. 00 150. 000
1282. 50 6. 750
129693. 40 6.170
3500. 00 3500. 000
4200. 00 10. 000
2364. 00 120. 000
4000. 00 5000. 000
97299. 00 8. 550
33320. 00 8. 550
20098. 40 7.760
750. 00 2.500
1290. 00 0. 750
23650. 00 215. 000
62952. 00 36. 600
4930. 00 85. 000
422180. 00 22. 380
5160. 00 22. 950
13090. 00 95. 000
144. 00 8. 000
92988. 00 378. 000
1160. 00 4.000
3960. 00 0. 500

129693,
3500.

4200.
2364.
5000.
97299.
34200.
20098.
750.
1290.
23650.
62952.
4930.
452076.
4934.
11305.
128.
92988.
1160.
3960.

PAGE:
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LETTI NG DATE: 05/09/00

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
250. 000 2000. 00
10. 000 680. 00
250. 000 2000. 00
10. 000 680. 00
100. 000 100. 00
3. 000 3210. 00
3. 000 900. 00
125. 000 750. 00
8. 500 1615. 00
4.770 100265. 40
3500. 000 3500. 00
10. 000 4200. 00
175. 000 3447.50
5000. 000 5000. 00
7.690 87512. 20
10. 000 40000. 00
8. 000 20720. 00
2.500 750. 00
0. 750 1290. 00
215. 000 23650. 00
36. 600 62952. 00
85. 000 4930. 00
21. 970 443794. 00
22. 950 4934. 25
105. 000 12495. 00
8. 000 128. 00
378. 000 92988. 00
4.000 1160. 00
0. 500 3960. 00



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL:

| TEM
NUMBER

| TEM DESCRI PTI ON

20000509022

CONTRACT AND ESTI MATE ENG NEER

UNI T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

PACE: 67

LETTI NG DATE: 05/09/00

COATED HI GH STR BAR STL REINF, LB
STL PILING DELIV & DRI VEN, HP

TUBULAR RAILING TYPE H, STRUC

B- 20- 124

RUBBERI ZED MEMBRANE WATERPROOF
CORRUGATED STEEL CULVERT PI PE
STL APRON ENDW. FOR CLVRT PI PE
RCCP, APRON ENDWALLS, 12-1NCH
SALVAGED CULVERT PI PE, 18-1NCH
CONCRETE CURB AND GUTTER, 30-1
CONCRETE CURB AND GUTTER, 30-1
CONCRETE SI DEWALK, 5-1NCH

HEAVY
REI NF
REI NF
REI NF
REI NF
REI NF
REI NF

Rl PRAP

CONC PI PE,
CONC PI PE,
CONC PI PE,
CONC PI PE,
CONC PI PE,
CONC PI PE,
MANHOLES, TYPE 1
I NLETS, TYPE 8

RECONSTRUCTI NG MANHOLES

CLASS
CLASS
CLASS
CLASS
CLASS
CLASS

RECONSTRUCTI NG | NLETS
MANHOLE COVERS, TYPE J
I NLET COVERS, TYPE H S
I NLET COVERS, TYPE Ms-A
ADJUSTI NG MANHOLE COVERS

Pl PE UNDERDRAI N, 6-1 NCH

I
I
I
I
I
V,

SS
SS
SS
SS
SS
SS

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
ANCHOR ASSEMB FCR STEEL PLATE
STL PLT BM GRD, ENRGY ABSORB T

MOBI LI ZATI ON

CONCRETE CORRUGATED MEDI AN
CONCRETE MEDI AN SLOPED NOSE

LANDMARK REFERENCE MONUMENTS

ASPHALTI C FLUMES

WATER
TOPSO L

L. F.
LS

S. Y.
L. F.
EACH

2
2

o9 e
QTTTTTTKTTTT

T
2

EACH
EACH
EACH
EACH
EACH
EACH
L. F.
L. F.
L. F.
EACH
EACH
LS

S. F.
S. F.
EACH
S. Y.
MGAL
S. Y.

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
25980. 000 0. 650
840. 000 14. 000
1. 000 9000. 000
26. 000 35. 000
12. 000 22.500
2.000 95. 000
4. 000 290. 000
40. 000 24.000
9160. 000 7.000
1850. 000 6.100
39100. 000 2.180
40. 000 45. 000
1236. 000 27. 050
295. 000 30. 250
125. 000 33. 450
322. 000 39. 100
957. 000 41. 450
30. 000 25. 850
13. 000 940. 000
6. 000 870. 000
5. 000 350. 000
2.000 300. 000
13. 000 200. 000
37. 000 280. 000
6. 000 205. 000
5. 000 185. 000
6840. 000 2.500
54. 000 29. 000
87.500 10. 000
4.000 75. 000
2.000 1800. 000
1. 000 45000. 000
820. 000 3. 300
168. 000 3. 300
10. 000 162. 000
11. 000 75. 000
32. 000 15. 000
17060. 000 1.910

554.
1620.
825.
480. 00
32584. 60

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
0. 650 16887. 00
14. 000 11760. 00
9000. 000 9000. 00
35. 000 910. 00
30. 000 360. 00
150. 000 300. 00
450. 000 1800. 00
20. 000 800. 00
6. 450 59082. 00
8. 000 14800. 00
2.100 82110. 00
45. 000 1800. 00
28. 500 35226. 00
31. 500 9292. 50
33. 750 4218. 75
39. 750 12799. 50
42. 150 40337. 55
29. 500 885. 00
700. 000 9100. 00
875. 000 5250. 00
650. 000 3250. 00
750. 000 1500. 00
250. 000 3250. 00
290. 000 10730. 00
290. 000 1740. 00
250. 000 1250. 00
2.500 17100. 00
30. 000 1620. 00
10. 250 896. 88
75. 000 300. 00
1750. 000 3500. 00
93000. 000 93000. 00
3. 750 3075. 00
4.000 672.00
95. 000 950. 00
75. 000 825. 00
15. 000 480. 00
1.910 32584. 60

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
0. 650 16887. 00
14. 000 11760. 00
9000. 000 9000. 00
35. 000 910. 00
36. 080 432. 96
100. 000 200. 00
327. 000 1308. 00
20. 000 800. 00
6.870 62929. 20
8. 000 14800. 00
2.100 82110. 00
45. 000 1800. 00
30. 590 37809. 24
32. 860 9693. 70
35. 760 4470. 00
42. 310 13623. 82
47. 220 45189. 54
32. 870 986. 10
1231. 170 16005. 21
945. 580 5673. 48
700. 000 3500. 00
350. 000 700. 00
250. 000 3250. 00
310. 000 11470. 00
260. 000 1560. 00
300. 000 1500. 00
2.500 17100. 00
29. 000 1566. 00
10. 000 875. 00
75. 000 300. 00
1800. 000 3600. 00
118600. 000 118600. 00
3. 750 3075. 00
4.000 672. 00
162. 000 1620. 00
75. 000 825. 00
25. 000 800. 00
1.500 25590. 00



Dat e 05/09/00
CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

Bl D PRI CE

PACE: 68

LETTI NG DATE: 05/09/00

TI TLE- CONTRACT AND ESTI MATE ENG NEER
PROPOSAL: 20000509022
| TEM

NUMBER | TEM DESCRI PTI ON UNI T
62811 EROSI ON BALES, DELI VERED EACH
62812 EROSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH
62902 FERTI LI ZER, TYPE A cowr
63101 SODDI NG S.Y
63103 WATERI NG SODDED AREAS MGAL
63702 SIGNS, TYPE I, REFLECTIVE S. F.
63822 MOVING SICNS, TYPE I EACH
63827 REMOVI NG SIGNS, TYPE |1 EACH
63830 REMOVI NG SMALL SI GN SUPPORTS EACH
64210 FI ELD LABORATORY LS
64220 FIELD COFFICE, TYPE C LS
64301 TRAFFI C CONTROL LS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64343 TRAFFI C CONTROL, DETOUR, SI GNS DAYS
64501 CEOTEXTI LE FABRI C, TYPE SAS S.Y.
64503 CEOTEXTI LE FABRI C, TYPE DF S.Y.
64506 CEOTEXTI LE FABRIC, TYPE HR S. Y.
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F
64618 PVMI MRKNG, CHANNELI ZI NG, 8-IN L. F.
64710 PVMI MRKNG, STOP LINE, 18-1NCH L.F.
64718 PVMI MRKNG, CROSSWALK, 6-1NCH, L.F.
64778 PAVEMENT MARKI NG CURB, EPOXY L.F.
64782 PAVEMENT MARKI NG, CURB RAMP, E L.F.
64790 PAVEMENT MARKI NG, | SLAND NOSE, EACH
65219 NONMETALLIC CONDUI T, SCHEDULE L.F.
65221 NONMETALLIC CONDUI T, SCHEDULE L.F.
65231 NONMETALLIC CONDUI T, SCHEDULE L.F.
65250 LOOP DETECTOR CONDUI T L. F.
65255 LOOP DETECTOR SLOTS L. F.
65301 PULL BOXES, STEEL, 12X24-1NCH EACH
65303 PULL BOXES, STEEL, 18X24-1NCH EACH
65306 PULL BOXES, STEEL, 24X36-1NCH EACH

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
54. 000 4.000
54. 000 4.000
2840. 000 0. 800
2840. 000 0. 750
2840. 000 0.010
4. 000 100. 000
4. 000 100. 000
10. 800 25. 000
17060. 000 2. 240
244.000 14. 220
364. 800 15. 650
7.000 150. 000
7.000 50. 000
2. 000 58. 000
1. 000 2000. 000
1. 000 5000. 000
1. 000 4900. 000
1620. 000 0. 300
2790. 000 0. 100
1180. 000 0. 600
7320. 000 0. 300
2960. 000 1.030
6370. 000 1.590
62. 000 3.500
8540. 000 0. 550
1065. 000 1. 250
200. 000 7.000
895. 000 6. 000
240. 000 4.000
215. 000 3.500
10. 000 70. 000
6760. 000 5. 100
372. 000 6. 500
755. 000 7.500
1204. 000 5. 100
156. 000 10. 000
16. 000 275. 000
7.000 360. 000
21. 000 475. 000

4000.
7000.
3900.
. 300
. 100
. 600

\l
PNOUOWARONRPOWRPOOOO

w
N =
oo

000

300
030
590
500
550
250
000
000
000
500
000
000
500

. 500
. 500
. 000
. 000
360.
400.

000
000

Bl DDER NO 3
UNI' T

AMOUNT Bl D PRI CE AMOUNT
270. 00 4.000 216. 00
270. 00 4.000 216. 00
2840. 00 0. 800 2272.00
2840. 00 0. 750 2130. 00
1136. 00 0.010 28. 40
500. 00 100. 000 400. 00
600. 00 100. 000 400. 00
313. 20 25. 000 270. 00
38385. 00 2. 240 38214. 40
4392. 00 14. 220 3469. 68
4742. 40 15. 650 5709. 12
105. 00 150. 000 1050. 00
105. 00 50. 000 350. 00
30. 00 58. 000 116. 00
4000. 00 3000. 000 3000. 00
7000. 00 8000. 000 8000. 00
3900. 00 3900. 000 3900. 00
486. 00 0. 300 486. 00
279. 00 0. 100 279. 00
708. 00 0. 600 708. 00
2196. 00 0. 300 2196. 00
3048. 80 2.500 7400. 00
10128. 30 1.590 10128. 30
217.00 3.500 217.00
4697. 00 0. 550 4697. 00
1331. 25 1. 250 1331. 25
1400. 00 7.000 1400. 00
5370. 00 6. 000 5370. 00
960. 00 4.000 960. 00
752. 50 3.500 752. 50
700. 00 70. 000 700. 00
33800. 00 4.310 29135. 60
2418. 00 5.120 1904. 64
5662. 50 5. 920 4469. 60
5418. 00 3. 450 4153. 80
2496. 00 14. 730 2297. 88
5120. 00 338. 000 5408. 00
2520. 00 379. 600 2657. 20
8400. 00 413. 750 8688. 75



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL:

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

20000509022

| TEM DESCRI PTI ON UNI

T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

65617

65703
65705
65732
65733
65802
65803
65826
65828
65829
65846
65849
65851

65905
65926
65927
65936

BASES, TYPE 1
BASES, TYPE 2
BASES, TYPE 5
CONCRETE CONTROL CABI NET BASES
PEDESTAL BASES

TRNSFRMR BASE STD, 11 1/2-IN B
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
TRAFF SI GNAL CABLE, 15 CONDUCT
TYP UF CABLE 2 CNDUCTR, NO. 12
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL W RE, LIGHTING NGO
ELECTRI CAL W RE, LIGHTING NGO
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE
STATI ON 94+50 LT.

ELEC SERVI CE, METER BREAKER PE
SCOTT STREET, STATION 24+00 RT
ELEC SERVI CE, METER BREAKER PE
NORTHWEST WAY, STATI ON 389+24
POLES, TYPE 3

POLES, TYPE 5

TRAFF SI GNAL STANDARDS, ALUM N
TRAFF SI GNAL STANDARDS, ALUM N
TROVBONE ARMS, 15- FOOT
TROVBONE ARMS, 20- FOOT

TRAFFI C SI GNAL FACES, 3-12 INC
TRAFFI C SI GNAL FACES, 5-12 INC
TRAFFI C SI GNAL FACES, 3-12 INC
PEDESTRI AN SI GNAL FACES, 12-1N
PEDESTRI AN PUSH BUTTONS
TRAFFI C SI GNAL MOUNTI NG HARDWA
SCOTIT ST. & PETERS AVE.

LUM NAI RES, UTILITY, 250 WATTS
LUM NAI RE ARMS, SI NGLE MEMBER
LUM NAI RE ARMS, SI NGLE MEMBER
LUWR ARMS TRUSS TYP 4 1/2-IN

@

mmommTmmnTmmno

rreemmemm

LS

LS

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
LS

EACH
EACH
EACH
EACH

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE AMOUNT

9. 000 495. 000 4455. 00

5. 000 655. 000 3275. 00

25. 000 608. 000 15200. 00

3. 000 950. 000 2850. 00

9. 000 210. 000 1890. 00

30. 000 215. 000 6450. 00

513. 000 0. 630 323.19

408. 000 0. 900 367. 20

749. 000 1. 450 1086. 05

995. 000 1. 650 1641.75

675. 000 0.520 351. 00

2425. 000 0.620 1503. 50

5900. 000 0.470 2773.00

19855. 000 0.770 15288. 35

3980. 000 1. 000 3980. 00

3222. 000 0.700 2255.40

1. 000 720. 000 720. 00

1. 000 720. 000 720. 00

1. 000 720. 000 720. 00

5. 000 1185. 000 5925. 00

25. 000 790. 000 19750. 00

6. 000 270. 000 1620. 00

4.000 280. 000 1120. 00

1. 000 720. 000 720. 00

3. 000 840. 000 2520. 00

6. 000 400. 000 2400. 00

8. 000 520. 000 4160. 00

4.000 400. 000 1600. 00

8. 000 325. 000 2600. 00

12. 000 75. 000 900. 00

1. 000 1250. 000 1250. 00

40. 000 275. 000 11000. 00

18. 000 122. 000 2196. 00

20. 000 125. 000 2500. 00

2.000 216. 000 432.00

Bl DDER NO 2

UNI T
D PRI CE

~
o

700.

870.
880.
160.
176.
650.
750.
240.
360.
240.
220.

45.
600.

195.
160.
120.
150.

CoORPOOooOoREREE

. 000

000

000
000
000
000
000
000
000
000
000
000
000
000

000
000
000
000

700.

4350.
22000.
960.
704.
650.
2250.
1440.
2880.
960.
1760.
540.
600.

7800.
2880.
2400.

300.

.00

00

00
00

00
00

00
00

00
00
00
00

00
00

PAGE:

69

LETTI NG DATE: 05/09/00

Bl DDER NO 3
UNI T
Bl D PRI CE

(0]
w

791.

1232.
879.
175.
178.
464.
588.
470.
776.
470.
264.
123.

1817.

247.
101.
104.
208.

NORPOOOoOREPOO!

. 500

150

750
400
500
500
500
750
250
750
250
250
500
000

750
500
500
750

791.

6163.
21985.
1053.
714.
464.
1766.
2821.
6214.
1881.
2114.
1482.
1817.

9910.
1827.
2090.

417.

15

75
00

00
50
25
50
00

00
00
00
00

00
50



Dat e 05/09/00
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509022

| TEM

NUMBER | TEM DESCRI PTI ON UNI T

66501 SAW NG EXI STI NG PAVEVENT L. F.

66502 SAW NG CONCRETE PAVEMENT, FULL L.F.

90004 M SC LS
90004A CONSTRUCTI ON STAKI NG EL

90005 M SC EACH
90005A, CONSTRUCTI ON STAKI NG,

SEVER SYSTEM

90005 M SC EACH
90005B, CONSTRUCTI ON STAKI NG,
LAYOUT, STRUCTURE B-20-124

90005 M SC EACH
90005C, CATCH BASINS, TYPE 3 S

90005 M SC EACH
90005D, | NLET PROTECTI ON, TYPE

90005 M SC EACH
90005E, | NLET PROTECTI ON, TYPE

90005 M SC EACH
90005F, TUBULAR STEEL SI GN POS

90005 M SC EACH
90005G, TUBULAR STEEL SI GN POS

90005 M SC EACH
90005J, STREET LI GHTI NG CONTRO
STATI ON 24+00, 45' RT. SCOIT S

90005 M SC EACH
90005K, STREET LI GHTI NG CONTRO
STATI ON 389+24, 25.5" RT. NORT

90005 M SC EACH
9005H, TRAFFI C SI GNAL CONTROLL
FULLY ACTUATED 8 PHASE SCOTT &

90030 M SC L. F.
90030A, CONSTRUCTI ON STAKI NG,
PAVEMENT.

90030 M SC L. F.
90030B, CONSTRUCTI ON STAKI NG,
AGGREGATE BASE COARSE

90030 M SC L. F.
90030C, CONSTRUCTI ON STAKI NG,
GUTTER, AND CURB AND GUTTER

90030 M SC L. F.
90030D, CONSTRUCTI ON STAKI NG,

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
685. 000 0. 900
85. 000 1.900
1. 000 2500. 000
60. 000 55. 000
1. 000 1250. 000
35. 000 560. 000
6. 000 150. 000
37. 000 16. 000
39. 000 84. 000
7.000 95. 000
1. 000 6877.000
1. 000 6877.000
1. 000 9725. 000
5420. 000 2. 300
5420. 000 0. 100
11010. 000 0. 200
5420. 000 0. 800

DI VI SI ON OF HI GHWAYS

900.

592.

3276.

665.

6877.

6877.

9725.

12466.

542.

2202.

4336.

.00

.00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI T

800.

555.

50.

25.

73.

75.

4500.

4500.

9700.

Bl D PRI CE

000

000

000

000

000

000

000

000

000

. 350

. 200

. 400

. 200

800.

19425.

300.

925.

2847.

525.

4500.

4500.

9700.

12737.

6504.

4404.

11924.

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNI T
Bl D PRI CE

1250.

784.

150.

16.

84.

95.

7530.

7530.

9595.

000

840

000

000

000

000

000

000

000

. 200

. 800

. 200

. 800

LETTI NG DATE: 05/09/00

900.

592.

3276.

665.

7530.

7530.

9595.

6504.

4336.

13212.

4336.

.00

.40

00

00

00

00

00

00

00

00

00

00

00



Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509022

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

ESTI MATED
QUANTI TY

PAGE:

71

LETTI NG DATE: 05/09/00

| TEM

NUMBER | TEM DESCRI PTI ON UNI' T

90030 M SC L. F.
90030E, REMOVI NG STORM SEWER,

90030 M SC L. F.
90030F, REMOVI NG STORM SEWER,

90030 M SC L. F.
90030G, REMOVI NG STORM SEVER,

90031 M SC S. F.

90031A, PAVEMENT MARKI NG, CONC
CORRUGATED MEDI AN, EPOXY
90365 QWP, BASE COURSES TON
90401 QWP, PLACEMENT OFCONCRETE PAVE P. D
90421 QWP, AGCGREGATE FOR CONCRETE PA S.Y
90779 SI GNAL CONTROLLER TRAI NI NG LS

300. 000

15380. 000
7.000
20200. 000
1. 000

PROPCSAL TOTAL. . .

Bl DDER NO 1 Bl DDER NO 2
UNI' T UNI' T

BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
10. 000 380. 00 12. 000 456. 00
10. 000 200. 00 13. 000 260. 00
10. 000 550. 00 15. 000 825. 00
2. 200 660. 00 2.200 660. 00
0. 240 3691. 20 0. 240 3691. 20
280. 000 1960. 00 385. 000 2695. 00
0. 150 3030. 00 0. 150 3030. 00
585. 000 585. 00 550. 000 550. 00
Ce 1761214. 64 1839284. 75

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
10. 000 380. 00
10. 000 200. 00
10. 000 550. 00
2. 200 660. 00
0. 260 3998. 80
335. 000 2345. 00
0. 200 4040. 00
578. 000 578. 00
1861801. 98



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL:

Bl DDER NO 1:
Bl DDER NO 2:
Bl DDER NO 3:

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

20000509023
STATE PROJECT(S): 1000- 04- 88
TYPE OF WORK:

CENTURY FENCE CO.
SWANSTON EQUI PMENT COVPANY

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 08/ CALUVMET

VARI OQUS LOCATI ON -

COUNTY
D3

VARI OQUS HI GHWAYS
CALUMET, OUTAGAM E, W NNEBAGO COUNTY

I NCI DENTAL CONSTRUCTI ON

ALL | ON CONTRACTI NG COVPANY

PAGE:

72

LETTI NG DATE: 05/09/00

| TEM DESCRI PTI ON UNI T
MOBI LI ZATI ON LS
TRAFFI C CONTROL LS

PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-1N
REMOVI NG PAVEMENT MARKI NGS

PVMI' MRKNG, RAI LROAD CROSSI NGS
PVMI' MRKNG, STOP LI NE, 18-1NCH
PAVEMENT MARKI NG, ARROWS, TYPE

L. F.
L. F.
L. F.
EACH
L. F.
EACH
EACH
EACH
EACH
L. F.

L. F.

EACH
EACH
EACH
EACH
S. F.

PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 12-1NCH
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, | SLAND NOSE
REMOVI NG PAVEMENT MARKI NGS, AR
REMOVI NG PAVEMENT MARKI NGS, SY
REMOVI NG PAVEMENT MARKI NGS, WO
M SC

90031A, PAVEMENT MARKI NG, CONC
CORRUGATED MEDI AN, EPOXY

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE AMOUNT

1. 000 2000. 000 2000. 00
1. 000 2000. 000 2000. 00
300553. 000 0. 155 46585. 72
15895. 000 0. 330 5245. 35
47824. 000 0. 150 7173. 60
4. 000 535. 000 2140. 00
378. 000 4.700 1776. 60
25. 000 75. 000 1875. 00
2. 000 130. 000 260. 00
1. 000 92. 000 92. 00
4. 000 77.000 308. 00
40. 000 3. 150 126. 00
145. 000 3. 000 435. 00
35. 000 35. 000 1225. 00
1. 000 40. 000 40. 00
4. 000 40. 000 160. 00
1. 000 40. 000 40. 00
252. 000 3. 000 756. 00
PROPCSAL TOTAL. ...... 72238. 27

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
5477. 000 5477. 00
6105. 000 6105. 00
0. 155 46585. 72
0. 340 5404. 30
0. 150 7173. 60
1200. 000 4800. 00
4.250 1606. 50
76. 000 1900. 00
130. 000 260. 00
100. 000 100. 00
85. 000 340. 00
3. 000 120. 00
2.900 420. 50
90. 000 3150. 00
35. 000 35.00
35. 000 140. 00
40. 000 40. 00
3. 290 829. 08
84486. 70

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
10588. 550 10588. 55
7682. 200 7682. 20
0. 189 56804. 52
0. 662 10522. 49
0.273 13055. 95
190. 000 760. 00
5. 000 1890. 00
160. 000 4000. 00
160. 000 320. 00
160. 000 160. 00
160. 000 640. 00
4.250 170. 00
4.750 688. 75
60. 000 2100. 00
50. 000 50. 00
50. 000 200. 00
50. 000 50. 00
4. 650 1171. 80

110854.

26



Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509024

Bl DDER NO 1:

STATE PRQJECT(S): 1151-09-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

Bl DDER NO 2: RELI ANCE JO NT VENTURE

| TEM
NUMBER

| TEM DESCRI PTI ON UNI T
REMOVI NG OLD CULVERTS EACH
REMOVI NG PAVEMENT S.Y
REMOVI NG CONCRETE SI DEWALK S.Y
REMOVI NG | NLETS EACH
REMOVI NG CONCRETE BASES EACH
COVMON EXCAVATI ON C.Y.
BORROW EXCAVATI ON cCY
GRANULAR SUBBASE COURSE TON
FI NI SHI NG ROADWAY LS
CRUSHED AGCREGATE BASE COURSE TON

ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
H E. S. CONCRETE PAVEMENT, 9-IN S.Y.
CONCRETE SURFACE DRAI NS cY
PAVEMENT TI ES EACH
CORRUGATED STEEL CULVERT PI PE, L.F.
CORRUGATED STEEL PI PE ARCH, 17 L.F.
STL APRON ENDW. FOR CLVRT PI PE EACH
STL APRON ENDW. FOR PI PE ARCH, EACH
RCCP, CL Il1, 18-1NCH L. F.
RCCP, CL Il1l, 24-1NCH L. F.
RCCP, APRON ENDWALLS, 18-1NCH EACH
RCCP, APRON ENDWALLS, 24-1NCH
CONCRETE CURB AND GUTTER, 30-1
CONCRETE CURB AND GUTTER, 30-1
CONCRETE SI DEWALK, 4-1 NCH

REI NF CONC PI PE, CLASS II1l, SS
REI NF CONC PI PE, CLASS II1l, SS
MANHOLES, TYPE 1

I NLETS, TYPE 1

RECONSTRUCTI NG | NLETS

rCcPrem
Q

EE3
QRRmmImm

VI NTON CONSTRUCTI ON COMPANY

ESTI MATED
QUANTI TY

1
2045.
262.
5.

30.
5727.
598.
5025.
1.
3860.
7.
111.
4270.
9.
1147.
14.
176.
1.

4.

22.
11.

2.

1.
1730.
265.
9755
81.

9. 000
2.
5
1

700
000
000
000
000
000
000
000
000
000
000
000
000
000

000

. 000
. 000

Bl DDER NO 1

UNI T

BI D PRI CE

4000.

210.
90.

420.

35
30.
110.
110.
44.
68.
475.
541.
15.
17.

38.
39.
1110.
660.
450.

LOCATI ON 05/ BROWN COUNTY

DEPERE - GREEN BAY
USH 41
BROWN COUNTY

Bl DDER NO 2
UNI' T

AMOUNT BI D PRI CE AMOUNT
600. 00 500. 000 500. 00
9202. 50 4.000 8180. 00
1441. 00 5. 000 1310. 00
875. 00 250. 000 1250. 00
2700. 00 150. 000 4500. 00
46388. 70 7.000 40089. 00
6578. 00 10. 000 5980. 00
53265. 00 9. 500 47737.50
4000. 00 2500. 000 2500. 00
37750. 80 9. 000 34740. 00
1470. 00 210. 000 1470. 00
9990. 00 89. 500 9934. 50
169946. 00 58. 720 250734. 40
4074. 00 400. 000 3880. 00
8029. 00 8. 000 9176. 00
490. 00 30. 000 420. 00
5280. 00 25. 000 4400. 00
110. 00 100. 000 100. 00
440. 00 100. 000 400. 00
984. 50 40. 000 880. 00
748. 00 60. 000 660. 00
950. 00 375. 000 750. 00
541. 00 475. 000 475. 00
25950. 00 21. 000 36330. 00
4637. 50 14. 750 3908. 75
28094. 40 2. 350 22924. 25
3078. 00 40. 000 3240. 00
355. 50 50. 000 450. 00
2220. 00 1000. 000 2000. 00
3300. 00 575. 000 2875. 00
450. 00 450. 000 450. 00
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LETTI NG DATE: 05/09/00

Bl DDER NO 3
UNI T
Bl D PRI CE
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Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000509024

| TEM
NUMBER

64183

64202
64210
64301
64313

| TEM DESCRI PTI ON

MANHOLE COVERS, TYPE J
I NLET COVERS, TYPE A

I NLET COVERS, TYPE C
ADJUSTI NG | NLET COVERS
MOBI LI ZATI ON

CONCRETE MEDI AN SLOPED
TOPSO L

MULCHI NG

NOSE

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SILT FENCE, DELI VERED
SILT FENCE, | NSTALLED
SILT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI

FERTI LI ZER, TYPE B
SEEDI NG, M XTURE NO. 20
SODDI NG

WOOD POSTS, 4X4-1NCH X
WOOD POSTS, 4X4-1NCH X
WOOD POSTS, 4X4-1NCH X
WOOD POSTS, 4X6-1 NCH X
WOOD POSTS, 4X6-1 NCH X
WOOD POSTS, 4X6-1 NCH X

10- FT.
12- FT.
14- FT.
14- FT.
16- FT.
18- FT.

SIGNS, TYPE ||, REFLECTIVE

MOVI NG SI GNS, TYPE |
REMOVI NG SI GNS, TYPE |1

REMOVI NG SMALL SI GN SUPPORTS
MOVI NG SMALL SI GN SUPPORTS

OVERHEAD SI GN SUPPORT, STRUCTU

S-5-61

OVERHEAD SI GN SUPPORT, STRUCTU

S-5-62

OVERHEAD SI GN SUPPORT, STRUCTU

S-5-63

FI ELD OFFI CE, TYPE B
FI ELD LABORATORY
TRAFFI C CONTROL
TRAFFI C CONTROL, DRUMS

CONTRACT AND ESTI MATE ENG NEER

UNI T

S. F.

LS
LS
LS
LS
LS

LS
DAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNI' T UNI' T

QUANTI TY BID PRI CE AMOUNT Bl D PRI CE
1. 000 310. 000 310. 00 300. 000
1. 000 310. 000 310. 00 300. 000
2. 000 270. 000 540. 00 300. 000
6. 000 585. 000 3510. 00 200. 000
1. 000 37400. 000 37400. 00 84400. 000
187. 000 8. 000 1496. 00 6. 500
9460. 000 3. 900 36894. 00 1. 250
9460. 000 0. 140 1324. 40 0. 130
110. 000 5. 300 583. 00 5. 000
110. 000 4.240 466. 40 4.000
1265. 000 0. 690 872. 85 0. 650
1265. 000 1. 060 1340. 90 1. 000
2530. 000 0. 020 50. 60 0.010
2. 000 148. 000 296. 00 140. 000
2. 000 148. 000 296. 00 140. 000
6. 000 27.000 162. 00 25. 000
255. 000 4.500 1147.50 4. 250
123. 600 5. 300 655. 08 5. 000
5. 000 43. 000 215. 00 40. 000
6. 000 47.000 282.00 44. 440
3. 000 51. 000 153. 00 48. 220
9. 000 52. 000 468. 00 49. 000
4. 000 53. 000 212.00 50. 000
4. 000 61. 500 246. 00 58. 000
565. 380 16. 150 9130. 89 15. 220
51. 000 47.750 2435. 25 45. 000
9. 000 26. 500 238.50 25. 000
11. 000 26. 500 291.50 25. 000
18. 000 47.750 859. 50 45. 000
1. 000 11150. 000 11150. 00 10515. 000
1. 000 10050. 000 10050. 00 9480. 000
1. 000 11250. 000 11250. 00 10625. 000
1. 000 5000. 000 5000. 00 5000. 000
1. 000 1000. 000 1000. 00 3000. 000
1. 000 14250. 000 14250. 00 4000. 000
3391. 000 0.320 1085. 12 0. 300

9480.

10625.

5000.
3000.
4000.
1017.

00

00

00
30
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LETTI NG DATE: 05/09/00

Bl DDER NO 3
UNI T
Bl D PRI CE
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Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000509024

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-1N
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 18-1NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 8- 1 NCH,
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, | SLAND NOSE
REMOVI NG PAVEMENT MARKI NGS, AR
REMOVI NG PAVEMENT MARKI NGS, WO
TEMP PVMI' MRKG, 4-1NCH, REMOVA
TEMP PVMI' MRKG CHAN 8- 1 N REMOV
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 3-1NCH

LOOP DETECTOR CONDUI T

PULL BOXES, STEEL, 12X24-1NCH
PULL BOXES, STEEL, 24X36-1 NCH
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE BASES, TYPE 5
CONCRETE CONTROL CABI NET BASES
PEDESTAL BASES

TRNSFRMR BASE STD, 11 1/2-IN B
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
TYP UF CABLE 2 CNDUCTR, NO. 12
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL W RE, LIGHTING NGO
LOOP DETECTOR LEAD I N CABLE

DAYS
DAYS
DAYS
DAYS
L. F.
L. F.
L. F.
L. F.
EACH
EACH
EACH
EACH
L. F.
L. F.
EACH
EACH

grrorrorrm
QmmmmmnmQ

5990

EACH

2
2

rrroorrra
mmmmmmnTo

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
225. 000 1. 050
448. 000 0. 480
404. 000 0. 640
4536. 000 0. 530
2554. 000 1.090
2427. 000 2. 200
4041. 000 0. 370
380. 000 7.300
6. 000 128. 000
17. 000 130. 000
4. 000 178. 000
12. 000 135. 000
218. 000 4.400
307. 000 3. 820
20. 000 0.470
14. 000 53. 000
5. 000 105. 000
620. 000 1.030
240. 000 2. 060
3677.000 4.550
2092. 000 5. 800
484. 000 9. 000
743. 000 23. 250
730. 000 3. 850
39. 000 315. 000
46. 000 404. 000
23. 000 360. 000
18. 000 420. 000
7.000 406. 000
4.000 745. 000
6. 000 122. 000
25. 000 225. 000
995. 000 1. 000
1919. 000 0. 850
5655. 000 1. 050
5215. 000 0.780
9915. 000 0. 550
2340. 000 0. 430
14705. 000 0.610

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UN

T

Bl D PRI CE

. 600
. 000
. 000
. 000
. 970
. 940
. 500
. 500
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
250
. 500
. 650
550
. 500
. 100
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Bl DDER NO 3
UNI T
Bl D PRI CE
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Dat e 05/09/00
CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UN

T

Bl D PRI CE

240.
300.

250.
250.
145.
185.

165.
245,

1500

1500.

22750.

22750.

240.

175.

000
000
000
000
000
000
. 750
. 000
000

000

000

000

000

250.
145.
5365.
4455.
490.
3214.
1500.
1500.

22750.

22750.

240.

1225.

00
00
00
00
00
75
00
00

00

00

00

00
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Bl DDER NO 3
UNI T
Bl D PRI CE
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LETTI NG DATE: 05/09/00

©

o

©

o

COOOOLLLOLO0O
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.00

00

00
00

00
00

.00

.00

.00

.00

.00

TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED
PROPCSAL: 20000509024
BI DDER NO 1
| TEM ESTI MATED UNI T
NUVBER | TEM DESCRI PTI ON UNIT  QUANTITY BID PRICE AVOUNT
65585 LOOP DETECTOR W RE L. F. 9205. 000 0. 450 4142. 25
65703 POLES, TYPE 3 EACH 12. 000 1250. 000 15000. 00
65704 POLES, TYPE 4 EACH 6. 000 850. 000 5100. 00
65705 POLES, TYPE 5 EACH 7.000 810. 000 5670. 00
65732 TRAFF S| GNAL STANDARDS, ALUM N EACH 6. 000 240. 000 1440. 00
65802 TROVBONE ARMS, 15- FOOT EACH 8. 000 645. 000 5160. 00
65803 TROVBONE ARMS, 20- FOOT EACH 3. 000 730. 000 2190. 00
65804 TROVBONE ARMS, 25- FOOT EACH 1. 000 915. 000 915. 00
65826 TRAFFI C SI GNAL FACES, 3-12 | NC EACH 8. 000 368. 000 2944.00
65828 TRAFFI C SI GNAL FACES, 5-12 | NC EACH 2.000 475. 000 950. 00
65829 TRAFFIC SI GNAL FACES, 3-12 | NC EACH 1. 000 365. 000 365. 00
65850 TRAFFI C S| GNAL MOUNTI NG HARDWA LS 1. 000 400. 000 400. 00
USH 41 & STH 29/ STH 32 EAST
65851 TRAFFI C S| GNAL MOUNTI NG HARDWA LS 1. 000 400. 000 400. 00
USH 41 & STH 29/ STH 32 WEST
65852 TRAFFI C S| GNAL MOUNTI NG HARDWA LS 1. 000 400. 000 400. 00
USH 41 & DOUSMAN STREET EAST
65853 TRAFFI C S| GNAL MOUNTI NG HARDWA LS 1. 000 400. 000 400. 00
USH 41 & DOUSMAN STREET VEST
65903 LUM NAIRES, UTILITY, 150 WATTS EACH 29. 000 219. 000 6351. 00
65926 LUM NAI RE ARMS, SINGLE MEMBER EACH 27.000 128. 000 3456. 00
65936 LUMNR ARMS TRUSS TYP 4 1/2-1N EACH 2.000 237.000 474.00
66502 SAW NG CONCRETE PAVEMENT, FULL L.F. 1837. 000 3. 000 5511. 00
90004 M SC LS 1. 000 7850. 000 7850. 00
90004A - SALVAG NG POLES AND A
90004 M SC LS 1. 000 2300. 000 2300. 00
90004B - SALVAG NG TRAFFI C SI G
90004 M SC LS 1. 000 29000. 000 29000. 00
90004C - TEMPORARY TRAFFIC SI G
USH 41 & STH 29 (EAST)
90004 M SC LS 1. 000 29000. 000 29000. 00
90004D - TEMPORARY TRAFFIC SI G
USH 41 & STH 29 (\EST)
90005 M SC EACH 1. 000 255. 000 255. 00
90005A - CONSTRUCTI ON STAKI NG,
CULVERTS
90005 M SC EACH 7.000 132. 000 924. 00
90005B - CONSTRUCTI ON STAKI NG,

SEVER SYSTEM



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 200005

| TEM
NUMBER

90005

90005

90008

90030

90030

90030

90030
90030
90545

90591
90616

CONTRACT AND ESTI MATE ENG NEER
09024
| TEM DESCRI PTI ON UNI T
M SC EACH
90005C - | NLET PROTECTI ON, TYP
M SC EACH
90005D - | NLET PROTECTI ON, TYP
M SC EACH
90005E - REMOVI NG PULL BOXES
M SC EACH
90005F - | NSTALLI NG SALVAGED S
HEADS
M SC EACH
90005G - | NSTALLI NG SALVAGED S
STANDARDS
M SC EACH
90005H - | NSTALLI NG SALVAGED S
PEDESTAL BASES
M SC EACH
90005J - REMOVI NG ENDWALLS
M SC DAY
90008A - PORTABLE CHANGEABLE M
SI GNS
M SC L. F.
90030A - CONSTRUCTI ON STAKI NG
LAYOUT
M SC L. F.
90030B - CONSTRUCTI ON STAKI NG,
M SC L. F.
90030C - CONSTRUCTI ON STAKI NG,
PAVENMENT
M SC L. F.
90030D - REMOVI NG STORM SEVER
M SC L. F.
90030E - LOOP DETECTOR GROOVES
CONCRETE COLLAR EACH
TEMPORARY COVER PLATES EACH
MARKER PCSTS, FLEXIBLE, FOR CU EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
3. 000 160. 000
5. 000 26. 500
50. 000 80. 000
38. 000 177.000
17. 000 160. 000
17. 000 85. 500
4. 000 150. 000
45. 000 106. 000
2463. 000 1. 060
2438. 000 0.320
2488. 000 1. 060
10. 000 35. 000
2360. 000 7. 050
6. 000 385. 000
4.000 450. 000
8. 000 47.700

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

132.

4000.

6726.

2720.

1453.

600.

4770.

2610.

780.

2637.

350.
16638.
2310.
1800.
381.

9345009.

00

00

50

00

00

78

16

28

00

00

00

60

46

Bl DDER NO 2

UNI T
Bl D PRI CE

150.

25.

75.

135.

150.

145.

250.

100.

20.

400.
250.
45,

000

000

000

000

000

000

000

000

. 000

. 300

. 000

000

. 000

000
000
000

125.

3750.

5130.

2550.

2465.

1000.

4500.

2463.

731.

2488.

200.
21240.
2400.
1000.
360.

996936.

00

00

00

00

00

00

40

00

00

00

00

00

33
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LETTI NG DATE: 05/09/00
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Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509025

STATE PRQJECT(S): 1480- 13- 60

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

Bl DDER NO 1: NORTHEAST ASPHALT, | NC.

| TEM
NUMBER | TEM DESCRI PTI ON UNI T

LOCATI ON 05/ BROWN COUNTY

STH 57 - ALGOVA ROAD
STH 54
BROWN COUNTY

PAGE:

78

LETTI NG DATE: 05/09/00

20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y
21101 PREP OF FOUNDATI ON FOR ASPHALT LS

21301 FI NI SH NG ROADWAY LS

30404 CRUSHED AGGREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTIC M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40713 ASPHALTI C CONCRETE PAVEMENT, T TON

61910 MOBI LI ZATI ON LS
62401 WATER MGAL
64202 FIELD CFFICE, TYPE B LS
64301 TRAFFI C CONTROL LS
64326 TRAFFI C CONTROL, SIGNS DAYS
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F
64618 PVMI MRKNG, CHANNELI ZI NG, 8-IN L.F
64626 PVMI MRKNG, SAME DAY, 4-INCH, L.F.
64901 TEMPORARY PAVEMENT MARKI NG, 4- L.F.
66501 SAW NG EXI STI NG PAVEVENT L. F

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
1525. 000 6. 250
4272.000 3. 000
1. 000 1700. 000
1. 000 1700. 000
7129. 000 9. 000
6809. 000 1. 400
14095. 000 0. 550
776. 000 210. 000
14095. 000 19. 980
1. 000 7300. 000
100. 000 22.000
1. 000 2500. 000
1. 000 2750. 000
1120. 000 0. 650
50374. 000 0.220
800. 000 0. 530
21846. 000 0.320
18300. 000 0. 150
897. 000 2. 000

PROPCSAL TOTAL

Bl DDER NO 2
UNI' T

AMOUNT BI D PRI CE AMOUNT
9531. 25 0. 000 0.00
12816. 00 0. 000 0.00
1700. 00 0. 000 0.00
1700. 00 0. 000 0.00
64161. 00 0. 000 0.00
9532. 60 0. 000 0. 00
7752. 25 0. 000 0. 00
162960. 00 0. 000 0.00
281618. 10 0. 000 0.00
7300. 00 0. 000 0.00
2200. 00 0. 000 0.00
2500. 00 0. 000 0.00
2750. 00 0. 000 0.00
728. 00 0. 000 0.00
11082. 28 0. 000 0. 00
424.00 0. 000 0. 00
6990. 72 0. 000 0. 00
2745. 00 0. 000 0. 00
1794. 00 0. 000 0. 00
590285. 20 0. 00

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0.00



Dat e 05/09/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PACE: 79
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 05/09/00
PROPOSAL: 20000509026
STATE PRQJIECT(S): 1481-06-60 LOCATI ON 05/ BROWN COUNTY
DEPERE - GREEN BAY
STH 57

BROWN COUNTY
TYPE OF WORK: HI GHWAY STRUCTURES

Bl DDER NO 1: NORTHEAST ASPHALT, | NC.

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI' T UNI' T UNI' T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRI CE AMOUNT BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
20405 REMOVI NG CURB AND GUTTER L. F. 111. 000 5. 000 555. 00 0. 000 0.00 0. 000 0. 00
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 65. 000 11. 500 747.50 0. 000 0.00 0. 000 0. 00
20421 REMOVI NG ASPHALTI C SURFACE, M TON 10000. 000 8. 500 85000. 00 0. 000 0.00 0. 000 0. 00
21301 FI NI SH NG ROADVWAY LS 1. 000 1000. 000 1000. 00 0. 000 0.00 0. 000 0. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 1800. 000 1. 800 3240. 00 0. 000 0.00 0. 000 0. 00
40301 QWP, ASPHALTIC M XTURE TON 10720. 000 0. 900 9648. 00 0. 000 0. 00 0. 000 0. 00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 640. 000 270. 000 172800. 00 0. 000 0. 00 0. 000 0. 00
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 111. 000 18. 000 1998. 00 0. 000 0.00 0. 000 0. 00
61182 ADJUSTI NG MANHOLE COVERS EACH 9. 000 250. 000 2250. 00 0. 000 0.00 0. 000 0. 00
61910 MOBI LI ZATI ON LS 1. 000 15800. 000 15800. 00 0. 000 0.00 0. 000 0. 00
62501 TOPSOA L S Y. 50. 000 9. 000 450. 00 0. 000 0.00 0. 000 0. 00
62905 FERTILIZER, TYPE B CWI. 0. 100 600. 000 60. 00 0. 000 0.00 0. 000 0. 00
63101 SODDI NG S Y. 50. 000 5. 000 250. 00 0. 000 0.00 0. 000 0. 00
63103 WATERI NG SODDED AREAS MGAL 2. 000 100. 000 200. 00 0. 000 0.00 0. 000 0. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 4500. 000 4500. 00 0. 000 0. 00 0. 000 0. 00
64301 TRAFFI C CONTRCL LS 1. 000 2500. 000 2500. 00 0. 000 0. 00 0. 000 0. 00
64313 TRAFFI C CONTROL, DRUMS DAYS 4400. 000 0. 300 1320. 00 0. 000 0. 00 0. 000 0. 00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 90. 000 1. 000 90. 00 0. 000 0. 00 0. 000 0. 00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 100. 000 0. 250 25.00 0. 000 0. 00 0. 000 0. 00
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 175. 000 0. 250 43.75 0. 000 0. 00 0. 000 0. 00
64326 TRAFFI C CONTROL, SIGNS DAYS 2400. 000 0. 650 1560. 00 0. 000 0. 00 0. 000 0. 00
64618 PVMI MRKNG, CHANNELIZI NG, 8-IN L. F. 950. 000 1.030 978. 50 0. 000 0.00 0. 000 0. 00
64626 PVMI MRKNG, SAME DAY, 4-1NCH L.F. 40500. 000 0. 430 17415. 00 0. 000 0.00 0. 000 0. 00
64710 PVMI MRKNG, STOP LINE, 18-1NCH L.F. 134. 000 5. 700 763. 80 0. 000 0.00 0. 000 0. 00
64901 TEMPORARY PAVEMENT MARKI NG, 4- L.F. 34600. 000 0. 150 5190. 00 0. 000 0.00 0. 000 0. 00
66501 SAW NG EXI STI NG PAVEMENT L. F. 130. 000 2. 000 260. 00 0. 000 0.00 0. 000 0. 00
66502 SAW NG CONCRETE PAVEMENT, FULL L.F. 50. 000 5. 000 250. 00 0. 000 0.00 0. 000 0. 00
90035 M SC TON 10720. 000 21. 800 233696. 00 0. 000 0.00 0. 000 0. 00
90035A, ASPHALTI C CONCRETE PAV
SUPERPAVE

PROPCSAL TOTAL. ...... 562590. 55 0.00 0.00



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000509027

Bl DDER NO 1:
Bl DDER NO 2:

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 1490- 10- 73

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

BI DDER NO 3: ZENITH TECH., INC

| TEM
NUMBER

PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
LUNDA CONSTRUCTI ON COVMPANY

PAGE:
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LETTI NG DATE: 05/09/00

20612

21001
50201
50265
50305
50309
50504
50511
50626
50640

50641

50642

51030
51121
51130
51605
60308
60602
61201
61211
61433
61910

| TEM DESCRI PTI ON UNI T
EXCAVATI ON FOR STRUCTURES, BRI LS
B-42-74
EXCAVATI ON FOR STRUCTURES, BRI LS
B-42-76
EXCAVATI ON FOR STRUCTURES, BRI LS
B-42-77
STRUCTURE BACKFI LL MB
CONCRETE MASONRY, BRI DGES MB
PROTECTI VE SURFACE TREATMENT e

PRESTRESSED G RDER, | TYPE, 11
PRESTRESSED G RDER, | TYPE, 17
HI GH STRENGTH BAR STEEL REl NF.
COATED HI GH STR BAR STL REI NF
NON- LAM NATED ELASTOVERI C BEAR
STEEL DI APHRAGVS, STRUCTURE
B-42-74

STEEL DI APHRAGVS, STRUCTURE
B-42-76

STEEL DI APHRAGVS, STRUCTURE
B-42-77

CI P CONC PILING DELIV & DRI VE
STL PILE DEL & DRI VEN, HP 250M
PI LE PO NTS

RUBBERI ZED MEMBRANE WATERPROOF
TEMP PRECAST CONC BARR, CONTR
HEAVY RI PRAP

Pl PE UNDERDRAI N, 150 MMV

Pl PE UNDERDRAI N, UNPERFORATED
ANCHOR ASSEMB FCOR STEEL PLATE
MOBI LI ZATI ON

M

KG
KG
EACH
EACH

2

WES4 S Juf 3

e

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
1. 000 20000. 000
1. 000 20000. 000
1. 000 20000. 000
920. 000 11. 000
1110. 000 294. 000
2670. 000 2. 000
662. 000 265. 000
381. 000 295. 000
11800. 000 0.730
102540. 000 0. 900
51. 000 45. 000
16. 000 900. 000
20. 000 500. 000
20. 000 500. 000
928. 000 55. 000
584. 000 55. 000
46. 000 65. 000
50. 000 15. 000
150. 000 30. 000
310. 000 45. 000
80. 000 12. 000
20. 000 12. 000
12. 000 75. 000
1. 000 25000. 000

LOCATI ON 42/ OCONTO COUNTY
ABRAMS - STH 22
USH 41
OCONTO COUNTY
Bl DDER NO 2
UNI' T
AMOUNT Bl D PRI CE AMOUNT
20000. 00 12500. 000 12500. 00
20000. 00 12000. 000 12000. 00
20000. 00 12000. 000 12000. 00
10120. 00 10. 750 9890. 00
326340. 00 290. 000 321900. 00
5340. 00 3. 000 8010. 00
175430. 00 270. 000 178740. 00
112395. 00 310. 000 118110. 00
8614. 00 0. 950 11210. 00
92286. 00 1.100 112794. 00
2295. 00 40. 000 2040. 00
14400. 00 600. 000 9600. 00
10000. 00 400. 000 8000. 00
10000. 00 400. 000 8000. 00
51040. 00 42.000 38976. 00
32120. 00 45. 000 26280. 00
2990. 00 25. 000 1150. 00
750. 00 30. 000 1500. 00
4500. 00 11. 250 1687. 50
13950. 00 36. 000 11160. 00
960. 00 16. 500 1320. 00
240. 00 16. 500 330. 00
900. 00 60. 000 720. 00
25000. 00 57500. 000 57500. 00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
9500. 000 9500. 00
5000. 000 5000. 00
5000. 000 5000. 00
17. 000 15640. 00
325. 000 360750. 00
2. 000 5340. 00
235. 000 155570. 00
290. 000 110490. 00
1.100 12980. 00
1. 200 123048. 00
70. 000 3570. 00
700. 000 11200. 00
360. 000 7200. 00
360. 000 7200. 00
65. 000 60320. 00
70. 000 40880. 00
75. 000 3450. 00
30. 000 1500. 00
23. 000 3450. 00
30. 000 9300. 00
24. 000 1920. 00
38. 000 760. 00
60. 000 720. 00
115000. 000 115000. 00



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000509027

| TEM
NUMBER

90002

90002

90004

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

SILT FENCE, DELI VERED

SILT FENCE, | NSTALLED

SILT FENCE MAI NTENANCE

WOOD POSTS, 100 X 100 MM X 3 M
SIGNS, TYPE ||, REFLECTIVE

FI ELD OFFICE, TYPE C

TRAFFI C CONTROL

GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRI C, TYPE HR

M SC

90001A, TEMP. PRECAST CONC. BA
CONTRACTOR FURN. & DELI VERED
M SC

90002A, TEMPORARY SHORI NG, STR
B-42-76

M SC

90002B, TEMPORARY SHORI NG, STR
B-42-77

M SC

90002C, SLOPE PAVI NG BREAKER
M SC

90004A, STAI NI NG CONCRETE, STR
B-42-74

M SC

90005A, CONSTRUCTI ON STAKI NG,
LAYQOUT, STRUCTURE B-42-74

M SC

90005B, CONSTRUCTI ON STAKI NG,
LAYOQOUT, STRUCTURE B-42-76

M SC

90005C, CONSTRUCTI ON STAKI NG,
LAYOUT, STRUCTURE B-42-77

M SC

90005D, TEMPORARY SURFACE DRA
I NLET TYPE

M SC

90005E, TEMPORARY SURFACE DRA
TYPE

M SC

90005F, PLACI NG ROCKS

LS

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
700. 000 3. 200
700. 000 3. 000
350. 000 0. 250
2. 000 45. 000
0. 560 276. 000
1. 000 5000. 000
1. 000 2500. 000
180. 000 2. 000
575. 000 2. 000
150. 000 60. 000
32. 000 50. 000
32. 000 50. 000
600. 000 15. 000
1. 000 1500. 000
1. 000 1000. 000
1. 000 750. 000
1. 000 750. 000
2.000 500. 000
2.000 500. 000
45. 000 50. 000

DI VI SI ON OF HI GHWAYS

1600.

9000.

1500.

1000.

750.

750.

1000.

1000.

2250.

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI T

155.

155.

16.

5500.

1050.

1050.

1050.

2000.

1000.

25.

Bl D PRI CE

000

000

000

000

000

000

000

000

000

4960.

9600.

5500.

1050.

1050.

1050.

4000.

2000.

1125.

00

00

00

00

00

00

00

00

00

PAGE:
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Bl DDER NO 3
UNI T
Bl D PRI CE

215.

215.

12.

5772.

1050.

1050.

1050.

1500.

1300.

20.

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 05/09/00

6880.

7200.

5772.

1050.

1050.

1050.

3000.

2600.

900.

00

00

00

00

00

00

00

00

00



Dat e 05/09/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PACE: 82
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 05/09/00
PROPOSAL: 20000509027
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
90501 QWP READY M XED CONC MASONRY F MB 1110. 000 13. 000 14430. 00 12. 000 13320. 00 17. 000 18870. 00
90502 QWP, MAS STRGTH | NCENTI VE READ DOL 13320. 000 1. 000 13320. 00 1. 000 13320. 00 1. 000 13320. 00
90656 TURBI DI TY BARRI ERS e 700. 000 20. 500 14350. 00 20. 500 14350. 00 20. 500 14350. 00
20651 COFFERDAMS, STRUCTURE LS 1. 000 25000. 000 25000. 00 28000. 000 28000. 00 20000. 000 20000. 00

B- 42- 74

PROPCSAL TOTAL. ...... 1069902. 06 1089172. 06 1193647. 06



Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509028

STATE PRQJECT(S): 1590-11-60

TYPE OF WORK:

Bl DDER NO 1: NORTHEAST ASPHALT, | NC.
Bl DDER NO 2: BACCO CONSTRUCTI ON COVPANY

| TEM
NUMBER | TEM DESCRI PTI ON UNI T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 38/ MARI NETTE COUNTY

USH 141 - M STATE LI NE
USH 8
MARI NETTE COUNTY

PAGE:

83

LETTI NG DATE: 05/09/00

20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y
21101 PREP OF FOUNDATI ON FOR ASPHALT LS

21301 FI NI SH NG ROADWAY LS

30404 CRUSHED AGGREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTIC M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40713 ASPHALTI C CONCRETE PAVEMENT, T TON

61910 MOBI LI ZATI ON LS
62401 WATER MGAL
64202 FIELD CFFICE, TYPE B LS
64301 TRAFFI C CONTROL LS
64326 TRAFFI C CONTROL, SIGNS DAYS

64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F
64626 PVMI MRKNG, SAME DAY, 4-INCH, L.F.
64750 PAVEMENT MARKI NG, SYMBOLS, EPO EACH
HANDI CAPPED
64786 PAVEMENT MARKI NG, PARKI NG STAL L. F.
64901 TEMPORARY PAVEMENT MARKI NG, 4- L.F.
66501 SAW NG EXI STI NG PAVEVMENT L. F.
90568 PRECAST CONCRETE CURB EACH

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
609. 000 11. 950
1. 000 1700. 000
1. 000 1300. 000
2537. 000 11. 460
2273. 000 1.150
6714. 000 0. 500
369. 000 208. 000
6714. 000 14. 200
1. 000 4700. 000
35. 500 18. 000
1. 000 1000. 000
1. 000 4000. 000
650. 000 1. 000
22493. 000 0. 230
7762. 000 0. 850
2. 000 90. 000
537. 000 2. 000
5931. 000 0. 250
278. 000 2. 000
30. 000 42.000

PROPCSAL TOTAL

Bl DDER NO 2
UNI' T

AMOUNT BI D PRI CE AMOUNT
7277.55 6. 000 3654. 00
1700. 00 1150. 000 1150. 00
1300. 00 1000. 000 1000. 00
29074. 02 7.150 18139. 55
2613. 95 1.100 2500. 30
3357. 00 0.670 4498. 38
76752. 00 212. 000 78228. 00
95338. 80 16. 280 109303. 92
4700. 00 8000. 000 8000. 00
639. 00 12. 000 426. 00
1000. 00 2000. 000 2000. 00
4000. 00 4000. 000 4000. 00
650. 00 1. 000 650. 00
5173. 39 0. 230 5173. 39
6597. 70 0. 850 6597. 70
180. 00 90. 000 180. 00
1074. 00 2. 000 1074. 00
1482. 75 0. 210 1245.51
556. 00 2. 300 639. 40
1260. 00 70. 000 2100. 00
244726. 16 250560. 15

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 00



Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509030

STATE PRQJIECT(S): 4140-10-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

Bl DDER NO 1: NORTHEAST ASPHALT, | NC.

| TEM
NUMBER

20302

20330
20402
20405
20411
20419
20421
20501
20502
20801
21101
21301
30404
30409
40204
40301
40501
40713
52003
52061
52104
52105
52148
52149
52205

| TEM DESCRI PTI ON UNI T
CLEARI NG STA.
CLEARI NG |.D.
GRUBBI NG STA.
GRUBBI NG |.D.
REMOVI NG OLD CULVERT, STATION LS
496+60
REMOVI NG OLD CULVERT, STATION LS
525+75
REMOVI NG OLD CULVERTS EACH
REMOVI NG ASPHALTI C SURFACE S. Y
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG GUARDRAI L L. F.
REMOVI NG ASPHALTI C SURFACE, BU S.Y
REMOVI NG ASPHALTI C SURFACE, M TON
COVIVON EXCAVATI ON C.Y.
ROCK EXCAVATI ON CY.
BORROW EXCAVATI ON CY
PREP OF FOUNDATI ON FOR ASPHALT LS
FI NI SH NG ROADVWAY LS
CRUSHED AGGREGATE BASE COURSE TON
SHAPI NG SHOULDERS STA.
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON

ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
CULVERT PIPE, CLASS Ill, 18-IN L. F.
APRON ENDWALLS FOR CULVERT PI P EACH
CORRUGATED STEEL CULVERT PI PE, L.F.
CORRUGATED STEEL CULVERT PI PE, L.F.
STL APRON ENDW. FOR CLVRT PI PE EACH
STL APRON ENDW. FOR CLVRT PI PE EACH
RCCP, CL Il1l, 24-1NCH L. F.

ESTI MATED
QUANTI TY

. 000

. 000
640.
1011.
258.
2095.
12968.
44.
10.
69.

. 000
. 000
12832.
482.
13439.
70782.
3906.
70782.
548.
16.
48.
36.

. 000
. 000
240.

000
000
000
000
000
000
000
000

000
000
000
000
000
000
000
000
000
000

000

LOCATI ON 15/ DOOR COUNTY
STURGEON BAY - EGG HARBOR
STH 42
DOOR COUNTY
Bl DDER NO 1 Bl DDER NO 2
UNI' T UNI' T
BI D PRI CE AMOUNT BI D PRI CE AMOUNT
200. 000 600. 00 0. 000 0.00
6. 000 2964. 00 0. 000 0. 00
225. 000 675. 00 0. 000 0.00
6. 500 3211. 00 0. 000 0. 00
800. 000 800. 00 0. 000 0.00
1200. 000 1200. 00 0. 000 0. 00
500. 000 500. 00 0. 000 0.00
1.100 704. 00 0. 000 0.00
2. 300 2325. 30 0. 000 0.00
2. 000 516. 00 0. 000 0.00
6. 530 13680. 35 0. 000 0.00
7.750 100502. 00 0. 000 0.00
8. 500 374.00 0. 000 0. 00
70. 000 700. 00 0. 000 0. 00
7.000 483. 00 0. 000 0. 00
2500. 000 2500. 00 0. 000 0. 00
1500. 000 1500. 00 0. 000 0. 00
7.700 98806. 40 0. 000 0. 00
9. 000 4338. 00 0. 000 0. 00
1. 250 16798. 75 0. 000 0.00
0. 480 33975. 36 0. 000 0.00
210. 000 820260. 00 0. 000 0.00
19. 950 1412100. 90 0. 000 0.00
20. 500 11234. 00 0. 000 0.00
120. 000 1920. 00 0. 000 0.00
18. 500 888. 00 0. 000 0.00
20. 500 738. 00 0. 000 0.00
110. 000 220. 00 0. 000 0.00
120. 000 240. 00 0. 000 0.00
52. 000 12480. 00 0. 000 0.00

PAGE
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LETTI NG DATE: 05/09/00

Bl DDER NO 3
UNI T

Bl D PRI CE

o

eNeloooolooololololooNoloNololeoloNoNeNoNo)

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

©
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Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NE

PROPOSAL: 20000509030

| TEM
NUMBER

| TEM DESCRI PTI ON

RCCP, CL Il1l, 30-1NCH

RCCP, APRON ENDWALLS, 12-1NCH
RCCP, APRON ENDWALLS, 24-1NCH
RCCP, APRON ENDWALLS, 30-1NCH
CONCRETE CURB AND GUTTER, 30-1
CONCRETE CURB AND GUTTER, 36-1
REI NF CONC PI PE, CLASS II1l, SS
CATCH BASI NS, TYPE 3

I NLET COVERS, TYPE A

MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

LANDMARK REFERENCE MONUMENTS
ASPHALTI C FLUMES

WATER

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SILT FENCE, DELI VERED

SILT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE
FERTI LI ZER, TYPE B

SEEDI NG, M XTURE NO. 30

FI ELD OFFICE, TYPE C

TRAFFI C CONTROL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
PAVEMENT MARKI NG, 4-1NCH, PAIN
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-1N
PVMI' MRKNG, CHANNELI ZI NG, 8-1N
PVMI' MRKNG, SAME DAY, 4-1 NCH,
PVMI' MRKNG, SAME DAY, 4-1 NCH,
TEMPORARY PAVEMENT MARKI NG, 4-
SAW NG EXI STI NG PAVEVENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A, GRADI NG, SHAPI NG, AND

ER

UNI T

EACH
S. Y.
MGAL
S. Y.
S. Y.
EACH
EACH
L. F.
L. F.
L. F.
CWI.
LB.

LS

LS

DAYS
DAYS
DAYS
DAYS

mTmmmmmm T

L
L
L
L
L
L
L
L
L
L

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
48. 000 60. 000
2. 000 325. 000
6. 000 500. 000
2. 000 585. 000
706. 000 8. 220
1025. 000 14. 150
59. 000 60. 000
1. 000 650. 000
1. 000 250. 000
1. 000 100. 000
1. 000 54000. 000
66. 000 100. 000
144. 000 39. 480
134. 000 22.000
1990. 000 0. 850
1990. 000 0. 500
192. 000 5. 000
192. 000 5. 000
765. 000 1. 000
765. 000 1. 000
383. 000 0. 300
1. 300 30. 000
37. 000 10. 000
1. 000 6250. 000
1. 000 15000. 000
5016. 000 0. 600
1000. 000 1. 000
1060. 000 0. 450
7360. 000 1. 000
125280. 000 0. 050
125280. 000 0. 230
1305. 000 0.590
1305. 000 0.820
61460. 000 0. 300
61460. 000 0.290
139837. 000 0. 130
1677. 000 1.550
228. 000 2. 450
1. 000 5230. 000

DI VI SI ON OF HI GHWAYS

D000 0000000000000000000000000000000000O0

Bl DDER NO 2
UNI T
Bl D PRI CE

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

COOLLLOOOOOOOO0O0O0O0O0O0O0O0O0O0O0O000000000000000
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Bl DDER NO 3
UNI T
Bl D PRI CE

0000000000000 00000000000000000000000000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

LETTI NG DATE: 05/09/00
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Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000509030

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

I NTERSECTI ON, CTH HH LT.

M SC

90004B, GRADI NG, SHAPI NG AND F
I NTERSECTI ON, CLARK LAKE ROAD
M SC

90004C, GRADI NG, SHAPI NG, AND
I NTERSECTI ON, FI SH ROAD LT.

M SC

90004D, GRADI NG, SHAPI NG, AND
I NTERSECTI ON, TOANLI NE ROAD LT
M SC

90004E, GRADI NG, SHAPI NG, AND
I NTERSECTI ON, SUNRI SE ROAD RT.
M SC

90004F, GRADI NG, SHAPI NG, AND
I NTER., CARLSVILLE ROAD LT. &
M SC

90004G, GRADI NG, SHAPI NG, AND
| NTERSECTI ON, DAUBNER LANE LT.
M SC

90004H, GRADI NG, SHAPI NG, AND
I NTERSECTI ON, MONUMENT PO NT R
M SC

90004J, GRADI NG, SHAPI NG, AND
I NTERSECTI ON, CHERRY LANE RT.
M SC

90004K, GRADI NG, SHAPI NG, AND
I NTERSECTI ON, SUNNYSLOPE ROAD
M SC

90004L, GRADI NG, SHAPI NG, AND
| NTERSECTI ON, CTH G LT.

M SC

90004M GRADI NG, SHAPI NG, AND
I NTERSECTI ON, WAYSI DE ROAD LT.
M SC

90004N, GRADI NG, SHAPI NG, AND
| NTERSECTI ON, PHI LO ROAD LT.
M SC

90004P, GRADI NG, SHAPI NG, AND
I NTERSECTI ON, SUNNY PO NT ROAD
M SC

90004Q GRADI NG, SHAPI NG, AND

I NT., HORSESHOE RD LT & W LLOW

CONTRACT AND ESTI MATE ENG NEER

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

DI VI SI ON OF HI GHWAYS

2400.

1700.

3400.

1700.

1300.

1700.

8200.

4500.

3400.

6700.

1700.

2900.

1700.

1700.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

2400.

1700.

3400.

1700.

1300.

1700.

8200.

4500.

3400.

6700.

1700.

2900.

1700.

1700.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

PACE: 86

LETTI NG DATE: 05/09/00

0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPOSAL: 20000509030

| TEM
NUMBER

EER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PAGE:
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Bl DDER NO 3
UNI T

Bl D PRI CE

LETTI NG DATE: 05/09/00

90004

90004

90005

90005

90030

90035

90338
90339
90340
90341
90342
90343
90365

90394
90405

M SC
90004R, GRADI NG, SHAPI NG, AND

I NTERSECTI ON, HI LLSI DE ROAD LT

M SC
90004S, GRADI NG, SHAPI NG, AND

I NTERSECTI ON, RAI NBOW RI DGE CO

M SC

90005A, CONSTRUCTI ON STAKI NG,
SEVER SYSTEM

M SC

90005B, CONSTRUCTI ON STAKI NG,
CULVERTS

M SC

90030A, CONSTRUCTI ON STAKI NG,
GUTTER, CURB AND GUTTER

M SC

EACH

EACH

TON

90035A, QUALI TY MANAGEMENT PRO

NUCLEAR DENSI TY FOR ASPHALTI C
GRADI NG, SHAPI NG & FI NI SHI NG
WALKER ROAD LT

GRADI NG, SHAPI NG & FI NI SHI NG
TODEY ROAD LT. & RT

GRADI NG, SHAPI NG & FI NI SHI NG
DUNN ROAD LT. & CTH P RT
GRADI NG, SHAPI NG & FI NI SHI NG
MAPLE HEI GHTS CT. RT. 97+55.0
GRADI NG, SHAPI NG & FI NI SHI NG

LS
LS
LS
LS

1
LS

MAPLE HEI GHTS CT. RT. 105+39.2

GRADI NG, SHAPI NG & FI NI SHI NG
WMl TEFI SH BAY ROAD LT. & RT.
QWP, BASE COURSES

PROFI LOGRAPH

RUBBLI ZI NG EXI STI NG PCC

LS

TON
LS
S. Y.

Bl DDER NO 1 Bl DDER NO 2

ESTI MATED UNI' T UNI' T
QUANTI TY BID PRI CE AMOUNT Bl D PRI CE AMOUNT
1. 000 3400. 000 3400. 00 0. 000 0.00
1. 000 1700. 000 1700. 00 0. 000 0.00
1. 000 165. 000 165. 00 0. 000 0.00
11. 000 165. 000 1815. 00 0. 000 0.00
706. 000 1. 000 706. 00 0. 000 0.00
70782. 000 0. 430 30436. 26 0. 000 0. 00
1. 000 2000. 000 2000. 00 0. 000 0. 00
1. 000 3400. 000 3400. 00 0. 000 0.00
1. 000 4600. 000 4600. 00 0. 000 0.00
1. 000 1700. 000 1700. 00 0. 000 0.00
1. 000 1700. 000 1700. 00 0. 000 0.00
1. 000 4600. 000 4600. 00 0. 000 0.00
12832. 000 0. 280 3592. 96 0. 000 0.00
1. 000 9800. 000 9800. 00 0. 000 0.00
107200. 000 1.590 170448. 00 0. 000 0.00
....... 3071581. 08 0.00

PROPCSAL TOTAL

[eNeNe]

. 000

. 000

. 000

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000
. 000

[eNeoNe}

.00

.00

.00

.00

.00
.00
.00
.00
.00
.00
.00

.00
.00

.00



Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509031

Bl DDER NO 1:
Bl DDER NO 2:

| TEM
NUMBER

STATE PRQJECT(S): 4320-01-71
4503-02- 71
4518-04- 71

TYPE OF WORK:

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
LUNDA CONSTRUCTI ON COVMPANY

LOCATI ON 05/ BROWN COUNTY
BOXWOOD, KVI TEK, LAMERS CLANCY RD S, BRI DGE &

TONN RD
BROWN, MANI TONOC COUNTY

PAGE:
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LETTI NG DATE: 05/09/00

20353

20402
20501
20610

20611

20620

20801
21001
21302

21303

21304

30404
40204
40501
40714
50201
50265
50401

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA.
REMOVI NG OLD BRI DGE, STATI ON LS
10+00
REMOVI NG OLD BRI DGE, STATI ON LS
12+00
REMOVI NG OLD BRI DGE, STATI ON LS
10+00
REMOVI NG ASPHALTI C SURFACE S.Y
COVVON EXCAVATI ON CY.
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 5- 336
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 5- 335
EXCAVATI ON FOR STRUCTURES, CUL LS
B- 36- 158
BORROW EXCAVATI ON cCY
STRUCTURE BACKFI LL cCY
FI NI SH NG ROADWAY, PRQIECT LS
4320-01-71
FI NI SH NG ROADWAY, PRQIECT LS
4503-02-71
FI NI SH NG ROADWAY, PRQIECT LS
4518-04-71
CRUSHED AGGREGATE BASE COURSE TON

ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
CONCRETE MASONRY, BRI DGES cCY
PROTECTI VE SURFACE TREATMENT S.Y
CONCRETE MASONRY, CULVERTS cCY

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

2. 000 250. 000

2. 000 250. 000

1. 000 4500. 000

1. 000 8000. 000

1. 000 8000. 000
172. 000 2.750
575. 000 9. 850
1. 000 5000. 000

1. 000 5000. 000

1. 000 4000. 000
140. 000 14. 300
625. 000 14. 000
1. 000 3000. 000

1. 000 3000. 000

1. 000 3000. 000
1620. 000 12. 000
42.000 5. 000
19. 000 215. 000
307. 000 54. 000
214. 000 265. 000
211. 000 2. 000
132. 000 275. 000

Bl DDER NO 2
UNI' T

AMOUNT BI D PRI CE AMOUNT

500. 00 350. 000 700. 00
500. 00 350. 000 700. 00
4500. 00 12000. 000 12000. 00
8000. 00 12000. 000 12000. 00
8000. 00 12000. 000 12000. 00
473.00 2.750 473. 00
5663. 75 9. 850 5663. 75
5000. 00 3500. 000 3500. 00
5000. 00 3500. 000 3500. 00
4000. 00 3500. 000 3500. 00
2002. 00 14. 300 2002. 00
8750. 00 12. 000 7500. 00
3000. 00 1500. 000 1500. 00
3000. 00 1500. 000 1500. 00
3000. 00 1500. 000 1500. 00
19440. 00 12. 000 19440. 00
210. 00 5. 000 210. 00
4085. 00 215. 000 4085. 00
16578. 00 54. 000 16578. 00
56710. 00 346. 000 74044. 00
422.00 4.000 844. 00
36300. 00 300. 000 39600. 00

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL:

| TEM
NUMBER

51341

51605
60602
61910
62401
62501
62505
62702
62811
62812
62815
62816
62817
62819
62821
62822
62823
62905
63008
63011
63402
63702
64220
64302

64303

64304

64506
64507

| TEM DESCRI PTI ON

CULVERTS

20000509031

CONTRACT AND ESTI MATE ENG NEER

UNI T

COATED HI GH STR BAR STL REINF, LB

CI P CONC PILING DELIV & DRI VE
TUBULAR RAILING TYPE F, STRUC

B- 5- 336

TUBULAR RAILING TYPE F, STRUC

B- 5- 335

RUBBERI ZED MEMBRANE WATERPROOF

HEAVY RI PRAP
MOBI LI ZATI ON
WATER

TOPSO L

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED

| NSTALLED

SILT FENCE, DELI VERED

I NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROSI
EROCSI ON MAT, DELI VERED, CLASS
I NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG, M XTURE NO. 10
SEEDI NG, M XTURE NO. 40

WOOD POSTS, 4X4-1NCH X 12-FT.
SIGNS, TYPE |1
FI ELD OFFICE, TYPE C
TRAFFI C CONTROL, PRQJECT

ERCSI ON BALES

SILT FENCE

ERCSI ON AT,

4320-01-71

TRAFFI C CONTROL, PRQJECT

4503-02-71

TRAFFI C CONTROL, PRQJECT

4518-04-71

GEOTEXTI LE FABRI C, TYPE HR
GEOTEXTI LE FABRIC, TYPE C

REFLECTI VE

L. F.
LS

LS

S. Y.
C.Y.
LS

MGAL
S. Y.
S. Y.
S. Y.
EACH
EACH
L. F.
L. F.
L. F.
EACH
EACH
S. Y.
S. Y.

LB.
LB.
EACH
S. F.
LS
LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
24050. 000 0. 450
13245. 000 0. 600
5210. 000 0. 550
1180. 000 19. 000
1. 000 7000. 000
1. 000 7000. 000
21. 000 15. 000
270. 000 45. 000
1. 000 24500. 000
92. 000 20. 000
450. 000 4.000
1830. 000 2.900
2280. 000 0.590
15. 000 3. 000
15. 000 3. 000
928. 000 1. 250
928. 000 1. 250
1694. 000 0. 200
4. 000 100. 000
4. 000 100. 000
25. 000 8. 000
25. 000 8. 000
2.300 28. 000
34. 000 8. 000
2.000 15. 000
10. 000 48. 000
34. 000 15. 000
1. 000 5000. 000
1. 000 1500. 000
1. 000 1500. 000
1. 000 1500. 000
440. 000 2. 000
240. 000 2. 000

DI VI SI ON OF HI GHWAYS

7000.

315.
12150.
24500.

1840.
1800.
5307.
1345.

45.

45.
1160.
1160.

338.

400.

400.

200.

200.

64.

272.

480.

510

5000.
1500.

1500.
1500.

880.
480.

00

00
00
00

00
00

00
00

00
80

00
00
00
40
00

00
00

00

00

00

00
00

Bl DDER NO 2

UNI T
Bl D PRI CE
HI GH STRENGTH BAR STEEL REI NF. LB.
HI GH STRENGTH BAR STEEL REI NF. LB.

7500.

35.
40.
15250.
. 000
. 000

100.
100.
. 000
. 000
28.
. 000
15.
48.

15

1200.
1800.

1800.

1800.

N
OPPWWONMO

000
000

000
000

900

. 590

000
000
250

. 250

200
000
000

000
000
000
000
000
000
000

000

. 500
. 500

7500.

735.
10800.
15250.

1840.
1800.
5307.
1345.

45.

45.
1160.
1160.

338.

400.

400.

200.

200.

64.

272.

480.

510

1200.
1800.

1800.
1800.

1540.
840.

00

00
00
00

00
00

00
00

00
80

00
00
00
40
00

00
00

00

00

00

00
00

PAGE:

Bl DDER NO 3

UNI T
Bl D PRI CE

o

o

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000

. 000
. 000

. 000

. 000

. 000
. 000

LETTI NG DATE: 05/09/00

©

©

COPO000O00000000000000000

00
00
00
00

00
00

00
00

00
00

00
00

00
00

00
00

00

00

.00

.00
.00



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL:

| TEM
NUMBER

90005

90005

90005

90005

90030

90030

90030

90030

90030

90030

90033

M SC
90005A,

20000509031

| TEM DESCRI PTI ON

EROSI ON CONTROL

DELI VERED

M SC
900058,

EROSI ON CONTROL

I NSTALLED

M SC
90005C,

EROSI ON CONTROL

MAI NTAI NED

M SC
90005D,
LAYOUT,
M SC
90005E,
LAYOUT,
M SC
90005F,
LAYOUT,
M SC
90030A,

CONSTRUCTI ON STAKI NG,
STRUCTURE B- 36- 158

CONSTRUCTI ON STAKI NG,
STRUCTURE B- 05- 336

CONSTRUCTI ON STAKI NG,
STRUCTURE B- 05-335

CONSTRUCTI ON STAKI NG,

AGGREGATE BASE COURSE, PRQJECT

M SC
900308,

CONSTRUCTI ON STAKI NG,

AGGREGATE BASE COURSE, PRQJECT

M SC
90030C,
PRQIECT
M SC
90030D,
PRQIECT
M SC
90030E,
LAYOUT,
M SC
90030F,
LAYOUT,
M SC

90033A SHEET MEMBRANE WATERPRO

CONSTRUCTI ON STAKI NG,
4503-02-71

CONSTRUCTI ON STAKI NG,
4518-04-71

CONSTRUCTI ON STAKI NG,
PRQJIECT 4503-02-71

CONSTRUCTI ON STAKI NG,
PROQJECT 4518-04-71

FILTE

FILTE

FILTE

CONTRACT AND ESTI MATE ENG NEER

UNI T

L. F.
EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE AMOUNT
1340. 000 2.760 3698. 40
125. 000 4.800 600. 00
50. 000 4.000 200. 00
50. 000 4.000 200. 00
100. 000 0. 500 50. 00
1. 000 1000. 000 1000. 00
1. 000 750. 000 750. 00
1. 000 750. 000 750. 00
450. 000 3. 000 1350. 00
220. 000 3. 000 660. 00
450. 000 3. 000 1350. 00
220. 000 3. 000 660. 00
450. 000 3.500 1575. 00
220. 000 3.500 770. 00
125. 000 28. 000 3500. 00

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

600.

600.

600.

31.

Bl D PRI CE

. 500

000

000

000

. 500

. 500

. 500

. 500

. 200

. 200

000

50.

600.

600.

600.

675.

330.

675.

330.

540.

264.

3875.

00

00

00

00

00

00

00

00

00

00

00

PAGE:

90

Bl DDER NO 3
UNI T
Bl D PRI CE
PAVEMENT MARKI NG, 4-1NCH, EPOX L. F.
SAW NG EXI STI NG PAVEVENT

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

LETTI NG DATE: 05/09/00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00



Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509031

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 2

Bl D PRI CE

PACE: 91

LETTI NG DATE: 05/09/00

| TEM

NUMBER | TEM DESCRI PTI ON UNI T

90465 PILE REDRI VI NG EACH
90656 TURBI DI TY BARRI ERS S.Y

Bl DDER NO 1
ESTI MATED UNI T
QUANTITY BID PRI CE AMOUNT
2. 000 500. 000 1000. 00
240. 000 22.000 5280. 00

PROPCSAL TOTAL. . ... .. 340004. 55

349196. 55

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00



Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509032

STATE PRQJECT(S): 4987-01-47

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

Bl DDER NO 1: RELI ANCE JO NT VENTURE
Bl DDER NO 2: DEGROOT, | NC
Bl DDER NO 3: MJSSON BROS., | NC.

| TEM

NUMBER | TEM DESCRI PTI ON UNI T
20401 REMOVI NG PAVEMENT S.Y
20402 REMOVI NG ASPHALTI C SURFACE S.Y
20406 REMOVI NG CONCRETE S| DEWALK S.Y
20501 COMMON EXCAVATI ON cY
20502 ROCK EXCAVATI ON cY
21301 FI NI SH NG ROADWAY LS

30404 CRUSHED AGGREGATE BASE COURSE TON
30408 SALVAGED CRUSHED AGGREGATE BAS TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTIC M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40713 ASPHALTI C CONCRETE PAVEMENT, T TON
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON

41605 CONCRETE DRI VEWAY, 6-1NCH S. Y.
60204 CONCRETE SI DEWALK, 4-1 NCH S. F.

60206 CONCRETE SI DEWALK, 6-1 NCH S. F.

60825 REINF CONC PIPE, CLASS Ill, SS L.F.
61121 I NLETS, TYPE 1 EACH
61161 | NLET COVERS, TYPE A EACH
61182 ADJUSTI NG MANHOLE COVERS EACH
61409 STEEL PLATE BEAM GUARD, CLASS L.F.
61910 MOBI LI ZATI ON LS

62401 WATER MGAL

62505 SALVAGED TOPSO L

62702 MJLCHI NG

62815 SILT FENCE, DELI VERED
62816 SILT FENCE, | NSTALLED
62817 SILT FENCE MAI NTENANCE
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY EROSI EACH

rr—runwmn

Y.
Y.
. F.
. F.
. F.

ESTI MATED
QUANTI TY

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

120.
3100.
3100.

350.

350.

350.
. 000
. 000

000
000
000
000
000
000

Bl DDER NO 1

UNI T

BI D PRI CE

250.
150.

6250.

LOCATI ON 05/ BROWN

COUNTY

BAY SETTLEMENT RD

LOCAL RD
BROWN COUNTY

Bl DDER NO 2
UNI' T

AMOUNT Bl D PRI CE
14175. 00 1.880
835. 50 2. 250
1833. 75 2.090
45145. 10 3. 300
7581. 00 5. 050
4500. 00 2020. 000
99081. 00 5. 620
9800. 00 3.370
787.50 1. 860
3652. 50 0. 800
58300. 00 233. 310
108114. 00 23. 540
5600. 00 84. 840
12654. 00 24.110
336. 00 2.470
2988. 20 2.680
21532. 50 30. 240
20230. 00 747. 150
8500. 00 289. 870
5700. 00 159. 080
560. 00 21. 210
6250. 00 21058. 500
1800. 00 22.220
3100. 00 1.940
310. 00 0. 160
350. 00 1.120
350. 00 1. 060
3.50 0. 050
100. 00 202. 000
100. 00 303. 000

102171.
6740.
837.
3896.
61827.
114639.
5938.
13381.
345.
2988
23677.
25403.
9855.
6045.
1187.
21058.
2666.
6014.
496.
392.
371.
17.
202.
303.

PAGE:

92

LETTI NG DATE: 05/09/00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
1. 840 17388. 00
1. 250 696. 25
2. 800 2282.00
3. 850 45145. 10
32. 000 25536. 00
500. 000 500. 00
6. 500 118170. 00
1. 000 2000. 00
1.750 787.50
0. 750 3652. 50
220. 000 58300. 00
22. 200 108114. 00
80. 000 5600. 00
24. 500 13597. 50
2. 350 329. 00
2. 350 2620. 25
49. 500 38758. 50
550. 000 18700. 00
235. 000 7990. 00
150. 000 5700. 00
10. 000 560. 00
18500. 000 18500. 00
23. 000 2760. 00
0. 750 2325. 00
0. 100 310. 00
1. 000 350. 00
1. 000 350. 00
0.010 3.50
100. 000 100. 00
100. 000 100. 00



Dat e 05/09/00
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER
PROPOSAL: 20000509032
| TEM
NUMBER | TEM DESCRI PTI ON UNI T
62905 FERTI LI ZER, TYPE B cowr
63009 SEEDI NG, M XTURE NO. 20 LB
63101 SODDI NG S.Y
63103 WATERI NG SODDED AREAS MGAL
64202 FIELD CFFICE, TYPE B LS
64301 TRAFFI C CONTROL LS
64313 TRAFFI C CONTROL, DRUMS DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F
64710 PVMI MRKNG, STOP LINE, 18-1NCH L.F.
64722 PVMI MRKNG, CROSSWALK, 12-1NCH L.F.
64754 PVMI MRKNG, SYMBOLS, BI KE LANE EACH
64762 PVMI MRKNG, WORDS, BI KE LANE, EACH
64778 PAVEMENT MARKI NG CURB, EPOXY L.F.
64782 PAVEMENT MARKI NG CURB RAMP, E L.F.
64790 PAVEMENT MARKI NG, | SLAND NOSE, EACH
64903 TEMP PVMI MRKG, 4-1NCH, REFLEC L.F.
66501 SAW NG EXI STI NG PAVEVMENT L. F.
66502 SAW NG CONCRETE PAVEMENT, FULL L.F.
90005 M SC EACH
90005A, EXTERNAL RUBBER SEALS
90005 M SC EACH
90005B, EXTENSI ON SEALS
90005 M SC EACH
90005C, CONSTRUCTI ON STAKI NG,
SEVER SYSTEM
90005 M SC EACH
90005D, | NLET PROTECTI ON, TYPE
90005 M SC EACH
90005E, | NLET PROTECTI ON, TYPE
90030 M SC L. F.
90030A, CONSTRUCTI ON STAKI NG,
LAYOUT
90030 M SC L. F.
90030B, CONSTRUCTI ON STAKI NG,
90030 M SC L. F.
90030C, CONSTRUCTI ON STAKI NG,

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
7.300 24. 850
100. 000 5. 000
8150. 000 2. 250
62. 000 15. 100
1. 000 3000. 000
1. 000 2000. 000
1200. 000 0. 300
1440. 000 0. 500
1440. 000 0. 200
1200. 000 0. 250
1560. 000 0. 500
10345. 000 0. 350
110. 000 5. 200
155. 000 3. 470
13. 000 43. 000
13. 000 45. 000
95. 000 3. 600
40. 000 3. 300
3. 000 45. 000
1724. 000 0. 280
254. 000 1. 650
95. 000 3. 000
34. 000 345. 000
2.000 200. 000
34. 000 75. 000
12. 000 75. 000
22.000 22.000
3900. 000 0.700
3900. 000 0. 600
3900. 000 0.700

DI VI SI ON OF HI GHWAYS

400.

2550.

900.

00

00

484. 00

2730.

2340.

2730.

00

00

00

Bl DDER NO 2

UNI T
Bl D PRI CE

n B

w
N

130.

106.

NWRRPRODWWNTWUIOOOO OO

. 500
. 600
. 720
. 750
. 430
. 810
. 270
. 750
. 180
. 470

. 200

040

050

50. 500

0.

0.

0.

640

690

750

242.

4421.

1272.

36

60

1111. 00

2496.

2691.

2925.

00

00

00

PAGE:
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LETTI NG DATE: 05/09/00

Bl DDER NO 3
UNI T
Bl D PRI CE

A A A

W W
o o
o

~
a1

75.

SWNONWWIRWNOOO0O0OO!

. 280
. 000
. 250
. 000

. 000

. 000

000

22.000

0.

0.

0.

700

600

700

600.

2550.

900.

00

00

484. 00

2730.

2340.

2730.

00

00

00



Dat e 05/09/00

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20000509032

90030

90030

90033

90033

90365
90545

AGGREGATE BASE COURSE

M SC L. F. 7660.

90030D, CONSTRUCTI ON STAKI NG,
GUTTER, AND CURB AND GUTTER

M SC L. F. 7660.
90030E, CONCRETE CURB & GUTTER

SPECI AL

M SC S. Y. 25.
90033A, REMOVE & REPLACE FLAG

M SC S. Y. 8150.
90033B, PULVERI ZED TOPSO L

QW, BASE COURSES TON 18180.
CONCRETE COLLAR EACH 4.

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

000

000

000

000

000
000

30.

300.

. 800

. 950

000

. 000

. 250

000

6128.

45577.

750.

24450.

4545.
1200.

585857.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00
00

08

50.

101.

. 750

. 310

500

. 820

. 170

000

5745.

48334.

1262.

14833.

3090.
404.

627911.

00

60

50

00

60
00

35

PAGE:

94

LETTI NG DATE: 05/09/00

30.

250.

. 800

. 480

000

. 800

. 220

000

6128.

49636.

750.

22820.

3999.
1000.

643779.

00

80

00

00

60
00

68



Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509033

STATE PROJECT(S): 5880- 00- 62
5880- 00- 72

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

BI DDER NO 1: EDWARD KRAEMER & SONS, | NC

Bl DDER NO 2: LUNDA CONSTRUCTI ON COVPANY

LOCATI ON 29/ JUNEAU
BREVER, WEBSTER, LEMONVEI R, BRI DGE & APPS

USH 12, STH 16
JUNEAU COUNTY

COUNTY

PAGE:

95

LETTI NG DATE: 05/09/00

Bl DDER NO 3
UNI T

Bl D PRI CE

| TEM

NUMBER | TEM DESCRI PTI ON UNI T

20351 REMOVI NG OLD BRI DGE, STATI ON LS
20+00

20352 REMOVI NG OLD BRI DGE, STATI ON LS
30+00

20353 REMOVI NG OLD BRI DGE, STATI ON LS
10+00

20411 REMOVI NG GUARDRAI L L.F

20420 REMOVI NG ASPHALTI C SURFACE, M S.Y

20503 UNCLASSI FI ED EXCAVATI ON CY

20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 29-977

20611 EXCAVATI ON FOR STRUCTURES, BRI LS
C-29-4931

20620 EXCAVATI ON FOR STRUCTURES, CUL LS
C-29-59

20650 COFFERDAMS LS

21001 STRUCTURE BACKFI LL CY

21302 FI NI SH NG ROADVWAY, PRQIECT LS
5880- 00- 62

21303 FI NI SH NG ROADVWAY, PRQIECT LS
5880- 00- 72

30403 CRUSHED AGGREGATE BASE COURSE C.Y.
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40713 ASPHALTI C CONCRETE PAVEMENT, T TON
41106 ASPHALTI C SURFACE, TEMPORARY  TON
41621 CONCRETE PAVEMENT APPROACH SLA S.Y.
50201 CONCRETE MASONRY, BRI DGES C.Y.
50250 CONC MASONRY ANCHORS, TYPE L, EACH
50265 PROTECTI VE SURFACE TREATMENT S.
50401 CONCRETE MASONRY, CULVERTS C.

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

1. 000 4850. 000

1. 000 4100. 000

1. 000 2500. 000
1754. 000 1. 000
2854. 000 3.520
115. 000 9. 000
1. 000 2075. 000

1. 000 2075. 000

1. 000 8800. 000

1. 000 18775. 000
600. 000 12. 800
1. 000 500. 000

1. 000 500. 000
235. 000 36. 370
101. 000 6. 000
25. 000 205. 000
437. 000 56. 360
25. 000 100. 000
300. 600 114. 380
136. 000 333. 000
214. 000 28. 000
800. 000 2.500
45. 000 125. 000

8800.

18775.
7680.
500.

500.

8546.
606.
5125.
24629.
2500.
34382.
45288.
5992.
2000.

.00

.00
.08
.00
.00

.00

00

00
00
00

00
95
00
00

00
63

00
00

Bl DDER NO 2
UNI' T

AMOUNT BI D PRI CE AMOUNT
8000. 000 8000. 00
8000. 000 8000. 00
6000. 000 6000. 00
1. 000 1754. 00
3. 000 8562. 00
20. 000 2300. 00
3500. 000 3500. 00
3500. 000 3500. 00
7000. 000 7000. 00
13000. 000 13000. 00
12. 000 7200. 00
1000. 000 1000. 00
1000. 000 1000. 00
36. 370 8546. 95
6. 000 606. 00
205. 000 5125. 00
56. 360 24629. 32
100. 000 2500. 00
114. 380 34382. 63
630. 000 85680. 00
15. 000 3210. 00
1. 300 1040. 00
450. 000 20250. 00

5625.

00

[eNeoNoNe)

o

[eNeNe]

o

[eNelolooNoNeoNoNeNe)

. 000

. 000
. 000
. 000
. 000

. 000

. 000

. 000
. 000
. 000

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

©

©

[eNeoNe} o

©

Cooo

COOLLLLLO0O

00

00
00
00
00

00

.00

.00
.00
.00

00

00
00
00

00
00

00
00
00



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL:

| TEM
NUMBER

| TEM DESCRI PTI ON

20000509033

CONTRACT AND ESTI MATE ENG NEER

UNI T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T
Bl D PRI CE

PAGE:

Bl DDER NO 3

UNI T
Bl D PRI CE

LETTI NG DATE: 05/09/00

HI GH STRENGTH BAR STEEL REI NF. LB.
COATED HI GH STR BAR STL REINF, LB

51371

51605
52091
60305
60308
60602
60604
61407
61435
61802

61803

61910
62301
62505
62702
62811
62812
62815
62816
62817
62819
62821
62824
62825
62905
63003

PREPARATI ON, DECKS, TYPE 1
PREPARATI ON, DECKS, TYPE 2
CLEANI NG, DECKS

CONCRETE SURFACE REPAI R

FULL DEPTH DECK REPAI R
CONCRETE MASONRY, OVERLAY, DEC
STEEL RAILING TYPE W STRUCTU

B- 29- 977

STEEL RAILING TYPE W STRUCTU

C-29-4931

RUBBERI ZED MEMBRANE WATERPROOF
TEMPORARY CULVERT PI PE, 72-1NC
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR

HEAVY Rl PRAP

MEDI UM RANDOM RI PRAP

STEEL THRI E BEAM STRUCTURE APP
STL PLT BM GRD, ENRGY ABSORB T
MAI NT AND REPAI R OF HAUL ROADS

5880- 00- 62

MAI NT AND REPAI R OF HAUL ROADS

5880- 00- 72
MOBI LI ZATI ON

CALCI UM CHLORI DE SURFACE TREAT
SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED

| NSTALLED

SILT FENCE, DELI VERED

SILT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROSI
EROCSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

ERCSI ON BALES

S. Y.
S. Y.
S. Y.
S. F.
S. Y.
C.Y.

LS

I—
(02]

roorrro
QmxX<mmnmn<

@

S<lBgmnnga<<2” 0 D

r
w

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
1210. 000 1.210
22930. 000 0. 490
125. 000 55. 000
50. 000 45. 000
425. 000 15. 000
40. 000 120. 000
5. 000 225. 000
39. 000 350. 000
1. 000 3900. 000
1. 000 3300. 000
191. 000 35. 000
144. 000 7.000
1070. 000 7.500
2140. 000 3. 250
14. 000 44.500
40. 000 44.500
396. 000 28. 000
12. 000 1700. 000
1. 000 1. 000
1. 000 1. 000
1. 000 42000. 000
0. 400 50. 000
810. 000 1. 000
870. 000 0. 110
60. 000 5. 000
60. 000 5. 000
200. 000 1. 000
200. 000 1. 000
400. 000 0.010
5. 000 200. 000
8. 000 200. 000
50. 000 2. 000
50. 000 2. 000
0. 800 100. 000
13. 000 8. 000

3300. 00

6685. 00
1008. 00
8025. 00
6955. 00
623. 00
1780. 00
11088. 00
20400. 00
1.00

1.00

42000. 00
20.00
810. 00

300. 00
300. 00
200. 00
200. 00

1000. 00
1600. 00
100. 00
100. 00

80. 00
104. 00

3500. 000

15. 000
20. 000
7.000

2. 000
50. 000
50. 000
28. 000
1700. 000
1. 000

1. 000

47200. 000

300. 000
. 000
. 110
. 000
. 000
. 000
. 000
. 010
200. 000
200. 000

2. 000

ORFRRFRPRUIUIO W

100. 000
8. 000

3500. 00

2865. 00
2880. 00
7490. 00
4280. 00
700. 00
2000. 00
11088. 00
20400. 00
1.00

1.00

47200. 00
120. 00
2430. 00

300. 00
300. 00
200. 00
200. 00

1000. 00
1600. 00
100. 00
100. 00

80. 00
104. 00

occofooocoo
o
o
o

©

000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
0. 000

ecNeololoNoNoNoNe]

0. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

eNeoloojoNoloooNoNoNeNoNeo]

©

©oofPoooo0o

COLLLLoo

COOOOLOLOLOOOOO0O0O

00
00
00

00
00

00
00

00
00

00
00



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000509033

| TEM
NUMBER

64304

64305

64313
64318
64321
64323
64326
64343
64506
64507
64602
64642
64902
64913
66501
66502
90004

90004

90004

90005

90005

| TEM DESCRI PTI ON UNI T

SEEDI NG, M XTURE NO. 20

WOOD POSTS, 4X4-1NCH X 10-FT.
SIGNS, TYPE ||, REFLECTIVE

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL, PROQJECT
5880- 00- 62, STRUCTURE B-29-64
TRAFFI C CONTROL, PROQJECT
5880- 00- 62, STRUCTURE B-29-977
TRAFFI C CONTROL, PROQJECT
5880- 00- 62, STRUCTURE C-29-493
TRAFFI C CONTROL, PROQJECT
5880- 00- 72

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, DETOUR, SI GNS
GEOTEXTI LE FABRI C, TYPE HR
GEOTEXTI LE FABRIC, TYPE C
PAVEMENT MARKI NG, 4-1NCH, EPOX
REMOVI NG PAVEMENT MARKI NGS
TEMP PVMI' MRKG, 4-1NCH, REFLEC
TEMP PVMI' MRKNG, STOP LI NE, 24
SAW NG EXI STI NG PAVEVMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A TEMPORARY TRAFFI C SI GNA
STRUCTURE B- 29- 64

M SC

90004B TEMPORARY TRAFFI C SI GNA
STRUCTURE B- 29- 977

M SC

90004C TEMPORARY TRAFFI C SI GNA
STRUCTURE C-29-4931

M SC

90005A CONSTRUCTI ON STAKI NG, S
LAYOUT, STRUCTURE B-29-64

M SC

90005B CONSTRUCTI ON STAKI NG, S

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
LB. 26. 000 15. 000
EACH 8. 000 48. 000
S. F. 24.000 18. 000
LS 1. 000 250. 000
LS 1. 000 4700. 000
LS 1. 000 4700. 000
LS 1. 000 4700. 000
LS 1. 000 4700. 000
DAYS 3168. 000 0. 300
DAYS 772.000 1. 000
DAYS 364. 000 0. 200
DAYS 2304. 000 0. 250
DAYS  14450. 000 0. 500
DAYS 2128. 000 0. 500
S.Y. 130. 000 2.500
S Y. 350. 000 2. 000
L. F. 4400. 000 1.600
L. F. 1500. 000 0. 350
L. F. 6000. 000 0. 280
L. F. 90. 000 4.800
L. F. 311. 000 2. 000
L. F. 40. 000 3.500
LS 1. 000 5000. 000
LS 1. 000 5000. 000
LS 1. 000 5000. 000
EACH 1. 000 1000. 000
EACH 1. 000 1000. 000

DI VI SI ON OF HI GHWAYS

4700.

4700.

950.
772.
72.
576.
7225.
1064.
325.
700.
7040.
525.
1680.
432.
622.
140.
5000.

5000.

5000.

1000.

1000.

00
00
40
00
80

00
00

00
00

00
00

00

00

00

00

00

00

Bl DDER NO 2

UN

4700.

4700.

4700.

OWNMOOFRLRNNOOOORO

500

5000.

5000.

200.

200.

T

Bl D PRI CE

000

000

. 300
. 000
. 200
. 250
. 500
. 500
. 500
. 000
. 600
. 350
. 280
. 800
. 000
. 500
. 000

000

000

000

000

4700.

4700.

950.
772.
72.
576.
7225.
1064.
325.
700.
7040.
525.
1680.
432.
622.
140.
5000.

5000.

5000.

200.

200.

00
00
40
00
80

00
00

00
00

00
00

00

00

00

00

00

00

PAGE:
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Bl DDER NO 3
UNI T
Bl D PRI CE

o

eNeooloooNolooloNoNoNoNoNe]

. 000

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000

. 000

. 000

. 000

LETTI NG DATE: 05/09/00

©

COOOOLOOLOOOLOOO0O0O

.00

00

00
00
00

00
00

00
00

00
00

00
00

.00

.00

.00

.00



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000509033

90005

90005

90005

90005

90005

90030

90030

90030

90030

90030

90033

90329
90416

90433

90616
90643
90651
90652

LAYOUT, STRUCTURE B-29-977
M SC

90005C CONSTRUCTI ON STAKI NG
LAYOUT, STRUCTURE C-29-4931
M SC

90005D CONSTRUCTI ON STAKI NG
LAYOUT, STRUCTURE C-29-59

M SC

90005E BAR COUPLER, 1/2-1NCH
M SC

90005F BAR COUPLER, 5/8-1NCH
M SC

90005G NON- ERCDABLE DI KE

M SC

90030A CONSTRUCTI ON STAKI NG
M SC

90030B CONSTRUCTI ON STAKI NG
AGGREGATE BASE COURSE

M SC

90030C CONSTRUCTI ON STAKI NG
LAYOUT

M SC

90030D CONSTRUCTI ON STAKI NG
REFERENCE

M SC

CONTRACT AND ESTI MATE ENG NEER

EACH
S

EACH
S

EACH

EACH

EACH

S

Cc

R

90030E PRECAST CONCRETE BOX CU

96-1 NCH X 96- 1 NCH
M SC
90033A PARAPET PREPARATI ON

S. Y.

GRADE, SHAPE & FI NI SH FOR BEAM EACH

COARSE AGGREGATE, SIZE NO
2

C.Y.

PRECAST CONCRETE W NGS, STRUCT LS

C-29-59

MARKER PCSTS, FLEXIBLE, FOR CU EACH

SAND BAGS

EACH

POLYETHYLENE SHEETI NG, DELI VER S. Y
POLYETHYLENE SHEETI NG, | NSTALL S.Y.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

53.

90.

100.

100.

850.

750.

108.

88.

12.
25.

1.

2.
30.
500.
500.

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

. 000

. 000

000

000

. 000

000

000

000

000

000

000

000
000

000
000
000

000
000

1000.

1000.

11.

11.

200.

400.

600.
45.

67500.

oOrRr MO

000

000

300

300

000

. 000

. 000

. 000

. 000

000

. 590

000
000

000

. 990
. 000
. 700
. 850

1000.

1000.

598.

1017.

800.

200.

200.

1700.

1500.

43200.

491.

7200.
1125.

67500.
99.
120.
850.
425.

546247.

00

00

90

00

00

00

00

00

00

00

92

00
00

00
98
00
00
00

48

200.

200.

15.

15.

300.

360.

750.
30.

24000.

O O u1o

000

000

000

000

000

. 100

. 100

. 900

. 800

000

. 000

000
000

000

. 000
. 000
. 750
. 500

200.

200.

795.

1350.

1200.

710.

710.

1615.

600.

38880.

704.

9000.
750.

24000.
100.
150.
375.
250.

560160.

00

00

00

00

00

00

00

00

00

00

00

00
00

00
00
00
00
00

80
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LETTI NG DATE: 05/09/00

o [eNe]

[eNeoNoNe)

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000
. 000

. 000

. 000
. 000
. 000
. 000

oo

©

©

oo

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00
.00

00

00
00
00
00

00



Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509034

STATE PROJECT(S): 6260- 03- 70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

BI DDER NO 1: SOMERS AGGREGATES, LTD.
Bl DDER NO 2: RELI ANCE JO NT VENTURE

Bl DDER NO 3:

| TEM
NUMBER

PAGEL CONSTRUCTI ON COVPANY

LOCATI ON 68/ WAUPACA COUNTY

CTH J - AANSTAD RD
STH 161
VWAUPACA COUNTY

PAGE:

99

LETTI NG DATE: 05/09/00

| TEM DESCRI PTI ON UNI T
CLEARI NG STA.
GRUBBI NG STA.
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG GUARDRAI L L. F.
REMOVI NG FENCE L. F.
REMOVI NG | NLETS EACH
SEALI NG PI PES EACH
COVMON EXCAVATI ON C.Y.
STONE PILES AND STONE FENCES C. Y
BORROW EXCAVATI ON cCY
PREP OF FOUNDATI ON FOR ASPHALT LS
FI NI SHI NG ROADWAY LS
OBLI TERATI NG OLD ROAD STA.
CRUSHED AGCREGATE BASE COURSE TON

ASPHALTI C MATERI AL FOR TACK CO TON
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C SURFACE, SAFETY I SLA TON
ASPHALTI C SURF, DRI VEWAYS & FI TON

CONCRETE DRI VEVWAY, 6-1 NCH S.Y.
CULVERT PIPE, CLASS Ill, 18-IN L. F.
APRON ENDWALLS FOR CULVERT PI P EACH
RCCP, CL Il1l, 18-1NCH L. F.
RCCP, CL Il1, 24-1NCH L. F.

RCCP, APRON ENDWALLS, 18-1NCH EACH
RCCP, APRON ENDWALLS, 24-1NCH EACH
SALV APRON ENDWALLS FOR CLVT P EACH
CONCRETE CURB AND GUTTER, 18-1 L.F.
CONCRETE CURB AND GUTTER, 30-1 L.F.

I NC
Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
10. 000 210. 000
10. 000 180. 800
12. 000 1.130
1013. 000 1. 000
2630. 000 0. 650
1. 000 136. 560
2. 000 40. 660
28120. 000 2.790
159. 000 2. 640
9576. 000 1.690
1. 000 8307. 200
1. 000 2215. 030
11. 300 438. 780
22100. 000 4.460
2.600 425. 000
6250. 000 0. 580
375. 000 213. 000
6250. 000 15. 370
31. 000 43. 570
43. 000 56. 180
67.000 23. 400
230. 000 17.580
6. 000 103. 600
104. 000 28. 260
160. 000 33.120
5. 000 381. 480
4. 000 416. 960
1. 000 81. 200
527. 000 7.750
1971. 000 6. 550

Bl DDER NO 2
UNI' T

AMOUNT Bl D PRI CE AMOUNT
2100. 00 200. 000 2000. 00
1808. 00 200. 000 2000. 00
13. 56 2.500 30. 00
1013. 00 1. 000 1013. 00
1709. 50 0. 300 789. 00
136. 56 150. 000 150. 00
81. 32 150. 000 300. 00
78454. 80 2. 340 65800. 80
419.76 5. 000 795. 00
16183. 44 2.630 25184. 88
8307. 20 1500. 000 1500. 00
2215. 03 4000. 000 4000. 00
4958. 21 200. 000 2260. 00
98566. 00 5. 100 112710. 00
1105. 00 425. 000 1105. 00
3625. 00 0. 580 3625. 00
79875. 00 213. 000 79875. 00
96062. 50 15. 370 96062. 50
1350. 67 43. 570 1350. 67
2415.74 56. 180 2415.74
1567. 80 23. 400 1567. 80
4043. 40 18. 000 4140. 00
621. 60 100. 000 600. 00
2939. 04 27. 000 2808. 00
5299. 20 34. 500 5520. 00
1907. 40 460. 000 2300. 00
1667. 84 540. 000 2160. 00
81. 20 200. 000 200. 00
4084. 25 7.750 4084. 25
12910. 05 6. 550 12910. 05

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
150. 000 1500. 00
150. 000 1500. 00
20. 000 240. 00
1. 000 1013. 00
0. 500 1315. 00
200. 000 200. 00
500. 000 1000. 00
2.110 59333. 20
5. 000 795. 00
2.110 20205. 36
5400. 000 5400. 00
7500. 000 7500. 00
300. 000 3390. 00
5. 100 112710. 00
425. 000 1105. 00
0. 580 3625. 00
213. 000 79875. 00
15. 370 96062. 50
43. 570 1350. 67
56. 180 2415.74
23. 400 1567. 80
20. 000 4600. 00
100. 000 600. 00
34. 000 3536. 00
45. 500 7280. 00
329. 000 1645. 00
425. 000 1700. 00
100. 000 100. 00
7.750 4084. 25
6. 550 12910. 05



Dat e 05/09/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PACE: 100
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 05/09/00
PROPOSAL: 20000509034
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI' T UNI' T UNI' T

NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
60204 CONCRETE SI DEWALK, 4-1 NCH S. F 4110. 000 2. 200 9042. 00 2. 200 9042. 00 2. 200 9042. 00
60206 CONCRETE SI DEWALK, 6-1 NCH S. F 180. 000 2.600 468. 00 2. 600 468. 00 2.600 468. 00
60601 RI PRAP CYy 8. 000 34.590 276.72 67. 000 536. 00 35. 000 280. 00
60604 MEDI UM RANDOM RI PRAP CYy 610. 000 18. 930 11547. 30 30. 620 18678. 20 31. 000 18910. 00
60825 REINF CONC PIPE, CLASS Ill, SS L.F 130. 000 23.790 3092. 70 25. 000 3250. 00 33. 000 4290. 00
60827 REINF CONC PIPE, CLASS Il1, SS L.F. 213. 000 28. 310 6030. 03 29. 000 6177.00 41. 000 8733. 00
61110 MANHOLES, TYPE 1 EACH 1. 000 1530. 560 1530. 56 2100. 000 2100. 00 1200. 000 1200. 00
61121 |INLETS, TYPE 1 EACH 2. 000 787.990 1575. 98 600. 000 1200. 00 700. 000 1400. 00
61122 | NLETS, TYPE 3 EACH 3. 000 719. 150 2157. 45 600. 000 1800. 00 1000. 000 3000. 00
61167 | NLET COVERS, TYPE H EACH 4. 000 297. 130 1188. 52 325. 000 1300. 00 325. 000 1300. 00
61168 | NLET COVERS, TYPE Z EACH 2. 000 276. 240 552. 48 325. 000 650. 00 325. 000 650. 00
61406 ANCHORAGES FOR STEEL PLATE BEA EACH 2. 000 250. 000 500. 00 250. 000 500. 00 250. 000 500. 00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 437. 500 10. 200 4462. 50 10. 200 4462. 50 10. 200 4462. 50
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 2. 000 1750. 000 3500. 00 1750. 000 3500. 00 1750. 000 3500. 00
61801 MAI NTENANCE AND REPAI R OF HAUL LS 1. 000 2500. 000 2500. 00 1. 000 1.00 1. 000 1.00
61910 MOBI LI ZATI ON LS 1. 000 18320. 800 18320. 80 7600. 000 7600. 00 13450. 000 13450. 00
62003 CONCRETE MEDI AN SLOPED NOSE S. F. 18. 800 5. 000 94. 00 5. 000 94. 00 5. 000 94. 00
62203 ASPHALTI C FLUMES S Y. 55. 000 30. 000 1650. 00 30. 000 1650. 00 30. 000 1650. 00
62301 CALCI UM CHLORI DE SURFACE TREAT TON 10. 000 200. 000 2000. 00 300. 000 3000. 00 320. 000 3200. 00
62401 WATER MGAL 220. 000 20. 900 4598. 00 15. 000 3300. 00 15. 000 3300. 00
62505 SALVAGED TOPSO L S Y. 39900. 000 0. 580 23142. 00 0. 500 19950. 00 0.700 27930. 00
62703 MJILCHI NG TON 22.000 380. 000 8360. 00 380. 000 8360. 00 380. 000 8360. 00
62811 EROCSI ON BALES, DELIVERED EACH 50. 000 5. 000 250. 00 5. 000 250. 00 5. 000 250. 00
62812 EROCSI ON BALES, | NSTALLED EACH 50. 000 5. 000 250. 00 5. 000 250. 00 5. 000 250. 00
62815 SILT FENCE, DELI VERED L. F. 3800. 000 0. 750 2850. 00 0. 750 2850. 00 0. 750 2850. 00
62816 SILT FENCE, |NSTALLED L. F. 3800. 000 0. 750 2850. 00 0. 750 2850. 00 0. 750 2850. 00
62817 SILT FENCE MAI NTENANCE L. F. 3800. 000 0.010 38. 00 0.010 38. 00 0.010 38. 00
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 3. 000 50. 000 150. 00 50. 000 150. 00 50. 000 150. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 3. 000 100. 000 300. 00 100. 000 300. 00 100. 000 300. 00
62822 EROCSI ON MAT, DELI VERED, CLASS S.Y. 1600. 000 0. 500 800. 00 0. 500 800. 00 0. 500 800. 00
62823 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 1600. 000 0. 500 800. 00 0. 500 800. 00 0. 500 800. 00
62826 EROCSI ON MAT, DELI VERED, CLASS S.Y. 2800. 000 1. 000 2800. 00 1. 000 2800. 00 1. 000 2800. 00
62827 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 2800. 000 0. 650 1820. 00 0. 650 1820. 00 0. 650 1820. 00
62905 FERTILIZER, TYPE B CWI. 27.000 26. 000 702. 00 26. 000 702. 00 26. 000 702. 00
62911 ACRI CULTURAL LI MESTONE TREATME TON 20. 000 30. 000 600. 00 30. 000 600. 00 30. 000 600. 00
63003 SEEDI NG, TEMPORARY LB. 400. 000 3. 250 1300. 00 3. 250 1300. 00 3. 250 1300. 00
63009 SEEDI NG M XTURE NO. 20 LB. 800. 000 4. 350 3480. 00 4.350 3480. 00 4.350 3480. 00
63011 SEEDI NG M XTURE NO. 40 LB. 400. 000 4.550 1820. 00 4.550 1820. 00 4.550 1820. 00
63301 DELI NEATOR POSTS EACH 4.000 11. 000 44.00 11. 000 44.00 20. 000 80. 00



Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509034

| TEM
NUMBER | TEM DESCRI PTI ON UNI T
63410 WOOD POSTS, 4X6-1NCH X 12-FT. EACH

63411 WOOD POSTS, 4X6-1NCH X 14-FT. EACH
63412 WOOD POSTS, 4X6-1NCH X 16-FT. EACH

63702 SIGNS, TYPE I, REFLECTIVE S. F.
63822 MOVING SICNS, TYPE I EACH
63827 REMOVI NG SIGNS, TYPE |1 EACH
63830 REMOVI NG SMALL SI GN SUPPORTS EACH
64220 FIELD CFFICE, TYPE C LS
64301 TRAFFI C CONTROL LS
64313 TRAFFI C CONTROL, DRUMS DAYS

64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64505 CEOTEXTILE FABRIC, TYPE R S. Y.
64506 CEOTEXTI LE FABRIC, TYPE HR
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX
64618 PVMI MRKNG, CHANNELI ZI NG, 8-IN
64626 PVMI MRKNG, SAME DAY, 4-1 NCH,
64636 LOCATI NG NO- PASSI NG ZONES
64642 REMOVI NG PAVEMENT MARKI NGS
64734 PAVEMENT MARKI NG, ARROAS5, TYPE
64758 PAVEMENT MARKI NG WORDS, EPOXY
64770 PVMI MRKNG, DI AGONAL, 12-1NCH
64778 PAVEMENT MARKI NG CURB, EPOXY
64782 PAVEMENT MARKI NG CURB RAMP, E
64790 PAVEMENT MARKI NG, | SLAND NOSE
64793 REMOVI NG PAVEMENT MARKI NGS, AR
64901 TEMPORARY PAVEMENT MARKI NG, 4-
64904 TEMP PVMI MRKG, 4-1NCH, REMOVA
65001 CONSTRUCTI ON STAKI NG, STORM SE
65010 CONSTRUCTI ON STAKI NG, SUBGRADE
65020 CONST STAKI NG, CRUSHED AGGR BA
65030 CONST STAKI NG CURB, GUTTER, A
65219 NONMETALLIC CONDUI T, SCHEDULE L.F.
65306 PULL BOXES, STEEL, 24X36-1NCH EACH
65403 CONCRETE BASES, TYPE 5 EACH
65415 CONCRETE CONTROL CABI NET BASES EACH
65566 ELECTRICAL WRE, LIGHTING NO. L.F.
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W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

3. 000 40. 000
10. 000 45. 000
9. 000 45. 000
142. 970 12. 250
1. 000 25. 000

46. 000 10. 000
45. 000 10. 000
1. 000 4799. 830

1. 000 2700. 000
2264. 000 1. 000
77.000 5. 000
126. 000 0. 500
117. 000 0. 300
765. 000 2. 000
61. 000 2. 000
1190. 000 1.500
6787. 000 0. 420
90. 000 1. 000
9498. 000 0. 430
0. 830 655. 000
2920. 000 0. 250
3. 000 100. 000

1. 000 103. 000
34. 000 3.520
60. 000 3. 650
10. 000 3.290
3. 000 83. 000

6. 000 25. 000
9475. 000 0. 100
4470. 000 0. 650
343. 000 2. 260
99. 000 46. 000
92. 000 48. 000
2498. 000 0. 850
739. 000 3.500
1. 000 400. 000

5. 000 475. 000

1. 000 850. 000
985. 000 0. 300

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T
Bl D PRI CE

o
o1
CUORPONUINOOUEC

e
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w o
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wWwWwww

000
000
350
420
000
430
000

. 750
. 000
. 000
. 520
. 650
. 290
. 000
200.
. 100
. 100
. 260
46.
48.
. 850
. 500
400.
475.
850.
. 300

000

000
000

000
000
000

PAGE:

Bl DDER NO 3

UNI T
Bl D PRI CE

o
o1
CUOPRPONNNMNOOUEC

e
oo
w o

A N 00
WO OWWONOOUTWWWW

000
500
500
420
000
430
000

. 250
. 000
. 000
. 520
. 650
. 290
. 000
. 000
. 100
. 650
. 260
. 000
. 000
. 850
. 500
400.
475.
850.
. 300

000
000
000

LETTI NG DATE: 05/09/00



Dat e 05/09/00

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20000509034

| TEM
NUMBER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI T

Bl D PRI CE

PAGE:

102

LETTI NG DATE: 05/09/00

90005

90005

90005

90005

90005

90031

90033

90037

90365
90616

Bl DDER NO 1
ESTI MATED UNI T
| TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE
ELECTRI CAL WRE, LIGHTING NO. L.F. 3875. 000 0. 500
ELECTRI CAL SERVI CE, METER SOCK LS 1. 000 1000. 000
KEATI NG LAKE DRI VE
SAW NG EXI STI NG PAVEVENT L. F. 191. 000 2.500
SAW NG CONCRETE PAVEMENT, FULL L. F. 5. 000 20. 000
M SC EACH 1. 000 531. 250
| TEM 90005A REI NF. CONC. PI PE, C
SS, TEE, 18"Xi2"
M SC EACH 6. 000 55. 000
| TEM 90005C, | NLET PROTECTI ON
M SC EACH 7.000 75. 000
| TEM 90005D, CONSTRUCTI ON STAK
SUPERELEVATI ON TRANSI TI ONS
M SC EACH 30. 000 45. 000
| TEM 90005E, MARKER POSTS FOR
RECYLCED PLASTI C
M SC EACH 54. 000 35. 000
| TEM 90005F, LANDSCAPE TI MBERS
M SC EACH 1. 000 3200. 000
| TEM 90005G LI GHTI NG CONTROL C
M SC EACH 5. 000 1500. 000
| TEM 90005H LI GHT POLES, SPEC
M SC EACH 5. 000 533. 000
| TEM 900051 LUM NAI RES, SPECI A
WATTS, HPS
M SC S. F. 76. 900 5. 000
| TEM 90031A, MOUNTABLE CONCRET
M SC S. Y. 10834. 000 0. 150
| TEM 90033A, PREPARATI ON FOR L
TURF
M SC STA. 65. 000 70. 800
| TEM 90037A CONSTRUCTI ON STAK
PRELI M NARY
QW, BASE COURSES TON 21210. 000 0.120
MARKER PCSTS, FLEXIBLE, FOR CU EACH 8. 000 38. 000

PROPCSAL TOTAL

330.

525.

1350.

1890.

3200.

7500.

2665.

384.

1625.

4602.

2545,

304.

642977.

00

00

00

00

00

00

00

50

10

00

20

00

86

30.

75.

38.

35.

3200.

1500.

533.

000

000

000

000

000

000

000

. 000

. 800

. 800

. 190
. 000

180.

525.

1140.

1890.

3200.

7500.

2665.

384.

8667.

4602.

4029.

280.

649792.

00

00

00

00

00

00

00

50

20

00

90

00

99

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
0. 500 1937. 50
1000. 000 1000. 00
4.000 764. 00
15. 000 75. 00
534. 000 534. 00
30. 000 180. 00
75. 000 525. 00
38. 000 1140. 00
35. 000 1890. 00
3200. 000 3200. 00
1500. 000 7500. 00
533. 000 2665. 00
5. 000 384. 50
0. 800 8667. 20
70. 800 4602. 00
0.190 4029. 90
35. 000 280. 00
663357. 08



Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509035

STATE PROJECT(S): 6639-01- 70

TYPE OF WORK:

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

BI DDER NO 1: RUZI C CONSTRUCTION CO., INC
Bl DDER NO 2: LUNDA CONSTRUCTI ON COVPANY

Bl DDER NO 3: EDWARD KRAEMER & SONS, | NC

| TEM
NUMBER

20352

20411
20503
20610

20611

21001
21201
21301
30403
40204
40301
40501
40713
41621
50201
50265
50504
50511
51121
51370

51605
60602
61407
61433

| TEM DESCRI PTI ON UNI T
REMOVI NG OLD BRI DGE, STATI ON LS
10+00
REMOVI NG OLD BRI DGE, STATI ON LS
20+00
REMOVI NG GUARDRAI L L. F.
UNCLASSI FI ED EXCAVATI ON CY
EXCAVATI ON FOR STRUCTURES, BRI LS
B-29-119
EXCAVATI ON FOR STRUCTURES, BRI LS
B-29-120
STRUCTURE BACKFI LL CY
GRANULAR SUBBASE COURSE CY
FI NI SH NG ROADVWAY LS

CRUSHED AGCGREGATE BASE COURSE C.Y
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
CONCRETE PAVEMENT APPROACH SLA S.Y
CONCRETE MASONRY, BRI DGES cY
PROTECTI VE SURFACE TREATMENT S.Y
H GH STRENGTH BAR STEEL REI NF. LB.
COATED HI GH STR BAR STL REINF, LB
STL PILING DELIV & DRIVEN, HP L.F.
STEEL RAILING TYPE W STRUCTU LS
B-29-120

RUBBERI ZED MEMBRANE WATERPROOF S. Y.
HEAVY RI PRAP C.Y.
STEEL THRI E BEAM STRUCTURE APP L. F.
ANCHOR ASSEMB FOR STEEL PLATE EACH

ESTI MATED
QUANTI TY

280.
2120.
. 000

950.
48.
545.
29.
545.
291.
453.
640.
10420.
51330.

1260.
. 000

32.
200.
264.
. 000

. 000
. 000
. 000
. 000

. 000

000
000

000
000
000
000
000
000
000
000
000
000
000

000
000
000

Bl DDER NO 1

UNI T
BI D PRI CE

1000.
15

205.

33.
121.
265.

18.
7000.

24.
27.
28.
65

. 000
. 250
. 000
. 000
. 000

. 000
. 500

000
700

. 250
. 000

000
980
730
900

. 500
. 600
. 510

000
000

000
000
000
750

LOCATI ON 29/ JUNEAU

COUNTY

PAGE

103

LETTI NG DATE: 05/09/00

ONE M LE, LITTLE ONE M LE CR, BRIDGE & APPS

STH 58

JUNEAU COUNTY

Bl DDER NO 2
UNI' T

AMOUNT Bl D PRI CE AMOUNT
8000. 00 15000. 000 15000. 00
2200. 00 8000. 000 8000. 00
711. 25 1. 250 711. 25
10595. 00 6. 900 14621. 10
2500. 00 5000. 000 5000. 00
3200. 00 8000. 000 8000. 00
3080. 00 9. 000 2520. 00
20140. 00 8. 000 16960. 00
1000. 00 500. 000 500. 00
14915. 00 12. 500 11875. 00
204. 00 4. 250 204. 00
545. 00 1. 000 545. 00
5945. 00 205. 000 5945. 00
18519. 10 33. 980 18519. 10
35423. 43 121. 730 35423. 43
120452. 70 265. 000 120045. 00
1600. 00 1. 300 832. 00
6252. 00 0. 500 5210. 00
26178. 30 0. 500 25665. 00
22680. 00 14. 000 17640. 00
7000. 00 7500. 000 7500. 00
768. 00 15. 000 480. 00
5400. 00 27. 000 5400. 00
7392. 00 28. 000 7392. 00
263. 00 50. 000 200. 00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
3700. 000 3700. 00
2400. 000 2400. 00
1. 250 711. 25
5. 000 10595. 00
4925. 000 4925. 00
5800. 000 5800. 00
16. 000 4480. 00
10. 350 21942. 00
1600. 000 1600. 00
13. 050 12397. 50
4. 250 204. 00
1. 000 545. 00
205. 000 5945. 00
33. 980 18519. 10
121. 730 35423. 43
281. 000 127293. 00
2. 350 1504. 00
0. 550 5731. 00
0. 490 25151.70
20. 900 26334. 00
9600. 000 9600. 00
35. 000 1120. 00
32. 000 6400. 00
28. 000 7392. 00
95. 000 380. 00



Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509035

| TEM

NUMBER

90030

90030

| TEM DESCRI PTI ON UNI T

STL PLT BM GRD, ENRGY ABSCRB T EACH
MAI NTENANCE AND REPAI R OF HAUL LS

MOBI LI ZATI ON LS

SALVAGED TOPSO L S. Y.
MULCHI NG S. Y.
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SILT FENCE, DELI VERED L. F.
SILT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.

MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
EROCSI ON MAT, DELIVERED, CLASS S.Y
EROCSI ON MAT, | NSTALLED, CLASS S.Y

FERTI LI ZER, TYPE B cowr
SEEDI NG, TEMPORARY LB.
SEEDI NG, M XTURE NO. 20 LB.
WOOD POSTS, 4X4-1NCH X 10-FT. EACH
SIGNS, TYPE ||, REFLECTIVE S. F.
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL LS

TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS

TRAFFI C CONTROL, SI GNS DAYS
TRAFFI C CONTROL, DETOUR, SI GNS DAYS
GEOTEXTI LE FABRI C, TYPE HR S.Y
PAVEMENT MARKI NG, 4-1NCH, EPOX L. F.
SAW NG EXI STI NG PAVEMENT L. F.
M SC EACH

90005A CONSTRUCTI ON STAKI NG, ST
LAYOUT, STRUCTURE B-29-120

M SC EACH
90005B CONSTRUCTI ON STAKI NG, S
LAYOUT, STRUCTURE B-29-119

M SC L. F.
90030A CONSTRUCTI ON STAKI NG, S
M SC L. F.

90030B CONSTRUCTI ON STAKI NG, C
AGGREGATE BASE COURSE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
8. 000 1666. 000
1. 000 1. 000
1. 000 17000. 000
1040. 000 0. 250
3820. 000 0.110
60. 000 4.000
60. 000 4.000
400. 000 1. 000
400. 000 1. 000
800. 000 0.010
4. 000 100. 000
4. 000 100. 000
300. 000 0.700
300. 000 0.700
3. 400 100. 000
58. 000 5. 000
120. 000 5. 350
8. 000 45. 000
24.000 17. 000
1. 000 800. 000
1. 000 2800. 000
1638. 000 0. 750
3042. 000 0. 150
2272. 000 0. 600
10062. 000 0. 300
400. 000 2. 000
1593. 000 1.370
88. 000 5. 000
1. 000 673.170
1. 000 673.170
530. 000 1. 260
530. 000 1. 260

DI VI SI ON OF HI GHWAYS

13328
1
17000

260.
420.
240.
240.
400.
400.

8.
400.
400.
210.
210.
340.
290.
642.
360.

408

800.

2800
1228
456
1363
3018
800
2182
440
673

673.

667.

667.

.00
00
.00
00
20
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
.00
.50
.30
.20
. 60
.00
.41
.00
.17

17

80

80

Bl DDER NO 2

UNI T
Bl D PRI CE

1750.

000

1. 000

19000.
. 500
. 150

500.
2800.
. 750
. 150

400.

eRrPrOUor

SprNOOOO

000

000
000
100
100

. 010
300.
. 000
. 600
. 600
. 000
. 000
. 000
. 000

000

000
000
000

600
300
300
370
000

. 000

000

. 000

. 000

14000.

00

1.00

19000.
1560.
573.
300.
300.
440.
440.
8.
1200.
400.
180.
180.
119.
116.
720.
280.

600

500.
2800.
1228.

456.
1363.
3018.

920.
2182.

352.

400.

400.

1590.

1590.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
50
30
20
60
00
41
00
00

00

00

00

PAGE

Bl DDER NO 3

UNI T

Bl D PRI CE

1666.

000

1. 000

30000.
. 210
. 110

OpPpAPOO

000

000
000
000
000

. 010
. 000
. 000
. 700
. 700
. 000
. 000
. 350
. 000

000

. 000
. 000
. 750
. 150

600

. 300
. 330

370

. 800
. 000

. 000

. 000

. 000

LETTI NG DATE: 05/09/00

13328
1
30000

218.
420.
240.
240.
400.
400.

8.
400.
400.
210.
210.
340.
290.
642.
360.

408

250.

2800
1228
456
1363
3018
932
2182
158
1000

1000.

1060.

1060.

.00
00
.00
40
20
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
.00
.50
.30
.20
. 60
.00
.41
.40
.00

00

00

00



Dat e 05/09/00
CERTI FI ED BY-

UNI T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PACE: 105

LETTI NG DATE: 05/09/00

TI TLE- CONTRACT AND ESTI MATE ENG NEER
PROPOSAL: 20000509035

| TEM
NUMBER | TEM DESCRI PTI ON
90030 M SC L.

90030C CONSTRUCTI ON STAKI NG, |
LAYOUT
90656 TURBI DI TY BARRI ERS

PROPCSAL TOTAL. . ... ..

S. Y.

Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNI' T UNI' T
QUANTI TY BID PRI CE AMOUNT Bl D PRI CE AMOUNT
650. 000 1.560 1014. 00 3. 000 1950. 00
300. 000 22.000 6600. 00 23. 000 6900. 00
383905. 93 400255. 89

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
2. 000 1300. 00
22. 000 6600. 00
413017. 99



Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509036

STATE PRQJECT(S): 6736-01-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

BI DDER NO 1: EDWARD KRAEMER & SONS, | NC

Bl DDER NO 2: LUNDA CONSTRUCTI ON COVPANY

BI DDER NO 3: RUZIC CONSTRUCTION CO., INC

| TEM

NUMBER | TEM DESCRI PTI ON UNI T

20351 REMOVI NG OLD BRI DGE, STATI ON LS
10+00

20503 UNCLASSI FI ED EXCAVATI ON CY

20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 39-59

21001 STRUCTURE BACKFI LL CY

21301 FI NI SH NG ROADVWAY LS

30403 CRUSHED AGGREGATE BASE COURSE C.Y.

40204 ASPHALTI C MATERI AL FOR TACK CO GAL.

40301 QWP, ASPHALTIC M XTURE TON

40501 ASPHALTI C MATERI AL FOR PLANT M TON

40714 ASPHALTI C CONCRETE PAVEMENT, T TON

50201 CONCRETE MASONRY, BRI DGES C.Y.

50265 PROTECTI VE SURFACE TREATMENT S. Y.

50504 HI GH STRENGTH BAR STEEL REI NF. LB

50511 COATED HI GH STR BAR STL REINF, LB

51030 CIP CONC PILING DELIV & DRIVE L.F.

51340 TUBULAR RAILING TYPE F, STRUC LS
B- 39-59

51605 RUBBERI ZED MEMBRANE WATERPROOF

60602 HEAVY RI PRAP

61407 STEEL THRI E BEAM STRUCTURE APP

61435 STL PLT BM GRD, ENRGY ABSORB T

61910 MOBI LI ZATI ON

62505 SALVAGED TOPSO L

62702 MJLCHI NG

62811 EROSI ON BALES, DELI VERED

62812 EROSI ON BALES, | NSTALLED

62815 SILT FENCE, DELI VERED

62816 SILT FENCE, | NSTALLED

nmBG<< G <<

ESTI MATED
QUANTI TY

185.

230.
. 000
250.
20.
135.
10.
135.
177.
200.
18310.
7780.
1180.
. 000

12.
275.
66.
. 000
. 000
700.
835.
75.
75.
415.
415.

000

000
000
000
000
000
000
000
000
000
000

000
000
000

000
000
000
000
000
000

Bl DDER NO 1

UNI T

BI D PRI CE

PR, 01010k

. 000
. 000
. 250
. 000
. 000
. 000
. 000
. 000
. 300
. 480
. 600
. 750
. 000

. 000
. 000
. 000

1750.
16950.
. 900
. 120
. 000
. 000
. 000
. 000

000
000

LOCATI ON 39/ MARQUETTE COUNTY
STH 23 - ELK RD, BRI DGE & APPS

CTH N
MARQUETTE COUNTY

Bl DDER NO 2
UNI' T

AMOUNT Bl D PRI CE AMOUNT
3200. 00 10250. 000 10250. 00
1887. 00 10. 200 1887. 00
7300. 00 5000. 000 5000. 00
4370. 00 12. 000 2760. 00
1195. 00 1195. 000 1195. 00
5812. 50 23. 250 5812. 50
100. 00 5. 000 100. 00
405. 00 3. 000 405. 00
2150. 00 215. 000 2150. 00
6210. 00 46. 000 6210. 00
53100. 00 335. 000 59295. 00
460. 00 3. 000 600. 00
8788. 80 0. 500 9155. 00
4668. 00 0.700 5446. 00
19765. 00 15. 000 17700. 00
8900. 00 10000. 000 10000. 00
408. 00 35. 000 420. 00
10450. 00 45. 000 12375. 00
1980. 00 30. 000 1980. 00
3500. 00 1750. 000 3500. 00
16950. 00 7390. 000 7390. 00
1330. 00 1.900 1330. 00
100. 20 0.120 100. 20
375. 00 5. 000 375. 00
375. 00 5. 000 375. 00
415. 00 1. 000 415. 00
415. 00 1. 000 415. 00

PACE: 106

LETTI NG DATE: 05/09/00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
7400. 000 7400. 00
10. 200 1887. 00
10000. 000 10000. 00
10. 000 2300. 00
1195. 000 1195. 00
23. 250 5812. 50
5. 000 100. 00
3. 000 405. 00
215. 000 2150. 00
46. 000 6210. 00
300. 000 53100. 00
2.500 500. 00
0. 500 9155. 00
0. 750 5835. 00
19. 000 22420. 00
9000. 000 9000. 00
27. 000 324.00
40. 000 11000. 00
30. 000 1980. 00
1750. 000 3500. 00
14390. 000 14390. 00
1.900 1330. 00
0.120 100. 20
5. 000 375. 00
5. 000 375. 00
1. 000 415. 00
1. 000 415. 00



Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPOSAL: 20000509036

| TEM
NUMBER

| TEM DESCRI PTI ON

EER

UNI T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

Bl D PRI CE

PAGE:

107

LETTI NG DATE: 05/09/00

90030

90030

90656

SI LT FENCE MAI NTENANCE

L. F

MOBI LI ZATI ONS, EROSI ON CONTROL EACH

MOBI LI ZATI ONS, EMERGENCY EROS
EROCSI ON MAT, DELI VERED, CLASS
EROCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE A

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 20

WOOD POSTS, 4X4-1NCH X 10-FT.
SIGNS, TYPE ||, REFLECTIVE

FI ELD OFFI CE, TYPE A

TRAFFI C CONTROL

GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, PAl
SAW NG EXI STI NG PAVEMENT

M SC

90005A CONSTRUCTI ON STAKI NG
LAYOUT, STRUCTURE B- 39-59

M SC

90030A CONSTRUCTI ON STAKI NG
LAYOUT

M SC

90030B CONSTRUCTI ON STAKI NG
AGGREGATE BASE COURSE

M SC

90030C CONSTRUCTI ON STAKI NG
TURBI DI TY BARRI ERS

| EACH
S. Y.
S. Y.
CWI.
LB.
LB.
EACH
S. F.
LS
LS
S. Y.

N L. F.
L. F.
EACH

S. Y.

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

830. 000 0.010
2. 000 50. 000
2. 000 50. 000
261. 000 0. 750
261. 000 0. 750
0. 530 100. 000
20. 000 10. 000
20. 000 12. 000
4. 000 45. 000
12. 000 16. 000
1. 000 250. 000
1. 000 1935. 000
415. 000 2. 350
600. 000 1. 350
38. 000 6. 000
1. 000 995. 000
300. 000 1. 000
240. 000 1. 000
240. 000 1. 000
260. 000 23. 230

PROPCSAL TOTAL

240.

240.

6039.

178087.

00

00

80

35

100.

23.

. 000

. 000

230

960.

960.

6039.

184037.

00

00

80

05

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
0.010 8.30
50. 000 100. 00
50. 000 100. 00
0. 750 195.75
0. 750 195.75
100. 000 53. 00
10. 000 200. 00
12. 000 240. 00
45. 000 180. 00
16. 000 192. 00
1000. 000 1000. 00
1935. 000 1935. 00
2. 000 830. 00
1. 350 810. 00
15. 750 598. 50
995. 000 995. 00
1. 000 300. 00
1. 000 240. 00
1. 000 240. 00
23. 230 6039. 80
186126. 80



Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509037

Bl DDER NO 1:

STATE PROJECT(S): 6739-02- 70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

BI DDER NO 2: RUZI C CONSTRUCTION CO., INC

Bl DDER NO 3: EDWARD KRAEMER & SONS, | NC

| TEM

NUMBER

PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

LOCATI ON 39/ MARQUETTE COUNTY

14TH AVE, BRI DCE & APPS
LOCAL RD
MARQUETTE COUNTY

PACE: 108

LETTI NG DATE: 05/09/00

| TEM DESCRI PTI ON UNI T
CLEARI NG STA.
GRUBBI NG STA.
REMOVI NG OLD BRI DGE, STATI ON LS
10+00
UNCLASSI FI ED EXCAVATI ON CY
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 39- 60
STRUCTURE BACKFI LL CY
FI NI SH NG ROADVWAY LS
CRUSHED AGGREGATE BASE COURSE C.Y

ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
CONCRETE MASONRY, BRI DGES cY
PROTECTI VE SURFACE TREATMENT S.Y
H GH STRENGTH BAR STEEL REI NF. LB.

COATED HI GH STR BAR STL REINF, LB

CI P CONC PILING DELIV & DRIVE L. F.
TUBULAR RAI LI NG, TYPE F, STRUC LS

B- 39- 60

RUBBERI ZED MEMBRANE WATERPROOF S.Y
HEAVY RI PRAP C.Y.
STEEL THRI E BEAM STRUCTURE APP L. F.
STL PLT BM GRD, ENRGY ABSCRB T EACH
MOBI LI ZATI ON LS

SALVAGED TOPSO L S.Y.
MULCHI NG S.Y.
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
2. 000 300. 000
2. 000 300. 000
1. 000 9000. 000
120. 000 15. 000
1. 000 8000. 000
210. 000 12. 000
1. 000 500. 000
146. 000 12. 000
13. 000 5. 000
90. 000 3. 000
6. 000 215. 000
90. 000 46. 000
107. 000 250. 000
105. 000 2. 000
11200. 000 0. 450
2495. 000 0. 800
270. 000 19. 000
1. 000 8000. 000
10. 000 15. 000
65. 000 35. 000
33. 000 33. 000
1. 000 2000. 000
1. 000 8750. 000
700. 000 3. 000
805. 000 0. 150
75. 000 6. 000
75. 000 6. 000

Bl DDER NO 2
UNI' T

AMOUNT Bl D PRI CE AMOUNT
600. 00 620. 000 1240. 00
600. 00 490. 000 980. 00
9000. 00 3600. 000 3600. 00
1800. 00 9.120 1094. 40
8000. 00 7000. 000 7000. 00
2520. 00 10. 000 2100. 00
500. 00 1450. 000 1450. 00
1752. 00 24. 400 3562. 40
65. 00 5. 000 65. 00
270. 00 3. 000 270. 00
1290. 00 215. 000 1290. 00
4140. 00 46. 000 4140. 00
26750. 00 350. 000 37450. 00
210. 00 2.500 262. 50
5040. 00 0. 600 6720. 00
1996. 00 0. 900 2245.50
5130. 00 21. 000 5670. 00
8000. 00 7000. 000 7000. 00
150. 00 25. 000 250. 00
2275. 00 42.000 2730. 00
1089. 00 33. 000 1089. 00
2000. 00 2000. 000 2000. 00
8750. 00 8420. 000 8420. 00
2100. 00 1. 490 1043. 00
120. 75 0. 150 120. 75
450. 00 6. 000 450. 00
450. 00 6. 000 450. 00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
620. 000 1240. 00
490. 000 980. 00
2800. 000 2800. 00
9. 150 1098. 00
7800. 000 7800. 00
19. 000 3990. 00
1450. 000 1450. 00
24. 400 3562. 40
5. 000 65. 00
3. 000 270. 00
215. 000 1290. 00
46. 000 4140. 00
314. 000 33598. 00
2. 350 246.75
0. 490 5488. 00
0.620 1546. 90
31. 000 8370. 00
7000. 000 7000. 00
34. 000 340. 00
39. 000 2535. 00
33. 000 1089. 00
2000. 000 2000. 00
16400. 000 16400. 00
1.490 1043. 00
0. 150 120. 75
6. 000 450. 00
6. 000 450. 00



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000509037

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

Bl D PRI CE

PAGE:

109

LETTI NG DATE: 05/09/00

90030

90030

90656

SILT FENCE, DELI VERED
SILT FENCE, | NSTALLED
SILT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL

MOBI LI ZATI ONS, EMERGENCY EROSI
EROCSI ON MAT, DELI VERED, CLASS
EROCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE A

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 20

WOOD POSTS, 4X4-1NCH X 10-FT.
SIGNS, TYPE ||, REFLECTIVE

FI ELD OFFI CE, TYPE A

TRAFFI C CONTROL

GEOTEXTI LE FABRI C, TYPE HR
SAW NG EXI STI NG PAVEMENT

M SC

90005A, CONSTRUCTI ON STAKI NG,
LAYQOUT, STRUCTURE B-39-60

M SC

90030A, CONSTRUCTI ON STAKI NG,
LAYOUT

M SC

90030B, CONSTRUCTI ON STAKI NG,
AGGREGATE BASE COURSE

M SC

90030C, CONSTRUCTI ON STAKI NG,
TURBI DI TY BARRI ERS

L. F.

S. Y.

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

415. 000 1. 250
415. 000 1. 250
830. 000 0.010
2. 000 100. 000
2. 000 100. 000
140. 000 1. 000
140. 000 1. 000
0.520 150. 000
18. 000 10. 000
18. 000 10. 000
4. 000 45. 000
12. 000 18. 000
1. 000 1000. 000
1. 000 1900. 000
85. 000 2. 000
38. 000 5. 000
1. 000 1000. 000
275. 000 3. 000
242.000 2.500
242.000 2.500
195. 000 22.000

PROPCSAL TOTAL

605.

605.

4290.

108192.

00

00

00

55

1900.
. 000
. 000
895.

22.

000

000

. 000

. 000

. 000

000

275.

242.

242.

4290.

114180.

00

00

00

35

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
1. 250 518. 75
1. 250 518. 75
0.010 8.30
100. 000 200. 00
100. 000 200. 00
1. 000 140. 00
1. 000 140. 00
150. 000 78. 00
10. 000 180. 00
10. 000 180. 00
45. 000 180. 00
18. 000 216. 00
250. 000 250. 00
1900. 000 1900. 00
2. 350 199. 75
3. 000 114. 00
895. 000 895. 00
1. 000 275.00
1. 000 242.00
1. 000 242.00
22. 000 4290. 00
120330. 35



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL:

Bl DDER NO 1:
Bl DDER NO 2:
Bl DDER NO 3:

| TEM
NUMBER

20000509038

STATE PRQJECT(S):

CONTRACT AND ESTI MATE ENG NEER

6898-01-70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

| TEM DESCRI PTI ON

I NC.

UNI T

PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
LUNDA CONSTRUCTI ON COVMPANY
EDWARD KRAEMER & SONS

LOCATI ON 68/ WAUPACA
BAI LEY ST, BRI DGE & APPS

LOCAL RD

VWAUPACA COUNTY

COUNTY

PAGE:

110

LETTI NG DATE: 05/09/00

CLEARI NG

CLEARI NG

GRUBBI NG

GRUBBI NG

REMOVI NG OLD BRI DGE, STATI ON
10+00

COVIVON EXCAVATI ON

EXCAVATI ON FOR STRUCTURES, BRI
B- 68-108

STRUCTURE BACKFI LL

FI NI SH NG ROADVWAY

CRUSHED AGGREGATE BASE COURSE

C.Y.
LS

C.Y.
LS
TON

ASPHALTI C MATERI AL FOR TACK CO GAL.

QWP, ASPHALTI C M XTURE

TON

ASPHALTI C MATERI AL FOR PLANT M TON

ASPHALTI C CONCRETE PAVEMENT, T
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
HI GH STRENGTH BAR STEEL REI NF.
COATED HI GH STR BAR STL REI NF
STL PILING DELIV & DRI VEN, HP
STL PILING DELIV & DRI VEN, HP
PI LE PO NTS

RUBBERI ZED MEMBRANE WATERPROOF
CULVERT PIPE, CLASS Ill, 12-IN
CULVERT PIPE, CLASS Ill, 18-IN
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
RCCP, APRON ENDWALLS, 18-1NCH
CONCRETE CURB AND GUTTER, 30-1

TON

EACH
L. F.

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
5. 000 400. 000
10. 000 10. 000
5. 000 400. 000
10. 000 10. 000
1. 000 20700. 000
2150. 000 7.000
1. 000 10000. 000
160. 000 12. 000
1. 000 12000. 000
2530. 000 8. 650
85. 000 4.000
650. 000 0. 600
40. 000 213. 000
650. 000 18. 140
388. 000 250. 000
413. 000 2. 000
7240. 000 0. 450
46360. 000 0. 550
372. 000 14. 000
279. 000 14. 000
21. 000 55. 000
14. 000 12. 000
40. 000 34. 000
128. 000 46. 000
2.000 150. 000
6. 000 220. 000
1. 000 680. 000
300. 000 11. 250

Bl DDER NO 2
UNI' T

AMOUNT Bl D PRI CE AMOUNT
2000. 00 450. 000 2250. 00
100. 00 10. 000 100. 00
2000. 00 450. 000 2250. 00
100. 00 10. 000 100. 00
20700. 00 23300. 000 23300. 00
15050. 00 10. 500 22575. 00
10000. 00 12000. 000 12000. 00
1920. 00 10. 000 1600. 00
12000. 00 1500. 000 1500. 00
21884. 50 11. 250 28462. 50
340. 00 4.000 340. 00
390. 00 0. 600 390. 00
8520. 00 213. 000 8520. 00
11791. 00 18. 140 11791. 00
97000. 00 260. 000 100880. 00
826. 00 2.500 1032. 50
3258. 00 0. 450 3258. 00
25498. 00 0. 550 25498. 00
5208. 00 23. 000 8556. 00
3906. 00 31. 000 8649. 00
1155. 00 100. 000 2100. 00
168. 00 30. 000 420. 00
1360. 00 20. 000 800. 00
5888. 00 23. 000 2944.00
300. 00 100. 000 200. 00
1320. 00 150. 000 900. 00
680. 00 450. 000 450. 00
3375. 00 11. 250 3375. 00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
400. 000 2000. 00
10. 000 100. 00
400. 000 2000. 00
10. 000 100. 00
8900. 000 8900. 00
7. 000 15050. 00
5000. 000 5000. 00
18. 500 2960. 00
12000. 000 12000. 00
8. 650 21884. 50
4.000 340. 00
0. 600 390. 00
213. 000 8520. 00
18. 140 11791. 00
296. 000 114848. 00
2. 300 949. 90
0. 500 3620. 00
0. 560 25961. 60
26. 000 9672. 00
34. 000 9486. 00
100. 000 2100. 00
34. 000 476. 00
34. 000 1360. 00
46. 000 5888. 00
150. 000 300. 00
220. 000 1320. 00
680. 000 680. 00
11. 250 3375. 00



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000509038

| TEM
NUMBER

90005

90005

90005

HEAVY RI PRAP

REI NF CONC PI PE, CLASS II1l, SS
I NLETS, TYPE 3

I NLET COVERS, TYPE H
MOBI LI ZATI ON

TOPSO L

MULCHI NG

SILT FENCE, DELI VERED

SILT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROSI
EROCSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG, M XTURE NO. 10
SEEDI NG, M XTURE NO. 40

WOOD POSTS, 4X4-1NCH X 12-FT.
WOOD POSTS, 4X4-1NCH X 14-FT.
SIGNS, TYPE ||, REFLECTIVE
REMOVI NG SI GNS, TYPE |1

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, EPOX
SAW NG EXI STI NG PAVEVENT

M SC

90004A, CONSTRUCTI ON STAKI NG,
B- 68- 108, SPECI AL

M SC

90004B, TUBULAR RAI LI NG, SPECI
STRUCTURE B- 68-108

M SC

90005A, CONSTRUCTI ON STAKI NG,
CULVERTS

M SC

90005B, EROSI ON CONTROL, FILTE
DELI VERED

M SC

90005C, EROSI ON CONTROL, FILTE

CONTRACT AND ESTI MATE ENG NEER

S. Y.

S<<B6mmn<

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

165. 000 35. 000
40. 000 75. 000
1. 000 1800. 000

1. 000 650. 000

1. 000 24050. 000
3120. 000 2. 000
3120. 000 0. 180
610. 000 1. 400
610. 000 1. 400
1220. 000 0. 100
2. 000 150. 000

2. 000 200. 000

25. 000 4.000
25. 000 4.000
3. 000 100. 000
20. 000 6. 000
35. 000 8. 150
6. 000 60. 000

2. 000 65. 000
43. 180 22.000
9. 000 25. 000

1. 000 1000. 000

1. 000 2640. 000
250. 000 2. 000
3250. 000 0. 690
175. 000 3. 950
1. 000 500. 000

1. 000 25000. 000

8. 000 75. 000
95. 000 5. 000
95. 000 3. 000

DI VI SI ON OF HI GHWAYS

949.
225.
1000.
2640.
500.
2242.
691.
500.

25000.

600.

475.

285.

00

00

00

Bl DDER NO 2

UNI T
Bl D PRI CE

22000.

50.

. 250
. 000
. 500
. 500
. 000
. 000
. 000
. 000
1500.
2640.
. 000
. 690
. 950
1195.

000
000

000

000

000

. 100

. 100

400.

294.

294.

00

50

50

PAGE:

Bl DDER NO 3

UNI T
Bl D PRI CE

24400.

50.

. 000
. 000
. 000
. 750
. 000
. 000
2640.
. 300
. 720
. 000
1195.

000

000

000

000

. 700

. 000

LETTI NG DATE: 05/09/00

400.

351.

475.

00

50

00



Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509038

90005

90005

90030

90030

90030

90030

90031

90501
90502
90656

| NSTALLED

M SC EACH
90005D, EROSI ON CONTROL, FILTE

MAI NTENANCE

M SC EACH
90005E, CONSTRUCTI ON STAKI NG,

SEVER SYSTEM

M SC L. F.
90030A, CONSTRUCTI ON STAKI NG,

LAYOUT

M SC L. F.
90030B, CONSTRUCTI ON STAKI NG,
AGGREGATE BASE COURSE

M SC L. F.
90030C, CONSTRUCTI ON STAKI NG,
M SC L. F.

90030D, CONSTRUCTI ON STAKI NG,
GUTTER, AND CURB AND GUTTER

M SC S. F.
90031A, ARCHI TECTURAL SURFACE

QW READY M XED CONC MASONRY F C.Y.
QW, MAS STRGTH | NCENTI VE READ DOL
TURBI DI TY BARRI ERS S.Y

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

190.

950.

950.

950.

300.

2120.

388.
3880.
170.

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

000

. 000

000

000

000

000

000
000

000
000

50.

13.
. 000
26.

. 000

000

. 000

. 500

. 500

. 750

. 000

000

000

190.

100.

1900.

1425.

1425.

225.

19080.

5044.
3880.
4420.

375537.

00

00

00

00

00

00

00
00
00
00

06

2. 000 380.
150. 000 300.
0. 500 475.
0. 500 475.
0. 500 475.
1. 000 300.
8. 000 16960
8. 000 3104.
1. 000 3880.
26. 110 4438.
375777.

00

00

00

00

00

00

00
00
00
70

75

PAGE:
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LETTI NG DATE: 05/09/00

2.500

150. 000

0. 500

0. 500

0. 500

1. 000

9. 000

10. 000
1. 000
23. 750

475.

300.

475.

475.

475.

300.

19080.

3880.
3880.
4037.

393934.

00

00

00

00

00

00

00
00
00
50

67



Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509039

STATE PROJECT(S): 6967-00- 70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

Bl DDER NO 1: EARTH, |INC
Bl DDER NO 2: SOMERS AGGREGATES, LTD.

| TEM
NUMBER | TEM DESCRI PTI ON UNI T
20503 UNCLASSI FI ED EXCAVATI ON cY
20801 BORROW EXCAVATI ON cY
21101 PREP OF FOUNDATI ON FOR ASPHALT LS
21301 FI NI SH NG ROADVWAY LS

30404 CRUSHED AGGREGATE BASE COURSE TON
30424 SALVAGED ASPHALTI C PAVEMENT, B TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTIC M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40713 ASPHALTI C CONCRETE PAVEMENT, T TON
41020 SALVACGED ASPHALTI C PAVEMENT, M TON
52001 CULVERT PIPE, CLASS Ill, 12-INL.F.
52003 CULVERT PIPE, CLASS Ill, 18-INL.F.
52059 APRON ENDWALLS FOR CULVERT PI P EACH
52060 APRON ENDWALLS FOR CULVERT PI P EACH
52061 APRON ENDWALLS FOR CULVERT PI P EACH
52150 STL APRON ENDW. FOR CLVRT PI PE EACH
52152 STL APRON ENDW. FOR CLVRT PI PE EACH

60601 RI PRAP cY
61112 MANHOLES, TYPE 3 EACH
61123 | NLETS, TYPE 8 EACH
61151 MANHOLE COVERS, TYPE J EACH
61170 | NLET COVERS, TYPE Ms EACH
61801 MAI NTENANCE AND REPAI R OF HAUL LS

61910 MOBI LI ZATI ON LS

62401 WATER MGAL
62501 TOPSA L S.Y
62702 MJLCHI NG S.Y
62811 EROSI ON BALES, DELI VERED EACH
62812 EROSI ON BALES, | NSTALLED EACH

62815 SILT FENCE, DELI VERED L. F.

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
394. 200 9. 500
678. 000 8. 500
1. 000 10000. 000
1. 000 2000. 000
3068. 000 8. 850
4011. 000 5. 000
470. 000 2. 600
3740. 000 0. 640
224.000 215. 000
3740. 000 24.770
4011. 000 7.000
414. 000 14. 650
186. 000 18. 250
34. 000 65. 000
1. 000 78. 000
18. 000 88. 000
1. 000 140. 000
2. 000 265. 000
31. 500 32. 000
4. 000 2500. 000
10. 000 800. 000
4. 000 300. 000
10. 000 220. 000
1. 000 10. 000
1. 000 12100. 000
188. 000 13. 000
12000. 000 0.700
12000. 000 0.120
100. 000 4.000
100. 000 4.000
100. 000 1. 000

LOCATI ON 71/ WOQD COUNTY
SENECA RD
LOCAL RD
WOOD COUNTY
Bl DDER NO 2
UNI' T
AMOUNT BI D PRI CE AMOUNT
3744.90 3.190 1257. 50
5763. 00 6. 010 4074.78
10000. 00 7972. 800 7972. 80
2000. 00 2248. 290 2248. 29
27151. 80 9. 810 30097. 08
20055. 00 2.500 10027. 50
1222. 00 2. 600 1222.00
2393. 60 0. 640 2393. 60
48160. 00 215. 000 48160. 00
92639. 80 24.770 92639. 80
28077. 00 9. 130 36620. 43
6065. 10 15. 790 6537. 06
3394. 50 17. 980 3344. 28
2210. 00 64. 380 2188. 92
78. 00 81. 320 81. 32
1584. 00 83. 990 1511. 82
140. 00 116. 020 116. 02
530. 00 220. 580 441. 16
1008. 00 34. 830 1097. 15
10000. 00 2228. 440 8913. 76
8000. 00 1655. 150 16551. 50
1200. 00 216. 820 867. 28
2200. 00 223.780 2237.80
10. 00 2500. 000 2500. 00
12100. 00 22206. 200 22206. 20
2444.00 20. 980 3944. 24
8400. 00 1.590 19080. 00
1440. 00 0.120 1440. 00
400. 00 5. 000 500. 00
400. 00 5. 000 500. 00
100. 00 1. 250 125. 00

PAGE:
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LETTI NG DATE: 05/09/00

Bl DDER NO 3
UNI T
Bl D PRI CE

0000000000000 0000000000000O0000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
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Dat e 05/09/00
CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

Bl D PRI CE

PAGE:
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Bl DDER NO 3

UNI T
Bl D PRI CE

LETTI NG DATE: 05/09/00

TI TLE- CONTRACT AND ESTI MATE ENG NEER
PROPOSAL: 20000509039
| TEM
NUMBER | TEM DESCRI PTI ON UNI T
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH
62824 EROSI ON MAT, DELIVERED, CLASS S.Y.
62825 EROSI ON MAT, | NSTALLED, CLASS S.Y.
62905 FERTI LI ZER, TYPE B cowr
63003 SEEDI NG TEMPORARY LB
63011 SEEDI NG, M XTURE NO. 40 LB
63015 SEEDI NG BORROW PIT M XTURE LB.
64201 FIELD CFFICE, TYPE A LS
64210 FI ELD LABORATORY LS
64301 TRAFFI C CONTROL LS
64326 TRAFFI C CONTROL, SIGNS DAYS
64505 CEOTEXTILE FABRIC, TYPE R S. Y.
64601 PAVEMENT MARKI NG, 4-1NCH, PAIN L.F.
64625 PVMI MRKNG, SAME DAY, 4-INCH, L.F.
64701 PVMI MRKNG, RAI LROAD CROSSI NGS EACH
64713 PVMI MRKNG, STOP LINE, 24-1NCH L.F.
64901 TEMPORARY PAVEMENT MARKI NG, 4- L.F.
66501 SAW NG EXI STI NG PAVEVMENT L. F.
66502 SAW NG CONCRETE PAVEMENT, FULL L.F.
90005 M SC EACH
90005A, REMOVI NG HEADWALLS
90005 M SC EACH
90005B, CONSTRUCTI ON STAKI NG,
ZONE MARKI NGS
90005 M SC EACH
90005C, CONSTRUCTI ON STAKI NG,
CULVERTS
90005 M SC EACH
90005D, CONSTRUCTI ON STAKI NG,
SEVER SYSTEM
90030 M SC L. F.
90030A, CONSTRUCTI ON STAKI NG,
RESURFACI NG REFERENCE
90030 M SC L. F.

90030B, CONSTRUCTI ON STAKI NG,
AGGREGATE BASE COURSE

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
100. 000 1. 000
200. 000 0. 500
1. 000 250. 000
2. 000 200. 000
7300. 000 0. 600
7300. 000 0. 600
7.400 30. 000
318. 000 2. 000
213. 000 5. 000
5. 000 10. 000
1. 000 1500. 000
1. 000 1500. 000
1. 000 4600. 000
1044. 000 0. 750
116. 000 3. 000
13027. 000 0. 150
1798. 000 0. 650
2. 000 25. 000
32. 000 3. 000
2006. 000 0. 300
466. 000 1.500
16. 500 8. 000
29. 000 100. 000
1. 000 500. 000
30. 000 160. 000
14. 000 75. 000
6073. 300 0. 250
6073. 300 0. 600

4800.

1050.

1518.

3643.

00

00

33

98

. 000
. 000
. 190
. 920
. 000
. 300
. 290
. 500
. 000
. 640

. 000

. 020

. 940

. 390

. 160

5220.

1231.

2368.

7045.

60

16

59

03

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

OO0 00000000000000000000
o
o
o

o

. 000

0. 000

0. 000

0. 000

0. 000

©

COOOLLLOLOLOLOOOOOO0O0O00000O0

.00

.00

.00

.00



Dat e 05/09/00

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20000509039

| TEM
NUMBER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI T

Bl D PRI CE

PAGE:
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Bl DDER NO 3
UNI T

Bl D PRI CE

LETTI NG DATE: 05/09/00

90577
90579
90581
90590
90616

Bl DDER NO 1
ESTI MATED UNI T
| TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE
M SC S. Y. 4650. 000 0. 600
90033A, PREPARATI ON FOR LAWN T
M SC STA. 61. 000 100. 000
90037A, CONSTRUCTI ON STAKI NG,
PRELI M NARY
STORM SEVER, 12-1 NCH L. F. 70. 000 25. 000
STORM SEVER, 18-1 NCH L. F. 10. 000 25. 500
STORM SEVEER, 24-1 NCH L. F 1493. 000 21. 000
Pl PE CRATES EACH 4.000 550. 000
MARKER PCSTS, FLEXIBLE, FOR CU EACH 3. 000 40. 000

PROPCSAL TOTAL

1750.
255.
31353.
2200.
120.

386906.

00
00
00
00

56

15.
20.
23.
288.
40.

270
330
560
120
000

9435.

1068.
203.
35175.
1152.
120.

428588.

90
08
48
00

60

[cNeoloNoNe)

. 000
. 000
. 000
. 000
. 000

©

COoooo

00
00
00
00

00



Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509040

STATE PRQJECT(S): 6999- 04- 74
6999- 04- 78

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

BI DDER NO 1: FORESI GHT, |INC
BI DDER NO 2: A-1 EXCAVATI NG, |NC

Bl DDER NO 3:

| TEM
NUMBER

TRI ERVEI LER CONSTRUCTI ON & SUPPLY COVPAN

PAGE:

116

LETTI NG DATE: 05/09/00

| TEM DESCRI PTI ON UNI T
REMOVI NG OLD CULVERT, STATION LS
22+40
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG CONCRETE SI DEWALK S.Y
REMOVI NG MANHOLES EACH
REMOVI NG | NLETS EACH
COVMON EXCAVATI ON C.Y.
FI NI SHI NG ROADWAY, PROJECT LS
6999- 04-74

CRUSHED AGCREGATE BASE COURSE TON
SALVAGED ASPHALTI C PAVEMENT, B TON
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
SALVAGED ASPHALTI C PAVEMENT TON
CONCRETE DRI VEWAY, 6-1 NCH

CONCRETE SI DEWALK, 4-1 NCH

COWPCSI TE PI PE STORM SEVEER, 12
COVPCSI TE PI PE STORM SEVEER, 15
REI NF CONC PI PE, CLASS II1l, SS

ol ol e )
mmmT<

MANHOLES, TYPE 1 EACH
MANHOLES, TYPE 3 EACH
I NLETS, TYPE 1 EACH
I NLETS, TYPE 3 EACH
RECONSTRUCTI NG MANHOLES EACH
MANHOLE COVERS, TYPE J- SPECI AL EACH
I NLET COVERS, TYPE H S EACH
I NLET COVERS, TYPE H EACH
ADJUSTI NG MANHOLE COVERS EACH
SALVAGED | NLET COVERS EACH

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
1. 000 125. 000
230. 000 1.100
1000. 000 0. 550
10. 000 110. 000
5. 000 80. 000
6200. 000 4.250
1. 000 4800. 000
5600. 000 7.000
1850. 000 1. 300
2520. 000 0. 750
151. 200 225. 000
2520. 000 31. 250
1850. 000 1. 300
297. 000 24. 150
16420. 000 2. 250
693. 000 20. 750
438. 000 28. 000
326. 000 80. 800
4. 000 1225. 000
1. 000 3900. 000
4. 000 640. 000
24.000 575. 000
1. 000 685. 000
17. 000 275. 000
1. 000 400. 000
25. 000 350. 000
5. 000 155. 000
2. 000 55. 000

LOCATI ON 37/ MARATHON COUNTY
BUSI NESS 51 - CORONADO ST
LOCAL RD
MARATHON COUNTY
Bl DDER NO 2
UNI' T
AMOUNT Bl D PRI CE AMOUNT
125. 00 810. 000 810. 00
253.00 3. 000 690. 00
550. 00 3. 000 3000. 00
1100. 00 690. 000 6900. 00
400. 00 175. 000 875. 00
26350. 00 5. 250 32550. 00
4800. 00 3000. 000 3000. 00
39200. 00 6. 250 35000. 00
2405. 00 6. 250 11562. 50
1890. 00 0.710 1789. 20
34020. 00 215. 000 32508. 00
78750. 00 29.780 75045. 60
2405. 00 5. 000 9250. 00
7172. 55 22.500 6682. 50
36945. 00 2. 050 33661. 00
14379. 75 23. 000 15939. 00
12264. 00 27. 000 11826. 00
26340. 80 82. 000 26732. 00
4900. 00 1175. 000 4700. 00
3900. 00 3100. 000 3100. 00
2560. 00 560. 000 2240. 00
13800. 00 535. 000 12840. 00
685. 00 1100. 000 1100. 00
4675. 00 265. 000 4505. 00
400. 00 330. 000 330. 00
8750. 00 330. 000 8250. 00
775. 00 150. 000 750. 00
110. 00 100. 000 200. 00

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
300. 000 300. 00
4.000 920. 00
4.000 4000. 00
300. 000 3000. 00
200. 000 1000. 00
5. 350 33170. 00
5000. 000 5000. 00
7.610 42616. 00
6. 500 12025. 00
0.710 1789. 20
215. 000 32508. 00
29. 780 75045. 60
6.770 12524. 50
24. 540 7288. 38
2. 240 36780. 80
27. 680 19182. 24
30. 860 13516. 68
95. 560 31152. 56
1045. 920 4183. 68
2646. 040 2646. 04
669. 910 2679. 64
643. 750 15450. 00
1500. 000 1500. 00
253. 000 4301. 00
321. 000 321.00
321. 000 8025. 00
300. 000 1500. 00
125. 000 250. 00



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000509040

| TEM
NUMBER

| TEM DESCRI PTI ON

MOBI LI ZATI ON

WATER

TOPSO L

MULCHI NG

SILT FENCE, DELI VERED

SILT FENCE, | NSTALLED

SILT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROSI
EROCSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS
AGRI CULTURAL LI MESTONE TREATME
SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 40
SODDI NG

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL, PROQJECT

6999- 04-74

PAVEMENT MARKI NG, 4-1NCH, EPOX
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONST STAKI NG, CRUSHED AGGR BA
CONST STAKING, CURB, GUTTER, A

SAW NG EXI STI NG PAVEVENT

M SC

90005A, | NLET PROTECTI ON, TYPE
M SC

90005B, MANHOLES, TYPE 3 MODIF
M SC

90005C, MANHOLE, TYPE 6 MODI Fi
M SC

90005D, | NLET FRAME AND COVER
M SC

90005E, SANI TARY SEVER LATERAL
RECONNECTI ONS

M SC

90005F, RELOCATE HYDRANT

M SC

90005G, SANI TARY SEWER OUTSI DE

CONTRACT AND ESTI MATE ENG NEER

UNI T

MGAL

CHoonprCroov
P2<<B8dmmm<x

LB.

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

1. 000 30555. 000
100. 000 18. 000
2950. 000 1. 050
2950. 000 0. 160
500. 000 1. 050
500. 000 1. 050
500. 000 0. 160
2. 000 250. 000

2. 000 250. 000
166. 000 1. 200
166. 000 1. 000
1. 360 105. 000
50. 000 7.350
133. 000 5. 250
2950. 000 3. 400
1. 000 2575. 000

1. 000 6900. 000
4040. 000 0.620
1457. 000 1.500
25. 000 97. 000
25. 000 55. 000
4600. 000 1. 050
440. 000 1. 300
29. 000 52. 000
2.000 6195. 000

1. 000 1470. 000
2.000 450. 000
14. 000 285. 000
1. 000 600. 000
2.000 825. 000

DI VI SI ON OF HI GHWAYS

600.

1650.

.00

.00

.00

00

00

Bl DDER NO 2

UNI T
Bl D PRI CE

a1 u

N
Ul
NOOoORRPROOORERON

4800.

400.

375.

1650.

1250.

1350.

. 250
. 550
2800.
5500.

000
000

. 590
. 100
83.
91.
. 850
. 250
25.

750

000

000

000

000

000

000

000

000

831.
7522.
2800.
5500.

2383.
3059.
2093.
2275.
3910.
550.
725.
9600.
400.
750.

23100.

1250.

2700.

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNI T
Bl D PRI CE

a1 U

N
Ul
NOOoORROOORREROR

5441.

400.

355.

1650.

1250.

1350.

. 250
. 550
6000.
5500.

000
000

. 590
. 100
83.
91.
. 850
. 250
80.

750

000

000

000

000

000

000

000

000

LETTI NG DATE: 05/09/00

831.
7522.
6000.
5500.

2383.
3059.
2093.
2275.
3910.
550.
2320.
10882.
400.
710.

23100.

1250.

2700.

00

00

00

00

00



Dat e 05/09/00
CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNI T
Bl D PRI CE

PAGE:

118

LETTI NG DATE: 05/09/00

TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED
PROPOSAL: 20000509040
Bl DDER NO 1
| TEM ESTI MATED UNI T
NUMBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE
90005 M SC EACH 20. 000 80. 000
90005H, ADJUSTI NG WATER VALVES
90030 M SC L. F 4600. 000 6. 000
90030A, CONCRETE CURB & GUTTER
TYPE D
90030 M SC L. F 1208. 000 74. 250
90030B, SANI TARY SEVER 18 | NCH
| RON PI PE
90030 M SC L. F. 690. 000 76. 750
90030C, SANI TARY SEWER 21 | NCH
| RON PI PE
90030 M SC L. F. 3068. 000 2.100
90030D, CONSTRUCTI ON STAKI NG,
PRELI M NARY
90030 M SC L. F. 1898. 000 1. 050
90030E, CONSTRUCTI ON STAKI NG,
SEVER
90033 M SC S. Y. 2950. 000 0. 600
90033A, PREPARATI ON FOR LAWN T
90041 M SC CWI. 1. 800 80. 000
90041A, FERTILIZER FOR LAWN TY
90048 M SC V. F. 111. 210 169. 000
90048A, SANI TARY MANHOLE, 48-1
PRECAST REI NFORCED CONCRETE

PROPCSAL TOTAL

1600. 00

27600. 00

89694. 00

52957. 50

6442. 80

1992. 90

1770. 00

144. 00

18794. 49

626434. 34

69. 500

79. 500

2.150

0. 800

0. 800

100. 000

183. 000

54855.

6596.

1518.

2360.

180.

20351.

660477.

.00

00

20

40

00

00

43

13

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
60. 000 1200. 00
6. 930 31878. 00
69. 500 83956. 00
79. 500 54855. 00
2. 150 6596. 20
0. 800 1518. 40
0. 800 2360. 00
100. 000 180. 00
183. 000 20351. 43
701352. 65



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL:

Bl DDER NO 1:
Bl DDER NO 2:
Bl DDER NO 3:

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

20000509041
STATE PRQJECT(S): 1000- 45-52
TYPE OF WORK:

TI MVE, | NC.

HEGG CONTRACTORS, | NC.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

HOFFMAN CONSTRUCTI ON COMPANI ES- A JO NT V

LOCATI ON 61/ TREMPEALEAU COUNTY
BOX CULVERT REPL'S
VARI QUS STH
TREMPEALEAU, VERNON COUNTY

PAGE:

119

LETTI NG DATE: 05/09/00

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA.
REMOVI NG OLD CULVERT, STATION LS
10450
REMOVI NG OLD CULVERT, STATION LS
12450
REMOVI NG OLD CULVERTS EACH
REMOVI NG OLD BRI DGE, STATI ON LS
11+00
REMOVI NG GUARDRAI L L. F.
REMOVI NG FENCE L. F.
COVVON EXCAVATI ON CY.
BORROW EXCAVATI ON cCY
STRUCTURE BACKFI LL cCY
FI NI SH NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE C. Y.
ASPHALTI C MATERI AL FOR TACK CO GAL.

ASPHALTI C SURFACE TON
TEMPORARY STEEL SHEET PILING S.F.
CULVERT PIPE, CLASS Ill, 18-IN L. F.

APRON ENDWALLS FOR CULVERT PI P EACH
RCCP, CL Ill, 66-1NCH L. F.
RCCP, APRON ENDWALLS, 66-1NCH EACH
RCCP HORZ ELLIP, CL HE-II1, 43 L.F.
RCCP HORZ ELLIP, ENDWALLS, 43X EACH
TEMP PRECAST CONC BARR, CONTR L.F.
TEMP PRECAST CONC BARR, CONTR L.F.
HEAVY RI PRAP C.Y.
STEEL PLATE BEAM GUARD, CLASS L. F.
STL PLT BM GRD, ENRGY ABSCRB T EACH

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
3. 000 300. 000
3. 000 300. 000
1. 000 4000. 000
1. 000 6500. 000
4. 000 200. 000
1. 000 4000. 000
1190. 000 0. 750
350. 000 1. 000
750. 000 5. 500
130. 000 12. 000
2170. 000 13. 000
1. 000 1500. 000
980. 000 14. 000
32. 000 10. 000
360. 000 70. 750
11600. 000 1. 000
30. 000 30. 000
2. 000 100. 000
128. 000 220. 000
4. 000 2400. 000
128. 000 215. 000
4. 000 2100. 000
450. 000 15. 000
900. 000 1. 000
515. 000 28. 000
285. 000 11. 500
3. 000 1850. 000

Bl DDER NO 2
UNI' T

AMOUNT Bl D PRI CE AMOUNT
900. 00 300. 000 900. 00
900. 00 300. 000 900. 00
4000. 00 7500. 000 7500. 00
6500. 00 7500. 000 7500. 00
800. 00 250. 000 1000. 00
4000. 00 5500. 000 5500. 00
892. 50 1. 250 1487. 50
350. 00 1.500 525. 00
4125. 00 8. 000 6000. 00
1560. 00 10. 000 1300. 00
28210. 00 11. 200 24304. 00
1500. 00 1000. 000 1000. 00
13720. 00 9. 000 8820. 00
320. 00 10. 000 320. 00
25470. 00 70. 750 25470. 00
11600. 00 5. 000 58000. 00
900. 00 18. 000 540. 00
200. 00 100. 000 200. 00
28160. 00 195. 000 24960. 00
9600. 00 1888. 000 7552. 00
27520. 00 176. 000 22528. 00
8400. 00 1620. 000 6480. 00
6750. 00 8. 000 3600. 00
900. 00 2. 000 1800. 00
14420. 00 29. 000 14935. 00
3277.50 12. 750 3633. 75
5550. 00 2000. 000 6000. 00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
300. 000 900. 00
300. 000 900. 00
12000. 000 12000. 00
12000. 000 12000. 00
300. 000 1200. 00
12000. 000 12000. 00
1. 200 1428. 00
0. 800 280. 00
12. 000 9000. 00
18. 000 2340. 00
18. 000 39060. 00
200. 000 200. 00
14. 000 13720. 00
10. 000 320. 00
70. 750 25470. 00
3. 000 34800. 00
30. 000 900. 00
150. 000 300. 00
308. 000 39424. 00
2100. 000 8400. 00
287.000 36736. 00
1775. 000 7100. 00
12. 000 5400. 00
3. 000 2700. 00
46. 000 23690. 00
12. 000 3420. 00
1800. 000 5400. 00



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000509041

| TEM
NUMBER

Bl DDER NO 1
ESTI MATED UNI T
| TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE

MOBI LI ZATI ON LS 1. 000 40000. 000
SALVAGED TOPSO L S.Y 930. 000 2.000
MULCHI NG S.Y 1720. 000 0.120
ERCSI ON BALES, DELI VERED EACH 9. 000 5. 000
ERCSI ON BALES, | NSTALLED EACH 9. 000 5. 000
SILT FENCE, DELI VERED L. F. 420. 000 1. 000
SILT FENCE, | NSTALLED L. F. 420. 000 1. 000
SILT FENCE MAI NTENANCE L. F. 840. 000 0. 010
MOBI LI ZATI ONS, EROSI ON CONTROL EACH 3. 000 300. 000
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 3. 000 350. 000
ERCSI ON MAT, DELIVERED, CLASS S.Y. 267. 000 0. 500
ERCSI ON MAT, | NSTALLED, CLASS S.Y. 267. 000 0. 500
FERTI LI ZER, TYPE B CWI. 3. 000 26. 000
SEEDI NG, TEMPORARY LB. 55. 000 2.500
SEEDI NG, M XTURE NO. 30 LB. 40. 000 4.500
REMOVI NG SI GNS, TYPE |1 EACH 9. 000 10. 000
REMOVI NG SMALL SI GN SUPPORTS EACH 9. 000 10. 000
TRAFFI C CONTROL LS 1. 000 7500. 000
GEOTEXTI LE FABRI C, TYPE R S. Y. 22.000 3. 000
GEOTEXTI LE FABRI C, TYPE HR S. Y. 720. 000 3. 000
GEOTEXTI LE FABRIC, TYPE C S.Y. 420. 000 2. 000
PAVEMENT MARKI NG, 4-1NCH, EPOX L. F. 1425. 000 2.390
SAW NG EXI STI NG PAVEVENT L. F. 403. 000 2. 000
M SC L. F. 480. 000 3. 000
90030A, FENCI NG

MARKER PCSTS, FLEXIBLE, FOR CU EACH 6. 000 35. 000
SAND BAGS EACH 540. 000 0. 010
POLYETHYLENE SHEETI NG, DELI VER S.. 17. 000 1. 000
POLYETHYLENE SHEETI NG, | NSTALL S.Y. 17. 000 1. 000
RCCP, CL I, 96-1NCH L. F. 90. 000 385. 000
M SC LS 1. 000 8000. 000
90004A TEMPORARY TRAFFI C SI GNA

M SC EACH 2.000 5600. 000
90005B REI NFORCED CONCRETE APR

ENDWALLS FOR CULVERT PI PE, 96-

M SC DAY 45. 000 10. 000

90008A GENERATOR

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

17.
34650.
8000.

11200.

450.

327089.

00

45

Bl DDER NO 2

UNI T
Bl D PRI CE

GOOINNDNDN

. 000
7500.
. 000
. 000
. 000
. 390
. 000
. 000

000

. 000
. 500
. 000
. 000
. 000
. 000

. 000

. 000

376610.

.00

90

PAGE:

120

LETTI NG DATE: 05/09/00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
31350. 000 31350. 00
2. 000 1860. 00
0. 400 688. 00
5. 000 45. 00
5. 000 45. 00
2. 000 840. 00
2. 000 840. 00
0. 020 16. 80
300. 000 900. 00
50. 000 150. 00
0.700 186. 90
0.700 186. 90
35. 000 105. 00
5. 000 275.00
8. 000 320. 00
15. 000 135. 00
15. 000 135. 00
6455. 000 6455. 00
5. 000 110. 00
3. 000 2160. 00
3. 000 1260. 00
2.390 3405. 75
2. 950 1188. 85
2. 000 960. 00
30. 000 180. 00
2. 000 1080. 00
10. 000 170. 00
10. 000 170. 00
524. 000 47160. 00
2000. 000 2000. 00
3000. 000 6000. 00
50. 000 2250. 00
411716. 20



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000509042

Bl DDER NO 1:
Bl DDER NO 2:

| TEM
NUMBER

61805

61806

61910
64302

64303

64304

64305

64306

64601
64921

STATE PRQJECT(S):

TYPE OF WORK:

| TEM DESCRI PTI ON

AGGREGATE FOR SEAL COAT COVER C.Y
ASPHALTI C MATERI AL FOR SEAL CO GAL.

MAI NT AND REPAI R
1656- 03- 60

MAI NT AND REPAI R
1656- 03- 61

MAI NT AND REPAI R
5040-02- 61

MAI NT AND REPAI R
5100- 08- 63

MAI NT AND REPAI R
5760- 04- 60
MOBI LI ZATI ON
TRAFFI C CONTROL,
1656- 03- 60
TRAFFI C CONTROL,
1656- 03- 61
TRAFFI C CONTROL,
5040-02- 61
TRAFFI C CONTROL,
5100- 08- 63
TRAFFI C CONTROL,
5760- 04- 60

OF HAUL

OF HAUL

OF HAUL

OF HAUL

OF HAUL

PRQIECT

PRQIECT

PRQIECT

PRQIECT

PRQIECT

CONTRACT AND ESTI MATE ENG NEER

1656- 03- 60
1656- 03-61
5040-02-61
5100- 08- 63

SCOTT CONSTRUCTI ON, I NC
FAHRNER ASPHALT SEALERS

UNI T

ROADS LS

ROADS LS

ROADS LS

ROADS LS

ROADS LS

LS
LS

LS

LS

LS

LS

PAVEMENT MARKI NG, 4-1NCH, PAIN L.F.

TEMP PVMI' MRKNG, RAI SED MARKER EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

| NCI DENTALOCONSTRUCTI ON

I NC.

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
5862. 000 19. 650
216230. 000 1.320
1. 000 50. 000
1. 000 50. 000
1. 000 50. 000
1. 000 50. 000
1. 000 50. 000
1. 000 14000. 000
1. 000 9795. 000
1. 000 9795. 000
1. 000 3165. 000
1. 000 9180. 000
1. 000 10950. 000
590100. 000 0. 049
4546. 000 0. 370

PROPCSAL TOTAL

LOCATI ON 12/ CRAWFORD COUNTY

SEALCOAT PROJECTS
USH 61

PAGE:

121

LETTI NG DATE: 05/09/00

CRAWFORD, MONROE, RI CHLAND, VERNON COUNTY

Bl DDER NO 2
UNI' T

AMOUNT BI D PRI CE AMOUNT
115188. 30 23. 440 137405. 28
285423. 60 1.590 343805. 70
50. 00 100. 000 100. 00
50. 00 100. 000 100. 00
50. 00 100. 000 100. 00
50. 00 100. 000 100. 00
50. 00 100. 000 100. 00
14000. 00 6000. 000 6000. 00
9795. 00 3000. 000 3000. 00
9795. 00 3000. 000 3000. 00
3165. 00 3000. 000 3000. 00
9180. 00 3000. 000 3000. 00
10950. 00 3000. 000 3000. 00
28914. 90 0. 049 28914. 90
1682. 02 1. 000 4546. 00
488343. 82 536171. 88

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 00



Dat e 05/09/00

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20000509043

STATE PRQJECT(S): 5161-05-60
5161- 05- 61
5170- 04- 60

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

BI DDER NO 1: SCOTT CONSTRUCTI ON, | NC
Bl DDER NO 2: FAHRNER ASPHALT SEALERS, 1 NC

| TEM
NUMBER

61804

61910
64302

64303

64304

64601
64921

Bl DDER NO 1
ESTI MATED UNI T
| TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE

AGGREGATE FOR SEAL COAT COVER C.Y. 4277.000 22.310
ASPHALTI C MATERI AL FOR SEAL CO GAL. 160813.000 1. 345
MAI NT AND REPAI R OF HAUL ROADS LS 1. 000 50. 000
5161- 05- 60

MAI NT AND REPAI R OF HAUL ROADS LS 1. 000 50. 000
5161- 05-61

MAI NT AND REPAI R OF HAUL ROADS LS 1. 000 50. 000
5170- 04- 60

MOBI LI ZATI ON LS 1. 000 4000. 000
TRAFFI C CONTROL, PROQJECT LS 1. 000 11625. 000
5161- 05- 60

TRAFFI C CONTROL, PROQJECT LS 1. 000 11295. 000
5161- 05-61

TRAFFI C CONTROL, PROQJECT LS 1. 000 6255. 000
5170- 04- 60

PAVEMENT MARKI NG, 4-1NCH, PAIN L.F. 564060.000 0. 049
TEMP PVMI' MRKNG, RAI SED MARKER EACH 3391. 000 0. 370

PROPCSAL TOTAL

LOCATI ON 12/ CRAWFORD
SEALCOAT PROJECTS

STH 35, STH 82
CRAWFORD, VERNON COUNTY

COUNTY

Bl DDER NO 2
UNI' T

AMOUNT BI D PRI CE AMOUNT
95419. 87 26. 000 111202. 00
216293. 49 1.630 262125. 19
50. 00 10. 000 10. 00
50. 00 10. 000 10. 00
50. 00 10. 000 10. 00
4000. 00 3000. 000 3000. 00
11625. 00 3000. 000 3000. 00
11295. 00 3000. 000 3000. 00
6255. 00 3000. 000 3000. 00
28033.78 0. 049 28033.78
1254. 67 1. 000 3391. 00
374326. 81 416781. 97

PAGE:
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LETTI NG DATE: 05/09/00

Bl DDER NO 3
UNI T
Bl D PRI CE

. 000

. 000
. 000

. 000

. 000

. 000
. 000

.00

.00
.00

.00

.00

.00
.00

.00



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000509044

Bl DDER NO 1:
Bl DDER NO 2:
Bl DDER NO 3:

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 7016-04-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

LUNDA CONSTRUCTI ON COMPANY

EDWARD KRAEMER & SONS, | NC
RUZI C CONSTRUCTI ON CO., I NC
ESTI MATED
| TEM DESCRI PTI ON UNI T QUANTI TY
REMOVI NG OLD BRI DGE, STATI ON LS 1. 000
1+080
REMOVI NG CURB AND GUTTER M 103. 000
REMOVI NG CONCRETE SI DEWALK e 230. 000
REMOVI NG MANHOLES EACH 2.000
REMOVI NG | NLETS EACH 3. 000
UNCLASSI FI ED EXCAVATI ON M3 195. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B-41-216
GRANULAR BACKFI LL M3 13. 000
STRUCTURE BACKFI LL M3 88. 000
FI NI SH NG ROADVWAY LS 1. 000
CRUSHED AGGREGATE BASE COURSE M3 290. 000
ASPHALTI C MATERI AL FOR TACK CO L 74. 000
ASPHALTI C SURFACE MG 175. 000
CONCRETE DRI VEVAY, 150 WM [\Y/% 15. 700
CONCRETE MASONRY, BRI DGES M3 145. 200
PROTECTI VE SURFACE TREATNMENT [\Y/% 285. 000
PRESTRESSED G RDER, | TYPE, 71 M 146. 700
H GH STRENGTH BAR STEEL REI NF. KG 3940. 000
COATED H GH STR BAR STL REI NF, KG 9540. 000
NON- LAM NATED ELASTOVERI C BEAR EACH 18. 000
STEEL DI APHRAGVS, STRUCTURE EACH 8. 000
B-41-216
CIP CONC PILING DELIV & DRIVE M 256. 000
RUBBERI ZED MEMBRANE WATERPROCF M2 16. 000
RCCP, APRON ENDWALLS, 450 WM EACH 2. 000
CONCRETE CURB AND GUTTER, 750 M 115. 000
CONCRETE SI DEWALK, 100 MM e 230. 000
HEAVY RI PRAP M3 103. 000

Bl DDER NO 1

UNI T

BI D PRI CE

37.
28.
290.
45
31.
35

. 000
. 000
500.
. 000
. 130
. 010
. 000
425.
. 000
195.
. 700
. 900
50.
250.

000

000

000

000
000

000
000
000
000
000
000

LOCATI ON 41/ MONRCE

COUNTY

E OAK ST, BRI DCE & APPRS

LOCAL RD

MONRCE COUNTY

Bl DDER NO 2
UNI' T

AMOUNT Bl D PRI CE AMOUNT
15000. 00 4000. 000 4000. 00
618. 00 6. 000 618. 00
1035. 00 4.500 1035. 00
700. 00 350. 000 700. 00
750. 00 250. 000 750. 00
1462. 50 7.500 1462. 50
5500. 00 2300. 000 2300. 00
130. 00 21. 150 274.95
1232. 00 25.500 2244.00
500. 00 10. 000 10. 00
3770. 00 13. 000 3770. 00
83. 62 1.130 83. 62
10151. 75 58. 010 10151. 75
518. 10 33. 000 518. 10
61710. 00 550. 000 79860. 00
570. 00 2.750 783. 75
28606. 50 220. 000 32274. 00
2758. 00 1. 200 4728. 00
8586. 00 1. 450 13833. 00
900. 00 90. 000 1620. 00
2000. 00 300. 000 2400. 00
9472. 00 55. 000 14080. 00
448. 00 32. 250 516. 00
580. 00 300. 000 600. 00
5175. 00 45. 000 5175. 00
7130. 00 31. 000 7130. 00
3605. 00 52. 000 5356. 00

PAGE

123

LETTI NG DATE: 05/09/00

Bl DDER NO 3

UN

Bl D PRI CE

400.

45
31
35

T

.000
- 000

. 000
. 000
000
. 000
. 000
. 000



Dat e 05/09/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000509044

| TEM
NUMBER

| TEM DESCRI PTI ON UNI T

REI NF CONC PI PE, CLASS II1l, SS
REI NF CONC PI PE, CLASS II1l, SS
REI NF CONC PI PE, CLASS II1l, SS
MANHOLES, TYPE 1

I NLETS, TYPE 3

MANHOLE COVERS, TYPE J

I NLET COVERS, TYPE H
ADJUSTI NG MANHOLE COVERS
MOBI LI ZATI ON

TOPSO L

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SILT FENCE, DELI VERED

SILT FENCE, | NSTALLED

SILT FENCE MAI NTENANCE
SODDI NG

FI ELD OFFI CE, TYPE A

TRAFFI C CONTROL

GEOTEXTI LE FABRI C, TYPE HR
PVMI' MRKNG, CROSSWALK, 150 MM
PAVEMENT MARKI NG, CURB, PAI NT
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90001A, REMOVI NG STORM SEVER,
M SC

90001B, REMOVI NG STORM SEVER,
M SC

90001C, REMOVI NG STORM SEVER,
M SC

90001D, WOODEN FENCE

M SC

90004A, TUBULAR RAI LI NG, BICYC
STRUCTURE B-41-216

M SC

90005A, SALVACGED LI GHT POLES

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
M 12. 400 60. 750
M 14. 000 69. 000
M 41. 000 78.710
EACH 1. 000 850. 000
EACH 5. 000 600. 000
EACH 1. 000 325. 000
EACH 5. 000 375. 000
EACH 2. 000 500. 000
LS 1. 000 30600. 000
M 38. 000 2.500
EACH 20. 000 5. 000
EACH 20. 000 5. 000
M 47.000 4.000
M 47.000 4.000
M 94. 000 0.010
M 38. 000 6. 000
LS 1. 000 500. 000
LS 1. 000 2100. 000
M 196. 000 2. 250
M 44.000 9. 000
M 95. 000 3. 000
M 31. 000 12. 000
M 16. 000 25. 000
M 33. 000 34. 000
M 28. 000 34. 000
M 4.000 34. 000
M 2.700 250. 000
LS 1. 000 15000. 000
EACH 2.000 790. 000

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

136.

675.

15000.

1580.

240446.

.00
100
.00
100
.00
100

.00

00

00

00

00

82

Bl DDER NO 2

UNI T
Bl D PRI CE

78.
850.
600.
325.
375.
201.

25000.

300.
2100.

34.

34.

150.

19000.

790.

gouaoul

. 000
. 000
12.
16.
34.

000
000
000
000
000
000

000

000

136.

405.

19000.

1580.

261171.

.00
100
.00
100
.00
100

.00

00

00

00

00

52

PAGE:

124

LETTI NG DATE: 05/09/00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
118. 000 1463. 20
130. 000 1820. 00
140. 000 5740. 00
525. 000 525. 00
425. 000 2125. 00
275. 000 275.00
400. 000 2000. 00
200. 000 400. 00
15600. 000 15600. 00
5. 000 190. 00
6. 000 120. 00
6. 000 120. 00
4.750 223. 25
4.750 223. 25
1. 000 94. 00
5. 000 190. 00
600. 000 600. 00
2100. 000 2100. 00
2.500 490. 00
9. 000 396. 00
3. 000 285. 00
10. 500 325.50
18. 000 288. 00
30. 000 990. 00
30. 000 840. 00
50. 000 200. 00
100. 000 270. 00
17000. 000 17000. 00
790. 000 1580. 00
263624. 22



Dat e 05/09/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PACE: 125
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 05/09/00
PROPOSAL: 20000509045
STATE PRQJIECT(S): 7281-04-71 LOCATI ON 61/ TREMPEALEAU COUNTY
VWAYSI DE LN, BRI DGE & APPRS
LOCAL RD

TREMPEALEAU COUNTY
TYPE OF WORK:

Bl DDER NO 1: LARSON CONSTRUCTION CO., |INC.
Bl DDER NO 2: HOEPPNER BUI LDI NG CORPORATI ON
Bl DDER NO 3: RUZI C CONSTRUCTI ON CO., I NC.

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI T UNI T UNI T
NUMBER | TEM DESCRI PTI ON UNI T QUANTI TY BID PRI CE AMOUNT BI D PRI CE AMOUNT BI D PRI CE AMOUNT
20101 CLEARI NG STA. 1. 000 300. 000 300. 00 100. 000 100. 00 300. 000 300. 00
20104 GRUBBI NG STA. 1. 000 300. 000 300. 00 100. 000 100. 00 300. 000 300. 00
20351 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 3500. 000 3500. 00 5047. 000 5047. 00 4000. 000 4000. 00
13451
20503 UNCLASSI FI ED EXCAVATI ON C.Y. 1337. 000 4,500 6016. 50 4,500 6016. 50 4,500 6016. 50
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 2500. 000 2500. 00 2150. 000 2150. 00 3800. 000 3800. 00
B-61- 166
20801 BORROW EXCAVATI ON C.Y 2126. 000 5. 500 11693. 00 5. 500 11693. 00 5. 500 11693. 00
21001 STRUCTURE BACKFI LL C.Y. 200. 000 9. 000 1800. 00 8. 000 1600. 00 9. 000 1800. 00
21301 FI NI SHI NG ROADVWAY LS 1. 000 500. 000 500. 00 300. 000 300. 00 500. 000 500. 00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 500. 000 8. 600 4300. 00 11. 500 5750. 00 8. 600 4300. 00
50201 CONCRETE MASONRY, BRI DGES C.Y 114. 000 330. 000 37620. 00 305. 000 34770. 00 370. 000 42180. 00
50265 PROTECTI VE SURFACE TREATMENT S. Y 204. 000 3. 000 612. 00 3. 000 612. 00 2.500 510. 00
50303 PRESTRESSED G RDER, | TYPE, 36 L.F. 345. 000 80. 000 27600. 00 76. 450 26375. 25 80. 000 27600. 00
50504 HI GH STRENGTH BAR STEEL REI NF. LB. 5230. 000 0. 750 3922.50 0. 750 3922.50 0. 560 2928. 80
50511 COATED HI GH STR BAR STL REI NF, LB. 9440. 000 0. 750 7080. 00 0. 750 7080. 00 0. 690 6513. 60
50626 NON- LAM NATED ELASTOVERI C BEAR EACH 10. 000 40. 000 400. 00 22.000 220. 00 27. 400 274.00
50640 STEEL DI APHRAGVS, STRUCTURE EACH 4,000 450. 000 1800. 00 375. 000 1500. 00 325. 000 1300. 00
B-61- 166
51030 CIP CONC PILING DELIV & DRIVE L. F. 1260. 000 19. 000 23940. 00 19. 000 23940. 00 17. 000 21420. 00
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 9000. 000 9000. 00 9735. 000 9735. 00 7623. 000 7623. 00
B-61- 166
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 9. 600 35. 000 336. 00 20. 000 192. 00 35. 000 336. 00
52005 CULVERT PIPE, CLASS IIll, 24-IN L.F. 96. 000 22.000 2112. 00 22.500 2160. 00 22.000 2112. 00
52063 APRON ENDWALLS FOR CULVERT PI P EACH 4,000 125. 000 500. 00 200. 000 800. 00 125. 000 500. 00
52601 TEMPORARY STRUCTURE, STATI ON LS 1. 000 5000. 000 5000. 00 12100. 000 12100. 00 11000. 000 11000. 00
24" T" +07
60602 HEAVY RI PRAP C.Y. 206. 000 40. 000 8240. 00 30. 000 6180. 00 27. 000 5562. 00
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 33. 000 33. 000 1089. 00 28. 000 924. 00 30. 000 990. 00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 25. 000 25. 000 625. 00 12. 000 300. 00 18. 000 450. 00



Dat e 05/09/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000509045

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

Bl D PRI CE

PAGE:

126

LETTI NG DATE: 05/09/00

| TEM DESCRI PTI ON UNI T
STL PLT BM GRD, ENRGY ABSCRB T EACH
MOBI LI ZATI ON LS
SALVAGED TOPSO L S. Y.
MULCHI NG S. Y.
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SILT FENCE, DELI VERED L. F.
SILT FENCE, | NSTALLED L. F.
SILT FENCE MAI NTENANCE L. F.

MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
EROCSI ON MAT, DELIVERED, CLASS S.Y
EROCSI ON MAT, | NSTALLED, CLASS S.Y

FERTI LI ZER, TYPE B cowr
SEEDI NG, TEMPORARY LB.
SEEDI NG, M XTURE NO. 10 LB.
SEEDI NG, BORROW PI' T M XTURE LB.
DELI NEATOR POSTS EACH
DELI NEATORS EACH
TEMPORARY DELI NEATCORS EACH
WOOD POSTS, 4X4-1NCH X 12-FT. EACH
SIGNS, TYPE ||, REFLECTIVE S. F.
FI ELD OFFI CE, TYPE A LS
TRAFFI C CONTROL LS
GEOTEXTI LE FABRI C, TYPE DF S.Y
GEOTEXTI LE FABRI C, TYPE HR S.Y
SAW NG EXI STI NG PAVEMENT L. F

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

1. 000 2000. 000

1. 000 2000. 000
1400. 000 1. 000
4100. 000 0. 250
25. 000 3. 000
25. 000 3. 000
1500. 000 1. 200
1500. 000 1. 200
3000. 000 0.010
1. 000 400. 000

1. 000 25. 000
220. 000 1. 000
220. 000 1. 000
3. 000 100. 000
80. 000 4.000
60. 000 8. 000
15. 000 10. 000
4. 000 48. 000

8. 000 6. 000
18. 000 12. 000
4. 000 65. 000
12. 000 22.000
1. 000 500. 000

1. 000 2000. 000
1250. 000 1.750
419. 000 3. 000
70. 000 3. 000

PROPCSAL TOTAL

300.
320.
480.
150.
192.

48.
216.
260.

264

500.
2000.
2187.
1257.

210.

180240.
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500.
3670.
. 250
. 000
. 000

. 000
. 000
. 500
. 000
. 000
. 000
. 000
. 000

000
000
000

189413.

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
2000. 000 2000. 00
10000. 000 10000. 00
1. 000 1400. 00
0. 160 656. 00
5. 000 125. 00
5. 000 125. 00
1. 000 1500. 00
1. 000 1500. 00
0. 100 300. 00
200. 000 200. 00
300. 000 300. 00
1. 000 220. 00
1. 000 220. 00
30. 000 90. 00
2.500 200. 00
7.500 450. 00
7.500 112.50
22. 000 88. 00
3. 000 24.00
18. 000 324.00
50. 000 200. 00
21. 000 252.00
550. 000 550. 00
5200. 000 5200. 00
1.750 2187.50
2. 250 942.75
3. 000 210. 00
193385. 65



Dat e 05/09/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PACE: 127
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 05/09/00
PROPOSAL: 20000509046
STATE PRQJIECT(S): 7550-05-71 LOCATI ON 61/ TREMPEALEAU COUNTY
CTH DD - ECL, BRIDGE & APPS
STH 54

TREMPEALEAU COUNTY
TYPE OF WORK:

BI DDER NO 1: RUZI C CONSTRUCTION CO., INC
Bl DDER NO 2: LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 3: HOEPPNER BUI LDI NG CORPORATI ON

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI' T UNI' T UNI' T

NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
20101 CLEARI NG STA. 6. 000 160. 000 960. 00 160. 000 960. 00 150. 000 900. 00
20104 GRUBBI NG STA. 6. 000 160. 000 960. 00 160. 000 960. 00 150. 000 900. 00
20351 REMOVI NG OLD BRI DGE, STATION LS 1. 000 6050. 000 6050. 00 4000. 000 4000. 00 4125. 000 4125. 00

63+50
20411 REMOVI NG GUARDRAI L L. F. 288. 000 1.500 432.00 1.500 432. 00 1. 000 288. 00
20503 UNC